
 
       Page 1 of 124 

1 

                     

BEML LIMITED   

(A Govt. of India Mini Ratna Company under Ministry of Defence) 
BANGALORE COMPLEX, POST BOX : 7501, NEW THIPPASANDRA POST, 

BANGALORE-560075 
 
 

1. TENDER DOCUMENT 
 

Subject: “Demolition of existing RCC buildings such as painting hangar, 
Toilet Block, removal of existing old roof sheets, ACS and other 
structure, Bulow’s providing area for parking Metro Cars with covered 
roofing at eastern side of tatra hangar for parking area of metro cars 
near proposed Line-3 PEB hangars at Bangalore Complex, BEML Ltd, 
Bangalore”. 

                                                                                                                                                          

Tender Notice No 6300040382 Date: 25.02.2026 

Approx. Estimated Value 
Rs.  6.39/-Crores Inclusive 
GST Under Capex 2025-2026 

EMD (Earnest Money Deposit) Rs. 12,78,000 /- 

Completion Period   06 Months 
Due Date & Time for Submission of 
Tenders 

  13.03.2026 at 14.00 Hrs 

Date & Time of Opening of Technical 
Bid 

13.03.2026 at 14.30 Hrs 

Defect liability period 
1 Year from the date of 
successful completion 

Guarantee & Warranty 
As per Annexure-A , 
Annexure-B & Tender 
documents. 

Quotations are invited from reputed contractors for the subject work.  

Quotations should be submitted online (E-mode) in SRM Portal in Two-Bid system as below: 

1) Technical Bid 

2) Commercial Bid 

3) Participation in E-REVERSE AUCTION (Mandatory clause to be complied by Bidder): BEML 
reserves the right to conduct e-Reverse Auction, if required 

4) Submission of EMD is Mandatory  

Note:  
1) Commercial bids of only technically acceptable firms will be opened and considered for 

further evaluation by BEML. 

2) No commercial terms to be indicated in the technical bid else the offers of such bidders 
will be rejected and not considered for further commercial evaluation 
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3. NOTICE INVITING TENDER (NIT) 
 

BRIEF ABOUT BEML:  

BEML limited is a premier heavy engineering manufacturing company working 
in India for more than 50 years. The company is a Public Sector Schedule ‘A’ 
Company Undertaking under the Ministry of Defence, Govt of India. BEML 
Limited (formerly known as Bharat Earth Movers Limited) as a full-fledged 
corporation was established in 1964 with Bengaluru Complex as the mother 
unit. The Bengaluru Complex (the then Rail Coach Factory) was in existence 
from 1947 as a part of Aircraft Factory (currently Hindustan Aeronautics 
Limited). Initially, the division was manufacturing Rolling Stock producing 
various models of Broad-Gauge Coaches. Subsequently, over the years, the 
metro coaches and some of the defence products manufacture also has been 
added in this complex 
 
PROPOSED WORKS: 

The objective of this proposal is to solicit competitive offers for “Demolition of 
existing RCC buildings such as painting hangar, Toilet Block, removal of 
existing old roof sheets, ACS and other structure, Bulow’s providing 
area for parking Metro Cars with covered roofing at eastern side of 
tatra hangar for parking area of metro cars near proposed Line-3 PEB 
hangars at Bangalore Complex, BEML Ltd, Bangalore”.                                                                                                                  

 
1) General Instructions to Bidders  

The Bidders are advised to carefully go through, read and understand this 
tender documents completely including terms and conditions, Annexures and 
Appendices etc. before submitting bids. 

a) This NIT is not transferable under any circumstances. 

b) All entries in the NIT shall be in English either typed or written legibly. 
Erasing, over-writings and use of correction fluids are not permitted. 
All cancellations and insertions should be duly signed / attested by 
bidder concerned. 

c) All the corresponding documents shall be attached along with the 
quotation/offer 

d) Late and/or incomplete tender shall not be considered. 

e) Canvassing in any manner including unsolicited letters and request for 
post tender corrections shall render offers of such parties liable for 
rejection. 

f) Bidder shall ensure that all the information & documents submitted by 
them are true & correct.   

g) In case, it comes to the knowledge of BEML that the bidder has 
submitted false information before awarding of contract then the offer 
would be rejected. 

h) In the event, it comes to the knowledge of BEML that the successful 
bidder has submitted false information, subsequent to the award of 
contract, the contract shall be cancelled/short closed by the company 
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and shall invoke Risk purchase clause with liabilities on such bidder for 
the entire contract quantity. The PBG shall also been cashed as a result 
of consequence of breach of contract at the discretion of BEML. 

i) In case any person/persons, Company, firm, Associations having any 
litigation, arbitration cases between themselves and BEML Ltd, 
pending before any court of law/ Arbitrator shall not be eligible to 
participate in this tender. 

j) Non-compliance with any of the tender conditions, incomplete offers, 
conditional and ambiguous offers are not acceptable and liable for 
rejection. 

k) The bidder shall fill in all the required particulars in the blank space 
provided for the purpose in the tender document. 

l) All the documents shall be uploaded in SRM Portal. 

m) Fax/email quotations are not acceptable. 

n) BEML reserves the right to accept or reject all tenders or any tender 
in part or full without assigning any reasons thereto, which is final & 
binding on the Bidder. 

This tender document is available on BEML SRM e-portal (i.e 
http://www.bemlindia.in/eprocurement/demo.php), BEML website 
(www.bemlindia.in) & CPPP portal for downloading and study of documents. 
However potential bidders have to submit their bids in BEML SRM E-portal 
only. 

Bidders willing to participate in the tender may contact through e-mail: 
admin.srm@beml.co.in to obtain the user name & password for submitting 
the bids. 

In case of any queries relating to bid submission, you may send the same 
by e-mail to admin.srm@beml.co.in or you may contact BEML SRM Team on 
phone no. 080-22963269/141 on working days from Monday to Friday 

Note: To participate in this e-tender bidder should have a valid Class III 
Organization Digital Signature with Signing and Encryption issued by 
authorized Certifying Authority.   

1.1 Clarifications 
A Bidder requiring any technical / document clarification may obtain 
clarification during pre bid meeting or may email to 
roshan.rafiullah@bemlltd.in and shaikbasha.hs@bemlltd.in before tender 
closing. 

 

2) Requisite of Bidders:  

Subject to provisions in the Tender Document, participation in this Tender 
Process is open to all bidders who fulfill the ‘Eligibility’ and ‘Qualification 
criteria’. Bidder should meet the following requirements.  

a) The Bidder shall be a any private, public, quasi govt, govt organization 
and must be registered company and valid GSTN, PAN ESI, EPF & CIN 
etc.,  

b) Bidder must fulfill qualification criteria of tender. 



 
       Page 5 of 124 

5 

c) Must not be insolvent, in receivership, bankrupt or being wound up, not 
have its affairs administered by a court or a judicial officer, not have its 
business activities suspended and must not be the subject of legal 
proceedings for any of aforesaid reasons.  

d) Bidder must not be stand declared ineligible/ blacklisted/ banned/ 
debarred by the Procuring Organization or its Ministry/ Department from 
participation in its Tender Processes. 

e) Bidder must not be convicted (within Five years preceding the last date 
of bid submission) or stand declared ineligible/ suspended/ blacklisted/ 
banned/ debarred by appropriate agencies of public sector 
undertaking/Government of India from participation in Tender Processes 
of all of its entities, for: 

 offences involving moral turpitude in business dealings under the 
Prevention of Corruption Act, 1988 or any other law; and/or 

 offences under the Indian Penal Code or any other law for causing 
any loss of life/ limbs/ property or endangering Public Health during 
the execution of a public procurement contract and/ or  

 suspected to Be or of doubtful loyalty to the Country or a National 
Security risk as determined by appropriate agencies of the 
Government of India. 

f) Bidder must not have changed its name or created a new “Allied Firm”, 
consequent to having declared ineligible/ suspended/ blacklisted/ 
banned/ debarred as above.  

g) Bidder must not have an association (as a bidder/ partner/ director/ 
employee in any capacity) Of any retired personnel (of Gazetted Rank) 
or any retired Gazetted Officer of the Central or State Government or its 
Public Sector Undertakings if such a retired person has not completed 
the cooling- off period of one year after his retirement. However, this 
shall not apply if such managers/ officers have obtained a waiver of the 
cooling- off period from their erstwhile organization. 

h) Bidder must not have an association of the near relations of executives 
of BEML involved in this Tender Process. 

i) Bidder must not have a conflict of interest, which substantially affects 
fair competition. The prices quoted should be competitive and without 
adopting any unfair/unethical/anti-competitive means. No attempt 
should be made to induce any other bidder to submit or not to submit 
an offer for restricting competition. 

 
3) Pre-Bid Meeting: 

The bidder or his authorized representative with the authorization letter of the 
firm is invited to attend the PRE-BID MEETING which will take place at BEML 
Ltd., Bangalore Complex, New Thippasandra, Bangalore on date & time as 
stated in the Tender.  

The purpose of the Pre-Bid meeting will be to clarify issues related to the 
tender and to answer Questions on any matter that may be raised at that 
stage. 
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Bidders are allowed to visit site, examine and obtain all information required 
and satisfy Himself/herself before submission of the Tender. Ignorance of site 
condition shall not be entertained by BEML at a later date. 

Pre-bid Meeting is planned as mentioned SRM portal at BEML Ltd. Bangalore 
Complex. 

 
4) Submission of Bids: 

Tender is in TWO-BID system (Technical & Commercial Bid) Bids should be 
submitted e-mode (SRM Portal) only as follows:  

a) Submission of Technical bid (without price):  

i. The Bidder should upload all the requisite technical documents along 
with respective supporting documents and other information deemed 
appropriate in respect of the Tender. 

ii. The price details/commercial bid details should not be given 
in the technical bid. If any of the bidder have given any 
price/commercial details in the technical bid, their offer is liable for 
rejection and will not be considered for further evaluation. 

iii. Technical Bid will be opened on date and time of bid opening and the 
commercial Bids of those bidders whose technical bids are qualified 
(accepted) only will be opened for commercial evaluation after 
technical evaluation. 

b) Submission of Commercial bid:  

i. Price Bid to be submitted through e-mode in SRM portal. 

ii. Price details in specified field on SRM Portal to be submitted. 

iii. The Commercial Bids of those bidders whose technical bids are 
qualified (accepted) only will be opened for commercial evaluation. 

Note:  

a. Bids must be uploaded till the last date/extended date for submission 
mentioned in Tender Notice/amendment.  

b. No manual Bids shall be made available or accepted for submission (except 
for originals of scanned copies as per sub-clause). Bidder must comply with 
the conditions of the e Procurement portal, including registration, compatible 
Digital Signature Certificate (DSC) etc. In the case of downloaded 
documents, Bidder must not make any changes to the contents of the 
documents while uploading, except for filling in the required information.  

c. BEML at its sole discretion reserves the right to seek the hard copies of the 
documents which are already been uploaded in SRM, through Courier / post 
pertaining to technical bid of this tender enquiry at a later date, if required. 

In such cases, only the documents uploaded in SRM platform in original has 
to be couriered at the request of BEML. Any irrelevant documents furnished 
through courier will not be considered. 
 
Integrity Pact: If so indicated, in the TIS / E-Tender Notice, all Bidders shall 
have to sign the Integrity Pact with the BEML as per ‘Format: Integrity Pact’. 
Bids without a signed Integrity Pact shall be rejected. (Integrity Pact is 
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applicable if the estimated value is more than Rs. 1.00 Crore) Integrity pact 
have to be uploaded in the technical BID. 

 

5) Bid Opening  

Bids received shall be opened online at the specified date and time given in 
NIT or extended date and time. If the office is closed on the specified date of 
opening of the bids, the opening shall be done on the next working day. 
 

6) Disclaimers and Rights of Procuring Entity  

The issue of the Tender Document does not imply that the Procuring Entity is 
bound to select bid(s), and it reserves the right without assigning any reason 
to:  

a) Reject any or all of the Bids, or 

b) Cancel the tender process; or 

c) Abandon the procurement of the Services; or 

d) Issue another tender for identical or similar Services  

 

Applicability of TDS under Income Tax Act 1961: 

a) Tax deduction at source will be applicable on the supplies made by 
domestic vendors against service purchase orders at the rate as applicable 
and will be deducted from invoice at the time of accounting  of invoice (or) 
at the time of payment, whichever is earlier as per Income Tax Act, 1961. 

b) Tax deduction at source will be applicable on the supplies made by 
foreign vendors against service purchase orders at the rate as applicable and 
will be deducted from invoice at the time of accounting  of invoice (or) at the 
time of payment, whichever is earlier as per Income Tax Act, 1961 or as per 
law of land as well as Double Taxation Avoidance Agreement (DTAA) 
between the countries. 
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4. TENDER DETAILS 
 

This is an E-mode of Tendering through SRM, any manual or technical errors 
committed before uploading or during the process of uploading the Document 
shall bound to be duly accepted by the Bidders. The Bidders shall not have claim 
whatsoever in this regard. 
 
The Experience and requisite Documents should be in the name of Bidder only 
and prior experience as any other business entity and / or requisite documents 
in the name of any other business entity shall not be considered. 

A. Qualification Criteria: Bidders has to upload all supporting documents duly 
self-attested with seal along with the Tender for the following criteria failing 
which offer is liable for rejection. 

1. Annual Turn Over: Average annual turnover during the last 3 years, 
ending March 31.03.2025, should be at least 30% of the approximate 
estimated amount. Profit & loss statement duly certified by chartered 
accountant with UDIN shall be considered for evaluation of turnover for the 
respective financial Year.  

2. Experience: Experience of having successfully completed similar nature 
of Design & Build projects in industrial hangar civil works during last 7 
years ending last day of month previous to the one in which applications 
are invited shall be either of the following:  

a) Three similar completed works each costing not less than an amount 
equal to 40% of estimated value mentioned against each work in the 
tender.  

Or 

b) Two similar completed works each costing not less than an amount 
equal to 50% of estimated value mentioned against each work in the 
tender. 

Or 

c) One similar completed works each costing not less than an amount 
equal to 80% of estimated value mentioned against each work in the 
tender.  

Note:   

I. The experience certificate shall be considered only in the cases of works 
completed in full and complete. 

II. The work shall be completed as a whole. Partial value / completion shall 
not be considered. 

III. In case of works combined with civil, electrical and utility services, the 
experience in similar nature of work shall include civil as well as 
electrical and utility services. 

IV. In case of experience certificate obtained from organizations other than 
Government organizations /Public Sectors, the same shall be supported 
with TDS certificate by the contractor. 

V. The meaning of “Similar work” for the purpose of tender is defined as 
civil works including electrical works. The agency should have executed 
industrial hangars along with electrical works in the qualifying works(s). 
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VI. Work experience completed under JV / as a sub-contract shall not be 
considered for evaluation of experience criteria.  

3. In case of Tender invited work is combined with Civil and Electrical, the 
Agency shall have valid license from statutory authority concerned shall be 
furnished for execution of specialized works including electrical works. 

4. The Agency has to comply with the provisions of ESI & PF act. The Agency 
shall be required to indemnify BEML for any liabilities arising on account of 
ESI & PF act as per the Proforma in the tender document.  

5. Registration certificate for GST No. 

 

B. Documents to be uploaded along with Tender:  

(i) Constitution, legal status and power of attorney in case of pvt. 
limited/limited companies. 

(ii) Copy of PAN card issued by income tax authority.  

(iii) Details of ECS viz., Name of Bank, MICR No, Branch, Account No. where 
payments are to be credited. 

C. Submission of EMD (Earnest Money Deposit):  

EMD:  The bidders shall submit EMD along with their bids. The EMD/bid 
security shall be accepted in the form of Account Payee Demand Draft, 
Banker’s Cheque or  Bank Guarantee from any of the commercial banks or 
online payment in an acceptable form. 
 
The scanned image of earnest money deposit to be uploaded online in 
technical bid and original one to be submitted to the address mentioned 
below so as to reach Latest by last date of submission superscribing the 
tender No & work description on envelope. 

 
The EMD amount can be submitted in any one of following mode as detailed below: 

i. Earnest Money Deposit as specified to be furnished in the form of Demand 
Draft / Bankers cheque / Pay Order drawn in favour of “BEML Limited” payable 
at Bangalore, from a Nationalized Bank / Scheduled Bank. 
 

ii. Online Payment of EMD amount can be made as mentioned below: 

 Open the link to https://www.onlinesbi.com/sbicollect/icollecthome.htm 
pay EMD through SBI Collect.  

 Read the Disclaimer Clause and click on “check box” to proceed for 
payment against EMD and Click “Proceed”.  

 In ‘Select State’ dropdown Option, Select “All India”  
 In ‘Type of Corporate / Institution, select “PSU-Public Sector undertaking” 

and Click on the “Go” button.  
 In PSU-Public Sector undertaking- Name dropdown, select “BEML Limited 

Bangalore Complex” and Click “Submit” Button.  
 In ‘Select Payment Category’, dropdown option, select “EMD Tender Fee 

BEML Bangalore complex” 

 Enter details of payment, details of Bank Account for refund and click on 
Submit to make the online payment of the required EMD amount. 
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Please ensure that online payment of EMD amount is made well ahead of the 
Tender Closing Date & Time mentioned in the Tender.  

 

iii. Bidder may do the NEFT/RTGS payment to the following bank details 

Account Number: 00000010918220589 

Name: BHARAT EARTH MOVERS LIMITED 

BRANCH: HAL (01114) 

IFSC CODE: SBIN0001114 

iv. Payment of EMD amount through Bank Guarantee: 

An irrevocable Bank Guarantee from a Scheduled Commercial Bank 
authorized by RBI to issue a Bank Guarantee in favour of the Purchaser as 
per format in Annexure-III having a validity period of bid validity + 45 days 
from the date of opening of Tender. 

The Bidders who have not uploaded proof of EMD submission in any form 
mentioned above along with technical bid document before closing date & time 
of the tender will be liable for rejection. 

General Instructions with regard to EMD: 

a) Bid submitted online without submission of EMD in-time will not be 
considered. 

b) EMD submitted in any other form will not be accepted and the offer is liable 
to be rejected. 

c) EMD lesser than mentioned in tender will not be accepted and the quotation 
is liable to be rejected. 

d) EMD of technical disqualified bidder’s will be returned.  

e) EMD of unsuccessful bidders will be returned after finalization of the 
contract and the EMD of successful bidder will be released after submission 
of Performance Bank Guarantee / Security Deposit. 

f) EMD does not carry any interest on return. 

g) Civil Works being Works Contracts, MSE’s registered are not eligible 
for exemptions under MSME act such as EMD, cost of tender form 
fee etc. 

Agencies who are registered with MSME/NSIC/MSE ARE NOT 
EXEMPTED from the payment of EMD and shall have to pay EMD 
(Earnest Money Deposit) as above for participating in the tenders 

 

5.1 Forfeiture of Earnest Money Deposit (EMD): 

a) Any bidder who withdraws offer / modifies within the bid validity period or 
before finalization of the tender.  

b) If the successful bidder withdraws the offer after the tender is submitted/ 
acceptance of the tender. 

c) if any firm withdraws the tender submitted or refuses to execute the order 
for reasons whatsoever 
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d) If there is any breach of terms and conditions of the contract on part of the 
successful bidder after award of contract and before submission of 
Performance Bank Guarantee. 

e) If L-1 backs out for any reason, the EMD Amount will be forfeited by BEML 
Ltd. Please do note that, failure of the successful Bidder to perform the 
work satisfactorily in any respect after award of Contract will entail for 
forfeiture of SECURITY DEPOSIT and en-cashing of Performance Bank 
Guarantee. 

The Bidder is advised to carefully go through the terms & conditions of tender 
before submitting the tender. 

Details of EMD online payment have to be uploaded in the technical 
BID and Original DD/Banker’s cheque has to be submitted to below 
mentioned address on or before tender closing date and time. 

 

The Assistant General Manager (Tender section) 

BEML LIMITED., 

Bangalore Complex 

New Thippasandra Post 

Bangalore – 560 075 

Karnataka, India 

Note: Demand Draft / Bankers cheque / Pay Order /bank guarantee should reach 
the above-mentioned address on or before the last/extended date & time 
of submission for tender, failing which tender will not be considered. Any 
postal delay or any other reasons what so ever may be will not be 
considered. The tender will be liable for rejection. 

 
Submission of Integrity pact: All Bidders shall have to sign the Integrity 
Pact with the BEML as per ‘Format: Integrity Pact’. Bids without a signed 
Integrity Pact shall be rejected. (Integrity Pact is applicable if the Estimated 
value is more than Rs. 1.00 Crore) Integrity pact have to be uploaded in 
the technical BID with duly signed, Witnessed and Complete details 
of Witnesses. 

The bidder / contractor should upload duly signed , witnessed & 
stamped Integrity Pact (if the tender value is more than or equal to 
Rs.1.00 crore) as per prescribed format (APPENDIX- A) on plain 
paper as part of technical bid.   
 
The bidder should put their authorized signature in the Integrity pact as a 
Contractor / bidder with their company seal along with witness’s signature, 
name & address. The agreement shall be in full as per format enclosed 
on a plain A4 size paper duly signed & stamped on all pages. 
 



 
       Page 12 of 124 

12 

The Integrity Pact envisages an agreement between the prospective tenderer 
and the buyer committing the persons/officials of both the parties not to 
exercise any corrupt influence on any aspect of the contract.  
 
For the successful bidder, the integrity pact will remain valid up to 12 months 
after the last payment under the contract, and for all other Bidders 6 months 
after the contract has been awarded. 
 
The Central Vigilance Commission (CVC) has appointed Shri Kasividyasagar 
& Shri Lt. Gen. Abhay Krishna as Independent External Monitor (IEM) to 
oversee the implementation of the Integrity Pact.  
 
Address of IEM is as below:-  
Shri Kasividyasagar, IAS (Retd.)  

House no. 55,  

Dream valley gated community, 

Manikonda, Hyderabad – 500089.  

Mobile no. +91 9771407778  

Email : kasividyasagar@gmail.com  

 

Shri Lt. Gen. Abhay Krishna , (Retd.)  

4A-902, Gurjinder Vihar, 

AWHO Township, Sector CHI-1 

Greater Noida, UP - 201310  

Mobile no: +91 9871234353 

Email: abhayabk@gmail.com 
 
D. General Terms:  

1. Contractors / agencies are subject to be disqualified, even though they meet 
the qualifying criteria, if they make misleading or false representations in the 
request, statements and attachments submitted in proof of qualification 
requirements including holding information and / or have record of poor 
performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial 
failures, requesting for claims not admissible under the contract conditions, 
etc.  

2. Bid Documents duly filled & uploaded within the last date of submission as 
mentioned in the tender. The last date for receipt of Tender will not be 
extended & if any extension, it will be at BEML discretion. 

E. CLARIFICATION ON TECHNICAL BID EVALUATION.   

1. During evaluation and comparison of bids, BEML may, at its discretion, ask 
the bidder for clarifications on the bid. The request for clarification shall be 
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given in writing through registered/speed post/email within the specified 
date. If the Bidders does not comply or respond by the specified date, his 
tender will be liable to be rejected. No change in prices or substance of the 
bid including specifications, shall be offered or permitted. No post-bid 
clarification at the initiative of the bidder shall be entertained.   

2. BEML also reserves right to seek confirmation/clarification from the issuer 
agency, on the supporting documents submitted by the bidder. 

Note: 

1. Corrigendum / addendum / amendments / clarification, etc., with respect to 
works, if any, shall be hosted in BEML e-portal. Bidders are advised to visit 
BEML e-portal regularly as no separate information/advertisement shall be 
published in the newspaper or no other communication in this regard 
including any postponement of tender closing date. 
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5. SUBMISSION OF BIDS IN SRM PORTAL  

1. Submission of Technical Bid (Through e-mode on BEML SRM system) 

The technical bids shall be uploaded in SRM e-portal only.  

Please upload the following scanned documents in the Collaboration Folder in 
the E-portal as part of Technical Bid. Bidders will be technically qualified based 
on providing documentary proof for each of the eligibility & qualification 
criteria clause. If bidder is not complying for these clauses or not uploaded 
required documents, their bid will be liable for rejection. 

Final technical acceptance of the bid will be based on the documentary 
evidence and if a bidder fails to upload/provide documentary evidences, in 
such cases bid will be rejected. 

Bidders will be technically qualified based on providing documentary proof for 
each of the below mentioned documents in Technical Bid. 
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Ref
. 

No. 
Particulars 

Details to be uploaded 
by Contractor/Firm 

1 
 

Bidder has to upload the compliance of 
Bill of Quantity (BOQ) As indicated in 
Appendix F 

Upload compliance for BOQ 
as per Appendix F 

2 

Experience of having successfully 
completed similar Civil works during last 
7 years ending last day of month 
previous to the one in which tenders are 
invited should be either of the following: 
a) Three similar completed works each 

costing not less than an amount equal 
to 40% of estimated value mentioned 
against each work in the tender notice.  

Or 
b) Two similar completed works each 

costing not less than an amount equal 
to 50% estimated value mentioned 
against each work in the tender notice. 

Or 
c) One similar completed works each 

costing not less than an amount equal 
to 80% estimated value mentioned 
against each work in the tender notice.  

Note: In case of experience certificate 
obtained from other than Government 
organizations/Public Sectors, the same 
shall be supported with TDS certificate 
by the contractor. 

Documentary proof i.e, 
Purchase order / Work 
order and completion 
certificates. Clearly 
indicating the value of the 
order, shall be uploaded in 
the c- folder. 

 
 

3 

Average annual turnover during the last 
3 years, ending March 31.03.2025, 
should be at least 30% of the 
approximate estimated amount put to 
tender. Profit & loss statement duly 
certified by chartered accountant with 
UDIN shall be considered for evaluation 
of turnover for the respective financial 
Year.  

Audited copies of Profit & 
Loss account balance sheet 
for previous three financial 
years or CA Report shall be 
uploaded in the c- folder. 

4 

NIT Acceptance letter has to be 
uploaded by the bidders stating that 
they have read, understood and 
agreeing to all tender terms and 
conditions of the tender. 

NIT Acceptance letter 
document as per the 
Appendix – D shall be 
uploaded in the c- folder 
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5 

The vendor should not have been 
blacklisted by any government/ 
PSU/Reputed Listed company for corrupt 
or fraudulent practices or non-delivery, 
non-performance. 

Undertaking document as 
per the Appendix –E to be 
uploaded 

6 Submission of Integrity pact: 

The bidder should upload 
signed Integrity pact as a 
Contractor / bidder with their 
company seal along with 
witness’s signature, name & 
address as per the Appendix 
– A 

7 
Copies of ESI / PF or workmen 
compensation policy 

Scan & upload the ESI/PF or 
Compensation policy 
documents as a proof in c- 
folder. 

8 Brief Details about the Firm 
Upload filled-in format as per 
Appendix - C in c- folder 

9 

The bidder / Contractor must possess all 
valid certificates as mentioned below and 
should upload copies of the same:  
i. PAN Number   
ii. GST Registration details/ Certificate 
iii. Details of Constitution or Legal Status 

such as certificate of incorporation, 
shops and establishments, Contractor 
registration No etc., 

Upload scanned copies 

Note:  

(1) The Bidders must ensure that the documentary proofs to substantiate 
clauses above are given, without which their bid will not be considered. 

(2) Relevant documents are to be meticulously uploaded by the bidder as part 
of the technical bid.  

(3) Please ensure that no price details are mentioned in the technical bid. 
Offers with price details in Technical Bid will not be considered & liable for 
rejection. 

(4) Technical bid will be considered subject to receipt of EMD  

(5) Incomplete/invalid tenders will be rejected and no correspondence will be 
entertained in case of rejection. 

2. SUBMISSION of COMMERCIAL BID – (Through e-mode on BEML SRM 
system) 

Duly filled Bill of Quantities with PRICE as per SCHEDULE 'A' - BILL OF QUANTITIES 
should be uploaded in SRM portal at ‘Notes and Attachments’ in header level in 
commercial bid C - folder. 

a) Price details sent through Manual Mode/Fax/E-mail will lead to rejection of the Bid. 

b) The Contractor is required to write rate in figures as well as in words. In case of any 
discrepancy between the two, those written in words shall take precedence. 
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c) In the event of an error occurring in the amount column of Bill of Quantities as a 
result of wrong extension of unit rate and quantity, the unit rate quoted by the 
Contractor shall be regarded as firm and the extension shall be amended on the 
basis of the unit rate. 

d) Price bid of only technically accepted offers will be opened subsequently.  
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6. INSTRUCTIONS TO BIDDERS 

 

1. Bid Validity: The tender shall be valid for 120 days from the last date of 
submission of the tender. In case the day up to which the bids are to remain 
valid falls on/ subsequently declared a holiday or closed day for the Procuring 
Entity, the bid validity shall automatically be deemed to be extended up to 
the next working day. In exceptional circumstances, before the expiry of the 
original time limit, the Procuring Entity may request the bidders to extend the 
validity period for a specified additional period. The request and the bidders' 
responses shall be made in writing or electronically. A bidder may agree to 
or reject the request. A bidder who has agreed to the Procuring Entity's 
request for extension of bid validity, in no case, he shall be permitted to 
modify his bid. 

2. BEML Limited shall not be bound to accept the lowest tender and reserves 
the right to reject any or all the Tenders without assigning any reason. 

3. Late tenders and conditional tenders are liable to be rejected. The Company 
does not bind itself to accept the lowest or any tender or give any reasons 
for not doing so. 

4. The Bidders shall not be at liberty to withdraw or modify his tender or any 
terms and conditions thereof before the expiry of said period. Bidders are 
expected to clarify only such points as asked for specifically by the Purchasing 
Officer in writing. Any withdrawal or modification made within the said period 
constitutes breach of contract and the Bidders shall be liable for damages to 
the Company in consequence thereof. He shall, in addition, forfeit to the 
Company the EMD. 

5. Supplier’ means a person having been included in a contract as a Contractor 
and also means a firm or company with whom the order for supply/execution 
of work is placed and shall be deemed to include the supplier’s successors, 
(approved by BEML Ltd.,) representatives, heirs, executors and 
administrators. The supplier may also be referred to as the supplier, 
Contractor or vendor. 

6. Any tender which proposes any alterations to any of the conditions laid down 
or proposes any other conditions of any description whatsoever is liable to be 
rejected. 

7. The following requirements shall be strictly complied with 

a) The tender should be accompanied by a certified true copy of the power 
of attorney of the signatory of the documents to be uploaded online. 

b) The drawing should be returned along with the tender documents if any. 

c) Bidders shall ensure that their tender is up loaded well in advance before 
the time and date stipulated in the tender notification/documents. 

8. The submission of a tender by a Bidders implies that he has read all the terms 
and condition of tender and has made himself aware of the scope and 
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specifications of the work to be done and local conditions and other factor 
bearing on the execution of the work. 

9. This instruction shall be deemed to form an integral part of the contract to be 
entered for this work. 

10. Should a Bidders find discrepancies of omissions in the drawings or any of 
the tender documents or should be in doubt as to their meanings he should 
at once address the authority inviting the tender for clarification. Every 
endeavour is made to avoid any error which can materially affect the basis of 
the tender but the successful Bidders shall take upon himself to provide for 
the risk of any error which may be subsequently discovered and shall make 
no subsequent claim on account thereof. 

11. Where the tender called for, covers only the building work proposed and 
excludes internal services such as sanitary and water supply installations, 
electrification etc., as required for the other works, the Bidders have to phase 
his work to ensure smooth progress of the work of other agencies as directed 
by the Engineer-in-Charge. 

12. The Contractors responsibility for this contract shall commence from the date 
of commencement mentioned in the work order which will be issued by the 
Engineer in- Charge after acceptance of work. 

13. If the Bidders deliberately gives wrong information in his tender or creates 
conditions favourable for acceptance of his tender, the Accepting Officer 
reserves the right to reject such tender at any stage, forfeit the EMD, and 
take Administrative Action against the Bidders like non-issue of tenders etc., 
as deemed fit by the Accepting Officer. 

14. The Bidders shall not increase their quoted rates in case the Accepting Officer 
negotiates for reduction in rates, such negotiations shall not amount to 
cancellation or withdrawal of the original offer and the rates originally quoted 
shall be binding on the Bidders.  

15. In the event of a tender being submitted by a Partnership Firm, it is necessary 
to upload the Partnership Deed along with name of the authorized signatory 
to deal on this contract through a Power of Attorney by the other partners. 
The copy of the power of attorney along with the tender shall be uploaded. 

16. All concrete shall generally conform to I.S. 456. Any concrete that does not 
conform to required strength shall be redone at the cost of contractors. 
Concrete cubes will be prepared by the contractors and same to be tested as 
per code of practice at the cost of contractor as directed by Engineer- In-
Charge. 

17. Plank/Steel shuttering shall only be used as ordered by the Engineer-in-
charge. The concrete shall be consolidated by Mechanical Vibrator, as directed 
by Engineer-incharge.  

18. Bailing out of rain water, if required during excavation, shall be the 
responsibility of the contractor and no extra payment shall be allowed for 
bailing out of sub soil water. 
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19. Works shall be executed with the materials of Indian standards specifications 
of approved quality and manufacture and best workmanship. 

20. The Agency should give undertaking that they have not been blacklisted 
debarred from quoting by any Govt./PSU organizations in the last Five years 
from the date of Tender Notice. 

21. Manufactured Sand can be used in Civil Works including plastering works and 
subjected to every load should accompany with a NABL Test Report/trip shall 
be accompanied with MTC. 

22. After price bid evaluation, the lowest tender has to submit the original 
documents for verification and for award of work if requested by BEML. If the 
document submitted is found fake PEMD/EMD shall be forfeited and agency 
is liable for rejection and debarring minimum two years from quoting to BEML. 

23. In case of any increase in new taxes or introduction of new taxes by 
enactment of law by the State or Central Govt after the submission of the 
tender or during the tenure of contract, such increase in tax will be 
reimbursed to the extent applicable to that contract on production of proof of 
remittance. 

24. The Contractor may use Ready Mixed Concrete (R.M.C) without claiming for 
any extra cost subjected to satisfying the following conditions. The agency 
which supplies R.M.C to be got approved by BEML. The R.M.C shall comply 
with the requirements of approved design mix and the quality plan for the 
same shall include the Supplier’s certificate along with inspection of materials 
in the bins at the site of mixing by BEML at the cost of Contractor. 

25. Works comprising of concreting work exceeding 6 cum per day involving 
casting of flooring, roofing, columns Retaining wall and other RCC members 
may compulsorily be undertaken with ready mix concrete or as directed by 
Engineer-in-Charge. 

26. Technically accepted and valid lowest offer [L1] including GST, all tax and 
duties is considered as successful bidder at the time of Commercial Bid 
Evaluation. 

27. Procuring Entity - Rights and Disclaimers 

a) The Procuring Entity 

Bids are to be addressed to the BEML. The Tender Inviting Authority (TIA) 
is the designated officer for uploading and clarifying this Tender Document. 
The contract may designate, as required, counterpart Contract Manager/ 
Civil Engineer-In-charge (or Contract Management Team); interim/ 
ultimate Beneficiaries of Services and Paying authority who shall discharge 
designated function during contract execution. 

b) Right to Intellectual Property and confidentiality: 

I. The Tender Document and associated correspondence are subject to 
copyright laws and shall always remain the property of the Procuring 
Entity and must not be shared with third parties or reproduced, 
whether in whole or part, without the Procuring Entity’s prior written 
consent. 
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II. However, Bidders may share these to prepare and submit its bid with 
its employees, subcontractor(s), or holding Company. Bidders shall 
obtain from them an undertaking of confidentiality similar to that 
imposed on Bidder under this clause. 

III. This condition shall also apply to bidders who do not submit a bid 
after downloading it or who are not awarded a contract in the 
process. 

IV. The obligation of the Bidders under sub-clauses above, however, 
shall not apply to information that: 

a. now or hereafter is or enters the public domain through no fault of 
Bidder; 

b. is legally possessed by Bidder at the relevant time and was not 
previously obtained, directly or indirectly, from the Procuring 
Entity; 

c. Otherwise lawfully becomes available to Bidder from a third party 
that has no obligation of confidentiality. 

V. The provisions of this clause shall survive completion or termination 
for whatever reason of the Tender Process or the contract. 

c) Right to Reject any or all Bids 

The Procuring Entity reserves its right to accept or reject any or all Bids, 
abandon/ cancel the Tender process, and issue another tender for the same 
or similar Goods at any time before the award of the contract. It would 
have no liability to the affected Bidder or Bidders or any obligation to inform 
the affected Bidder or Bidders of the grounds for such action(s). 

d) Regarding Documents/ guidelines 

The Tender Document, ensuing communications, and Contracts shall 
determine the legal and commercial relationship between the bidders/ 
contractors and the Procuring Entity. No other Government or Procuring 
Entity’s document/ guidelines/ Manuals including its Procurement Manual 
(for internal and official use of its officers), notwithstanding any mention 
thereof in the Tender Document, shall have any locus-standii in such a 
relationship. Therefore, such documents/ guidelines/ Manuals shall not be 
admissible in any legal or dispute resolution or grievance redressal 
proceedings. 

e) Regarding Information Provided  

Information contained in the Tender Document or subsequently provided 
to the Bidder(s) is on the terms and conditions set out in the Tender 
Document or subject to which that was provided. Similar terms apply to 
information provided verbally or in documentary or any other form, directly 
or indirectly, by the Procuring Entity or any of its employees or associated 
agencies. 

f) Regarding Tender Document: 

I. The Tender Document does not purport to contain all the information 
Bidder(s) may require. It may not address the needs of all Bidders. They 
should conduct due diligence, investigation, and analysis, check the 
information's accuracy, reliability, and completeness, and obtain 
independent advice from appropriate sources. Information provided in 
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the Tender Document to the Bidder(s) is on a wide range of matters, 
some of which may depend upon interpreting the law. The information 
given is not intended to be an exhaustive account of statutory 
requirements and should not be regarded as a complete or authoritative 
statement of law. The Procuring Entity, its employees and other 
associated agencies accept no responsibility for the accuracy or 
otherwise for any interpretation or opinion on law expressed herein. 

II. The Procuring Entity, its employees and other associated agencies make 
no representation or warranty for the accuracy, adequacy, correctness, 
completeness or reliability, assessment, assumption, statement, or 
information in the Tender Document. They have no legal liability, 
whether resulting from negligence or otherwise, for any loss, damages, 
cost, or expense that may arise from/ incurred/ suffered howsoever 
caused to any person, including any Bidder, on such account. 

 

g) Facilities to be Provided by the Procuring Entity 

I. Unless otherwise stipulated in the Tender Document, no Facilities 
(including Reference Documents, Medical facilities, Rooms, Furniture, 
Transport, Access to IT Services etc.) shall be provided by the Procuring 
Entity to Contractor at Site. 

II. Unless otherwise stipulated in the Tender Document, The Procuring Entity 
may supply without any obligation to do so, to the contractor part or whole 
of the quantity of the water and electricity required for the delivery of 
Services from the Procuring Entity's existing water/ electricity supply 
system at or near the site of Services on specified terms and conditions 
and on chargeable basis (unless specified otherwise), provided that the 
contractor shall arrange, at his own expense, to effect the connections 
and lay additional pipe/ power lines and accessories on the site. 
Nevertheless, it shall be the responsibility of the contractor to install 
adequate alternative arrangements to tide over outages in utilities or 
failure in supply by the Procuring Entity, and that the contractor shall not 
be entitled to any compensation– nor shall this be a reason for the delay 
in delivery of Services. 

III. If so, stipulated in the Tender Document, The Procuring Entity may hire 
to the contractor non-key Equipment owned and sparable by Procuring 
Entity for us during execution of the Services on terms and conditions and 
on a chargeable basis as may be stipulated in the contract or a separate 
agreement for Hire of such equipment. 

 
28. Unless otherwise stipulated in the Tender Document, the currency of bid 

and payment shall be quoted by Bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees only. 

29. Corrigenda/ Addenda to Tender Document  

Before the deadline for submitting bids, the Procuring Entity may update, 
amend, modify, or supplement the information, assessment or assumptions 
contained in the Tender Document by issuing corrigenda and addenda. The 
corrigenda and addenda shall be published in the same manner as the 
original Tender Document. Without any liability or obligation, the Portal may 
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send intimation of such corrigenda/ addenda to bidders who have 
downloaded the document under their login. However, the bidders' 
responsibility is to check the website(s) for any corrigenda/ addenda. Any 
corrigendum or addendum thus issued shall be considered a part of the 
Tender Document. To give reasonable time to the prospective bidders to take 
such corrigendum/ addendum into account in preparing their bids, the 
Procuring Entity may suitably extend the deadline for the bid submission, as 
necessary. After the procuring entity makes such modifications, any Bidder 
who has submitted his bid in response to the original invitation shall have 
the opportunity to either withdraw his bid or re-submit his bid superseding 
the original bid within the extended time of submission. 

30. Clarification on the Tender Document  

A Bidder may seek clarification of the Tender Document from Office/ Contact 
Person/Help Desk as mentioned in TIS/E-Tender Notice, provided the 
clarifications are raised before the clarification end date mentioned in TIS 
(or if not mentioned, within 7 days before the deadline for the bid 
submission). The Procuring Entity shall respond within 5 working days of 
receipt of such a request for clarification. Any modification of the Tender 
Document that may become necessary due to the clarification shall be made 
by the Procuring Entity through an Addendum/ Corrigendum. 

 
31. Preparation of Bids  

a) The bid   

I. Language of the bid 

Unless otherwise stipulated in the Tender document, the bid submitted 
by Bidder and all subsequent correspondence and documents relating 
to the bid exchanged between Bidder and the Procuring Entity shall be 
written in English. However, the language of any printed literature 
furnished by Bidder in connection with its bid may be written in any 
other language provided a translation accompanies the same in the bid 
language. For purposes of interpretation of the bid, translation in the 
language of the bid shall prevail.   

II. Acquaintance with Local Conditions and Factors 

The Bidder, at his own cost, responsibility, and risk, is encouraged to 
visit, examine, and familiarise himself with all the site/ local conditions 
and factors. The Bidder acknowledges that before the submission of the 
bid, he has, after a complete and careful examination, made an 
independent evaluation of the Site/ local conditions, infrastructure, 
logistics, communications, the legal, environmental, and any other 
conditions or factors, which would have any effect on the performance 
of the contract. Bidders shall themselves be responsible for compliance 
with Rules, Regulations, Laws and Acts in force from time to time at 
relevant places. On such matters, the Procuring Entity shall have no 
responsibility and shall not entertain any request from the bidders in 
these regards.  

 
III. Cost of Bidding 
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The Bidder(s) shall bear all direct or consequential costs, losses and 
expenditure associated with or relating to the preparation, submission, 
and subsequent processing of their Bids, including but not limited to 
preparation, copying, postage, delivery fees, expenses associated with 
any submission of samples, demonstrations, or presentations which the 
Procuring Entity may require, or any other costs incurred in connection 
with or relating to their Bids. All such costs, losses and expenses shall 
remain with the Bidder(s), and the Procuring Entity shall not be liable 
in any manner whatsoever for the same or any other costs, losses and 
expenses incurred by a Bidder(s) for participation in the Tender 
Process, regardless of the conduct or outcome of the Tender process. 

 
IV. Interpretation of Provisions of the Tender Document 

The provisions in the Tender Document must be interpreted in the 
context in which these appear. Any interpretation of these provisions 
far removed from such context or other contrived or between-the-
lines interpretation is unacceptable. 
 

V. Alternate Bids not allowed.  

Unless otherwise stipulated in the TIS/ Tender document, conditional 
offers, alternative offers, multiple bids by a bidder shall not be 
considered. The Portal shall permit only one bid to be uploaded. 

 
32. General:  

i. BEML reserves right to reject the tender due to unsatisfactory past 
performance in the execution of a contract at any of BEML projects / units.  

ii. Bidders participating in the tender should declare in their offer that 
whether they have been black-listed / kept on hold for a specified period 
/ given Business holiday for a specified period by any public sector 
undertaking or Government departments. The reasons for such action 
with details and the current status of such hold shall be furnished to BEML. 

iii. In case any person/persons, Company, firm, Associations having any 
litigations, arbitration cases between themselves and BEML Ltd, pending 
before the Court / Arbitrator or initiated litigations/arbitrations in 
connection with any contract / tender issued by BEML Ltd and any 
contractor has defaulted against the BEML’s orders, they are not eligible 
to participate in this tender. 

iv. BEML may decide to scrap the tender/refloat the tender without assigning 
any reasons thereof before LOI/PO is committed. BEML reserves the right 
to accept, split, divide, negotiate, cancel or reject any tender or reject all 
tenders at any time prior to the award of the contract without incurring 
any liability to the affected Bidders or any obligation to inform affected 
Bidders, the grounds of such action. 

v. BEML reserves the right to verify, in its sole discretion, any information 
given by the bidders independently through any third-party agencies. 
During this process, if it is found that any of the information given by the 
bidder is false / misleading, offers of such bidders would be out rightly 
rejected. 
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vi. BEML also reserves the right to independently assess the capability and 
capacity of the bidder for execution of the order/contract. BEML’s decision 
on any matter regarding short listing of bidders shall be final. 

vii. The Tender / Notice Inviting Tender is not an offer or a contract. 

viii. Bidders will not be compensated or reimbursed for the costs incurred in 
preparing Proposals. Proposals shall become BEML property. 

ix. BEML’s decision is final for Evaluation of the offers. 

x. Refer BEML Purchase Manual (can be accessed in BEML website 
www.bemlindia.in) for Important terms and conditions of tender and 
General Terms & conditions applicable to contracts & purchase orders 
refer General Terms & Conditions 
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7. GENERAL CONDITIONS OF CONTRACT (GCC) 

 
1. DEFINITIONS & CONDITIONS OF CONTRACT: 

1.1 Contract: The contract means all the documents forming part of the 
tender and acceptance thereof and the formal agreement executed 
between BEML and the Contractor, together with the entire contents of 
these documents viz.,  

a. Notice inviting Tender (NIT)/ Invitation to Bid (ITB).  

b. SRM- Supplier Relationship Management  

c. BOQ- Bill of Quantities  

d. GTC- General Terms and Conditions  

e. Instructions to Bidders.  

f. Technical Specifications & Particulars of specifications, Bill of 
Quantities.  

g. Tender Drawings.  

h. Price Bid.  

i. Contract Agreement.  

j. General Conditions of Contract as per standard form.  

k. Special Conditions of Contract.  

l. Any Clarifications/Amendments/Addendum issued before submission 
of tender.  

m. Acceptance Letter by the Accepting Officer and Work Order by 
Officer-in-Charge and any correspondence that has taken place 
between the Contractor and BEML from the time the tender is 
submitted till the acceptance is communicated. 

n. Final Deviation Order signed by BEML & the Contractor.  

o. Mutually agreed amendment/s executed by Parties. 

All the above documents taken together shall be deemed to form one contract 
and shall be complementary to one another. 

1.2 In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them: -  

I. The expression “Works” or “Work”, shall unless there be something 
either in the subject or context repugnant to such construction, be 
construed and taken to mean the Works by or by virtue of the Contract 
contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional.  

II. “WORKS SITE” and “SITE OF WORKS”/”SITE”, shall mean the extent of 
land which the company places at the disposal of the Contractor or 
provides access to, from time to time for the purpose of executing the 
contract Works. In other words, the site shall mean the land, places on, 
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into or where Work is to be executed under the Contract or any adjacent 
land, path or street or where Work is to be executed under the Contract 
or any adjacent land, path or street which may be temporarily 
permitted to be used for the purpose of carrying out the Contract. 

III. “CONTRACTOR”, shall mean the individual, partnership firm, LLP or 
company undertaking the Works and shall include the legal / personal 
representative of such individual or the persons composing such firm or 
LLP or company, or the successors / administrators of such firm or LLP 
company and the permitted assignees of such individual, firm or 
company. 

IV. “BIDDER OR BIDDERS”, shall means the person, firm, LLP or company 
submitting a tender (bid) against the invitation to Tender (bid) and 
includes his/its/their staff, consultants, parent and associate and 
subsidiary companies, agents, consortium and joint venture   partners, 
sub-contractors and suppliers, heirs, executors, administrators, 
representatives, successors.  

V. “CONTRACTOR’S REPRESENTATIVE”, shall mean the person responsible 
for execution of the contract who shall be so declared by the Contractor 
and who shall be authorised under a duly executed power of attorney 
to comply with the instructions. He shall be capable of taking 
responsibility for proper execution of Works.  

VI. “SUB-CONTRACTOR”, shall mean the individual, firm, LLP, Company, 
Corporation to whom any part of the Work has been sub-contracted by 
the Contractor and shall include his heirs, his executors, administrators, 
successors, legal representatives, as the case may be. 

VII. “ENGINEER”, “ENGINEER-IN-CHARGE(EIC)”, “OFFICER-IN-CHARGE 
(OIC)”, “PROJECT IN CHARGE(PIC)”, shall mean the Engineer / 
Representatives of BEML who shall supervise and be in charge of the 
Work or as may be notified at the time of Tender or issuance of Letter 
of Acceptance. 

VIII. “CONSULTANTS”, “ARCHITECTS” and “CONSULTING ENGINEERS”, 
means third party consultants/professionals appointed by BEML for the 
specific project, including the consultant’s representative.  

IX. “ACCEPTING OFFICER”, Authorized officer who accept the contract and 
under whose authority acceptance letter is issued.  

X. “COMPANY”, “EMPLOYER”, “BEML”, “CLIENT”, SHALL MEAN “BEML 
LIMITED”. 

XI. “TENDERED VALUE” Shall mean the value of the entire Work as 
stipulated in NIT (Notice Inviting Tender) at estimated value. 

XII. “THE DATE OF COMMENCEMENT OF WORK”, The date of 
commencement of Work shall be the date of start as specified in 
acceptance letter or the first date of handing over of the site, whichever 
is later, in accordance with the phasing if any, as indicated in the tender 
document.  

XIII.  “THE ACTUAL DATE OF COMPLETION OF WORK”, shall mean the date 
mentioned in the Completion Certificate issued by BEML.  
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XIV. “GST”, shall mean Goods and Service Tax - Central, State and Inter 
State.  

XV. “ORIGINAL CONTRACT VALUE/ Contract sum”, shell mean the sum 
stated in the Letter of Acceptance/Contract Agreement.  

XVI. “LETTER OF ACCEPTANCE (LOA)”, shall mean the letter from the 
Accepting Authority to the Contractor, conveying acceptance of the 
Tender. Legally communication of acceptance of offer is considered 
complete as soon as it is submitted to Postal authorities / Email.  

XVII. “DRAWINGS”, shall mean the plans, sections, elevations and details of 
Works annexed to tender document and such further drawings as the 
Engineer may issue from time to time, during the progress of Works 
and shall include tracings and photographic prints.  

XVIII. “SCHEDULE BANK”, shall mean a bank included in the second Schedule 
to the Reserve Bank of India Act 1934, or modification there to 

XIX. “TENDER OR BID”, shall mean the offer (Technical and/or Financial) 
made by individual, firm, LLP, Company or corporation for the execution 
of the Works.  

XX. “BILL OF QUANTITIES(BOQ)”, is a description showing items of work 
with detailed specification/s and their respective estimated quantities, 
based on which the Bidder is required to quote.  

XXI. “SPECIAL NATURE OF WORK”, shall mean any Work(s) or part thereof 
for which Defect Liability Period is more than One year as indicated in 
the BOQ.  

XXII. “CONTRACT AGREEMENT/AGREEMENT”, shall means the agreement 
between the parties as per the format provided. 

 
1.3 Interpretations:  

I. Where the context so requires, words imparting the singular only also 
include the plural and vice versa. Any reference made to masculine 
gender includes all genders, as the context may require.  

II. Headings and Marginal notes to these General Conditions of Contract 
shall not be deemed to form part thereof or be taken into consideration 
in the interpretation or construction thereof or of the contract.  

 
1.4 WORKS TO BE CARRIED OUT: 

The Work to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all labourers, materials, tools, plants, 
equipment, transport, etc. which may be required in preparation of and for 
and in the full and entire execution and completion of the Works. The 
descriptions given in the Bill of Quantities shall, unless otherwise stated, 
be held to include wastage on materials, carriage and cartage, carrying and 
return of empties, hoisting, setting, fitting and fixing in position and all 
other labour necessary in and for the full and entire execution and 
completion of the Work as aforesaid in accordance with good practice and 
recognized principles.  

1.5 SUFFICIENCY OF TENDER:  
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a) The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
Works and of the rates and prices quoted in the Bill of Quantities, 
which rates and prices shall, except as otherwise provided, cover all his 
obligations under the contract and all matters and things necessary for 
the proper completion and maintenance of the Works, including the 
Site conditions.  

b) Quoted rates shall also include the following:  

i) Working hours as per factory timings.  

ii) Movement of men, material and stacking all as per conditions of 
contract and as directed by the OIC/EIC.  

iii) Removing of surplus materials and stacking all as per conditions of 
contract and as directed by the OIC/EIC.  

iv) Shall be for Work on all floors and heights unless otherwise 
specifically sought by BEML in tender documents. 

 
1.6 DISCREPANCIES, ADJUSTMENT OF ERRORS AND ORDER OF 

PRECEDENCE:  

The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in 
preference to small scale drawing and figured dimensions in preference to 
scale. If any contradictions are observed in different components of the 
tender, the following precedence shall be observed:  

i. Mutually agreed amendment/s executed by Parties.  

ii. Final Deviation Order signed by BEML & the Contractor  

iii. Acceptance Letter by the Accepting Officer and Site handing over 
letter (work order) by Officer-in-Charge.  

iv. Any written clarifications issued by OIC/EIC after submission of 
tender.  

v. Any Clarifications/Amendments/Addendum issued before 
submission of tender.  

vi. Notice inviting Tender (NIT)/ Invitation to Bid (ITB)  

vii. Instructions to Bidders.  

viii. Contract Agreement.  

ix. Price Bid / BOQ.  

x. Technical Specifications & Particulars of specifications.  

xi. Tender Drawings.  

xii. Special Conditions of Contract.  

xiii. General Conditions of Contract, as per standard form. 

Note:  

1. If there are varying or conflicting provisions made in any one document 
forming part of the Contract, the PIC/OIC/EIC shall be sole deciding 
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authority with regard to the intention of the document and his decision in 
this respect shall be final and binding on the Contractor. 

2. In the event of any error in the description or in the quantity in Price bid 
or any omission there from shall not vitiate the Contractor or release the 
Contractor from the execution of whole or any part of contract comprised 
there in according to the drawings and specifications, or from any of his 
obligations under the contract. 

 
1.7 SIGNING OF CONTRACT:  

A) Contractor on receipt of Purchase order/Work order, shall submit the 
signed copy of same accepted in all respect within seven days from date 
of Purchase order/Work order to PIC/OIC/EIC. Further, Contractor, shall 
submit agreement on a non-judicial stamp paper of suitable value in a 
prescribed format provided in the tender within 30 days from the date of 
Acceptance Further, no payment for the Work done will be made unless 
contract is signed by the Contractor.  

Contractor shall sign the contract consisting of:-  

i. Formal contract agreement on a non-judicial stamp paper in a 
prescribed format provided in the tender.  

ii. The Notice inviting tender (NIT), all the documents including 
drawings, if any, forming the tender as issued at the time of 
invitation of tender and acceptance thereof together with any 
correspondence leading thereto.  

iii. All Standard forms mentioned in the tender document consisting of  

(a) Various standard clauses with corrections up to opening date of 
tender along with annexure thereto.  

(b) Safety Code mentioned in the tender.  

B) Any Agreement, Bank Guarantee, any Hypothecation deed etc. required 
to be executed under this Contract shall be submitted by the Contractor 
with proper stamp duty as per the Formats enclosed respectively. 
However, the Accepting Officer shall have the rights to alter, modify, 
delete any content in such formats as deemed fit by him.  

 

1.8 LANGUAGE OF CONTRACT & MODE OF CORRESPONDENCE  
 
a. Language of Contract: 

The Contract document shall be drawn up in English. All certificates, 
notices, written orders or letters, to be given by the BEML or the 
PIC/OIC/EIC to the Contractor, shall be deemed to have been served, if 
the same are delivered to the Contractor or his Authorised Representative, 
or delivered or left at or posted by speed post / registered post to the given 
address of the Contractor or Contractor’s registered office or principal place 
of business and essentially delivering the same by e-mail duly attached 
with scanned copy of such certificates, notices, written orders or letters 
and Proof  of Dispatch (POD). Such documents shall be deemed to have 
been received on the day they are left or delivered, or in the case of postal 
transmission, on the day they would ordinarily have reached but not 
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exceeding 7 days from the date of posting inclusive of day of posting, in 
any case. 

 
b. Address for communication: 
The Contractor shall furnish his postal address/ registered office address 
which shall also include e-mail address for communication. 

 
c. Change of Address: 
Either party may change the nominated address by prior written notice to 
the other party. However, either party shall not change their email 
address during currency of the contract without obtaining prior consent 
from the PIC/OIC/EIC. 

 
1.9 LAWS GOVERNING THE CONTRACT: 

The contract shall be governed by the laws in force in India, and the 
State of Karnataka,  
to the extent they may apply.  
 

1.10 HANDING OVER OF SITE FOR COMMENCEMENT OF WORK: 

The Contractor having signed the contract, the PIC/OIC/EIC will forthwith 
give him notice to commence the Work by issuing Work order mentioning 
handing over of Site and the Contractor shall upon receipt of such notice 
commence the works and carry them on at such point or points and in such 
portions as directed by PIC/OIC/EIC from time to time. Work shall start on 
priority basis as per BEML requirement/notification. However, if any portion 
of site is not made available by BEML for any reason whatsoever no claim 
on account of this towards compensation or otherwise will be entertained. 
The handing over of Site for carrying on the Works shall not confer any 
right over work site except temporary possession only for the purpose of 
the Works under the Contract. 

 
2. SECURITY DEPOSIT 

a. The successful Bidders shall be required to furnish security deposit for the 
fulfilment of contract and the amount shall be 10% of the value of the 
contract, to be paid by the contractor. No waiver can be allowed in this 
regard. Such security deposit shall not entail any interest payment on 
refund. 

b) The contractor shall choose any one of the following options for payment 
of security deposit in writing as under: 

i. The contractor shall within 30 days of acceptance of the contract deposit, 
the difference between Earnest Money and full Security Deposit by 
Demand Draft/Banker’s cheque drawn on any of the commercial bank 
made in favour of Company. PEMD held with BEML cannot be considered 
for such adjustment in the Security Deposit payable by the contractor. 

ii. Security Deposit amount shall be deducted from the running bills of the 
contractor at the rate of 10% or higher of the gross value of each bill. 
However, the entire security deposit amount shall be deducted before 
completion of 90% of work. 
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iii. Performance bank guarantee shall be submitted within 30 days of 
acceptance of the contract and Bank guarantee drawn on any of the 
commercial bank made as format enclosed in the NIT and it should 
remain valid for a period of 60 (sixty) days beyond the date of completion 
of all contractual obligations of the contractor, including Defect Liability 
Period (DLP). 

c) The above deposit shall be held by the Company as security for the 
satisfactory performance of the contract. All compensations or other sums 
or money payable by the contractor to the Company under the terms and 
conditions of this contract shall be deducted from this security deposit or 
from any other sums that shall be due, or shall become due to the contractor 
by the Company on any account whatsoever and in the event of the security 
deposit being reduced by reasons of any such deductions the contractor shall 
within ten days thereafter make good these deductions. 

2.1 Claims of performance guarantee/Security Deposit: 

BEML shall have full rights whatsoever to en-cash any bank guarantee 
submitted under this Contract at any time during the validity of the 
guarantee and the Contractor shall have no right or claim whatsoever in 
the matter of encashment of the bank guarantee amount by BEML and any 
disputes/ claim whatsoever in this regard shall only be settled by means of 
Dispute Resolution as provided for in contract and the decision of BEML as 
to what amount is due to BEML from the said bank against the guarantee 
and as to Contractor has committed breach of contract or not, shall be final 
and binding on the guarantor-bank and the Contractor shall have no right 
to interfere with the same and the bank shall have full rights in terms of 
the guarantee to make immediate payments against the bank guarantee 
to BEML without the Contractors consent and without referring the matter 
to the Contractor.  

Notwithstanding the above and in addition thereto,  

BEML shall make a claim under the performance guarantee 
(notwithstanding and/or without prejudice to any other provisions in the 
Contract Agreement) in the event of:  

i. Failure by the Contractor to pay BEML any amount due, either as agreed 
by the Contractor or determined under any of the Clauses/Conditions of 
the agreement, within 30 days of the service of notice to this effect by 
OIC/EIC.  

ii. BEML on expiry of the contract, shall retain such portion of the said bank 
guarantee as may be considered sufficient to cover any incorrect or 
excess payments made on the bills to the Contractor, until the final audit 
report on the account of Contractor’s bill has been received and 
examined.  

ii. In the event of the contract being determined or rescinded under 
provision of any of the Clause/Condition of the contract, the performance 
guarantee shall stand forfeited in full and shall be absolutely at the 
disposal of the BEML. 

 

 



 
       Page 33 of 124 

33 

2.2  REFUND OF SECURITY DEPOSIT: 
a) The above deposit, as the name itself signifies, shall be held as Security 

for performance of the contract. One half of the Security Deposit i.e, 50% 
shall be refunded to the contractor on completion of the contract based on 
the recommendations of the Chief Engineer in writing that the work has 
been physically completed in all respects. 

b) The balance 50% of the security deposit shall be refunded to the contractor 
on written demand from the contractor after the expiry of the DEFECT 
LIABILITY PERIOD or on payment of final bill whichever is later, with the 
recommendation of the Chief Engineer, provided the Chief Engineer is 
satisfied that there are no dues outstanding against the contractor.  

If the Security Deposit is in the form of Bank Guarantee, on completion of 
the contract, the contractor can give a fresh Bank Guarantee for 50% of 
the total security value for a period required by BEML and the original Bank 
Guarantee shall be returned thereafter on written demand from the 
contractor and shall be released subject to rectifying all defects noticed 
during the defect liability period indicated by BEML. 

c) Any refund of security deposit shall be made only with the recommendation 
of the Chief Engineer. 

2 LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS: 
 
a) In case the Contractor fails to complete the works and clear the site on or 

before the stipulated time mentioned in the Work order he shall without 
prejudice to any other right or remedy of the Company in this behalf pay, 
as agreed Liquidated Damages and not as penalty, pay sum equal to 0.5% 
of the Contract sum (excluding non-tendered/extra items, if any) for every 
week's delay subject to maximum of 10% of the total final bill value of the 
Contract. 

b) Liquidated Damages shall be applicable in the following cases: 

i. Where the contractor fails to complete the work within the stipulated 
time; 

ii. Where the extension of time is granted with levy of LD; 

iii. Where extension of time is granted without levy of LD but the 
contractor has failed to complete the work within the extended 
period. 

c) The amount of Liquidated Damages shall be adjusted or set off against any 
sum payable to the contractor under this or any other contract/s awarded 
by the Company. 

d) In case where the contract is subjected to levy of LD, the Chief Engineer 
shall be the authorised person to issue 'Work Completion Certificate', which 
shall be final and binding the Company as well as the Contractor concerned. 

3 EXTENSION OF TIME: 

The time allowed for execution of the Works as specified in the tender 
document or the extended time in accordance with these conditions shall be 
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the essence of the contract. The execution of the Work shall commence from 
such time period as mentioned in Tender/PO or from the date of handing over 
of the site, notified by the OIC/EIC, whichever is later. If the Contractor 
commits default in commencing the execution of the Work as aforesaid, the 
performance guarantee shall be forfeited by BEML and shall be absolutely at 
the disposal of the BEML without prejudice to any other right or remedy 
available in law. 

4.1 As soon as possible but within 7 (seven) Working days of award of Work 
and in consideration of 

(a) Schedule of handing over of site as specified in Work order.  

(b) Schedule of issue of designs/Drawings as specified in Work order.  

i. The Contractor shall submit a Time and Progress Chart for each mile 
stone. The OIC / EIC may within 7 (seven)Working days thereafter, if 
required modify, and communicate the program approved to the 
Contractor failing which the program submitted by the Contractor shall 
be deemed to be approved by the Officer -in Charge. The Work 
programme shall include all details of balance drawings and decisions 
required to complete the contract with specific dates by which these 
details are required by Contractor without causing any delay in execution 
of the Work. The chart shall be prepared in direct relation to the time 
stated in the contract documents for completion of items of the Works. 
It shall indicate the forecast of the dates of commencement and 
completion of various trades of sections of the Work and may be 
amended as necessary by agreement between the OIC/EIC and the 
Contractor within the limitations of time imposed in the Contract 
documents.  

ii. In case of non-submission of construction programme by the Contractor, 
the program approved by the OIC/EIC shall be deemed to be final and 
binding on the Contractor.  

iii The approval by the OIC/EIC of such programme shall not relieve the 
Contractor of any of the obligations under the contract.  

iv. The Contractor shall submit the Time and Progress Chart and progress 
report using the mutually agreed software or in other format decided by 
OIC/EIC for the Work done during previous month to the Officer-incharge 
on or before 5th day of each month. This shall also indicate the equipment 
& manpower schedule. Contractor shall maintain hindrance register at 
site wherein details of physical hindrances are recorded and it shall be 
attested by the Engineer-in-charge or his authorized representative at 
site, as and when the hindrances have occurred.   

Note: 5.1(b)(i), (ii) & (iii) are not mandatory for value of Works less than Rs. 
200 Lakhs/ AMC Works/ Service Works/ Repair Works. 
4.2 If the Work(s) be delayed by:  

i. Force majeure Clause as defined in NIT, or  
ii. Serious loss or damage caused by fire to the Works, or  
iii. Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the Work (by reason not 
attributable to Contractor), or  

iv. Delay on the part of other Contractors or tradesmen engaged by BEML 
in executing Work not forming part of the contract, or  
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v. Any other cause like above which, in the reasoned opinion of the 
BEML is beyond the Contractor’s control 

then upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the OIC/EIC but shall 
nevertheless use constantly his best endeavours to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of 
the BEML to proceed with the Works. It is made clear that local commotion, 
strike or lock-out, etc. of personnel of Contractor or its Sub-contractor shall 
not entitle any relief to the Contractor. 

The Contractor shall have no claim of damages for extension of time granted 
or rescheduling of milestone/s for events listed in 4.2. 

4.3 In case the Work is hindered by the BEML or for any reason / event, for which 
the BEML is responsible, BEML, if justified, give a fair and reasonable 
extension of time and reschedule the milestone/s for completion of Work. 
Such extension of time or rescheduling of milestone/s shall be without 
prejudice to any other right or remedy of the parties in contract or in law; 
provided further that for concurrent delays under this sub clause and sub 
clause (4.2) to the extent the delay is covered under sub clause (4.2) the 
Contractor shall be entitled to only extension of time and no damages  

4.4 Request for rescheduling of Milestones or extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing for seeking 
rescheduling of milestones or extension of time to the OIC/EIC, not later than 
14 days of the Scheduled date of Completion. The Contractor shall indicate in 
such a request the period by which rescheduling of milestone/s or extension 
of time is desired. With every request for rescheduling of milestones, or if at 
any time the actual progress of Work falls behind the approved programme 
by more than 10% of the stipulated period of completion of contract, the 
Contractor shall produce a revised programme which shall include all details 
of pending drawings and decisions required to complete the contract and also 
the target dates by which these details should be available without causing 
any delay in execution of the Work.  

4.4.1 In any such case the BEML may give a fair and reasonable extension of 
time for completion of Work or reschedule the milestones. OIC/EIC shall 
finalize/ reschedule a particular milestone before taking an action against 
subsequent mile stone. Such extension or rescheduling of the milestones 
shall be communicated to the Contractor by the OIC/EIC in writing, within 
21 days of the date of receipt of such request from the Contractor in 
prescribed form. In event of non-application by the Contractor for 
extension of time OIC/ EIC after affording opportunity to the Contractor, 
may give, supported with a programme (as specified under 4.4 above), a 
fair and reasonable extension within a reasonable period of occurrence of 
the event. Any or all such extension/s, if any, shall be deemed to have 
been granted under paragraph 3 of Section 55 of the Indian Contract Act, 
1872 with right to claim LD, if intended. Contractor shall be required to 
continue the Works till the decision regarding extension of time is 
communicated by OIC/EIC. 

4.5 In case the Work is delayed by any reasons, in the opinion of the OIC/EIC, 
by the Contractor for reasons beyond the events mentioned in Clause 4.2 or 
Clause 4.3 or Clause 4.4 and beyond the justified extended date; without 
prejudice to right to take action, BEML may grant extension of time required 
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for completion of Work without rescheduling of milestones. The Contractor 
shall be liable for levy of liquidated damages for delay for such extension of 
time. 

For all contracts awarded, time is the essence of the contract. The contractor 
is bound to complete the work within the stipulated time. The Chief Engineer 
has to assess the delay arising out of default of the contractor. Where the 
delay is due to default of the contractor, and if there is no financial loss due 
to such delay, the Chief Engineer can recommend for grant of extension of 
time by the same authority who accepted the tender/awarded the contract, 
subject to recording the reasons for granting such extension of time. 

5. MEASUREMENT BOOK(MB)  

i. OIC/EIC shall, except as otherwise provided, ascertain and determine by 
measurement the value of Work done in accordance with the contract.  

ii. All measurements of all items having financial value shall be entered by 
the Contractor and compiled in the measurement Book as per the format 
so that a complete record is obtained of all the items of Works performed 
under the contract.  

iii. All such measurements and levels recorded by the Contractor or his 
authorized representative along with BEML authorized representative from 
time to time, during the progress of the Work, shall be got checked by the 
Contractor from the OIC/EIC as per interval or program fixed in 
consultation with Officer-in-Charge or his authorized representative. After 
the necessary corrections made by the OIC/EIC, the measurement sheets 
shall be returned to the Contractor for incorporating the corrections and for 
resubmission to the OIC/EIC for the dated signatures by the OIC/EIC and 
the Contractor or their representatives in token of their acceptance.  

iv. Whenever bill is due for payment, the Contractor would initially submit 
draft measurement sheets after joint measurement and these 
measurements would be got checked/test checked from the OIC/ EIC.  

v. The Contractor shall, thereafter, incorporate such changes as may be done 
during these checks/test checks in his draft measurements, and submit to 
the BEML a measurement book, duly bound. The OIC/EIC and/or his 
authorized representative would thereafter check this MB, and record the 
necessary certificates for their checks/test checks. 

vi. The final, fair measurement book given by the Contractor, duly bound 
should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, 
the Contractor shall have to submit a fresh MB and bound, after getting the 
earlier MB cancelled by the OIC/EIC. The Contractor shall submit two spare 
copies of such MB’s for the purpose of reference and record of BEML.  

vii. The Contractor shall also submit to the OIC/EIC separately his abstract of 
cost and the bill based on these measurements, duly bound along with two 
spare copies of the bill. Thereafter, this bill will be processed for payment.  

viii. The Contractor shall, without extra charge, provide all assistance with 
every appliance, labour and other things necessary for checking of 
measurements/levels by the OIC/EIC or his representative. 

ix. Except where any general or detailed description of the Work expressly 
shows to the contrary, measurements shall be taken in accordance with 
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the procedure set forth in the specifications notwithstanding any provision 
in the relevant standard method of measurement or any general or local 
custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if 
for any item no such standard is available then a mutually agreed method 
shall be followed.  

x. The Contractor shall give not less than seven days’ notice to the Officer-in 
Charge or his authorized representative in charge of the Work before 
covering up or otherwise placing beyond the reach of checking and/or test 
checking the measurement of any Work in order that the same may be 
checked and/or test checked and correct dimensions thereof be taken 
before the same is covered up or placed beyond the reach of checking 
and/or test checking measurement and shall not cover up and place beyond 
reach of measurement any Work without consent in writing of the Officer-
in-Charge or his authorized representative in charge of the Work who shall 
within the aforesaid period of seven days inspect the Work, and if any Work 
shall be covered up or placed beyond the reach of checking and/or test 
checking measurements without such notice having been given or the 
Officer-in-Charge’s consent being obtained in writing the same shall be 
uncovered at the Contractor’s expense, or in default thereof no payment 
or allowance shall be made for such Work or the materials with which the 
same was executed.  

xi. The payments to Contractors for the Work done or other services rendered 
are made on the basis of measurement recorded in the measurement book. 

xii. The measurement book is the basis of all accounts of quantities of Work 
done by Contractor. It should be so written that the transactions are readily 
traceable. 

xiii. OIC/EIC or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements 
recorded by Contractor and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels.  

xiv. It is also a term of this contract that checking and/or test checking the 
measurements of any item of Work in the measurement book and/or its 
payment in the interim, on account of final bill shall not be considered as 
conclusive evidence as to the sufficiency of any Work or material to which 
it relates nor shall it relieve the Contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability 
period. 

6. RAR (RUNNING ACCOUNT REMITTANCE) BILLS PAYMENT  

i. RAR bills can be processed as and when Contractor submits the bill and 
subject to maximum of two bills in a month. Contractor shall claim RAR Bill 
indicating the quantities of Work done/executed and rates adopted. The 
quantities billed shall be as per the joint measurement taken at site along 
with the representative of OIC/EIC duly certified from OIC/EIC. Following 
documents shall be submitted by the Contractor along with each RAR Bill:  

a. Delivery challan /Private property form (PP form) for the materials 
incorporated in the Work for which bill is submitted for payment.  
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b. Purchase cash memo / Proforma Invoice as applicable for major items 
incorporated in the Work.  

c. Wage certificate for proper payment to the labourers as per labour 
laws.  

d. Compliance of statutory payments as per law for the labours/ Workers 
engaged such as ESI, PF remittance challans etc.  

e. Test certificates for various materials wherever required as decided by 
EIC.  

f. Laboratory Test certificates if carried out during the period of billing 
from NABL accredited laboratory to ensure the quality as per the 
contract specification / standards specified.  

g. The Theoretical consumption of cement, re-conciliation statement of 
reinforcement and Structural Steel statements, RMC statement must 
be enclosed along with each bill for civil Works.  

RAR Bill shall not be considered having been submitted by the 
Contractor unless it is in the manner and accompanied by documents 
as set forth above.  

ii. On submission of RAR bills by Contractor to the OIC/EIC, 75% of the RAR 
Bill value shall be released within Ten(10) working days after technical 
scrutiny which shall involve consideration 

of:  
a. Value of Work executed after deducting all previous running accounts 

payments already paid.  
b. Cost of stores issued by BEML if any  
c. Charges for electricity and water supplied by BEML if any.  
d. Balance mobilization advance with interest recoverable from the 

Contractor, if any; and  
e. Any other dues recoverable by BEML from the Contractor under the 

present or any other contract. 
f. Penalties/compensation if any due to non-compliance of statutory 

provisions  
g. Withholding for the compensation for delay in completion of Work. 

The balance 25% of the RAR Bill value shall be released after detailed 
scrutiny by BEML within Twenty-Eight (28) working days. 

 

iii. The payment timelines as stated above is on an ideal condition and in the 
even of any delay in payment, no claims whatsoever due to delays on 
payment including that of interest shall be payable to the Contractor. 

iv. The payments towards the items ordered as deviation, either due to 
variation in quantity or due to inclusion of non-tendered item will be 
allowed in RAR Bill subject to approval of same by the BEML.  

v. The item of Work partially executed / being executed shall be admitted for 
payment in RAR Bill as per the certification of OIC/EIC. The statement 
showing rate analysis how part rates are derived is to be enclosed along 
with bill. A register shall be maintained for this purpose at site. The rate 
for such item as decided by OIC/EIC is final and binding on the Contractor.  
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vi. Any payment made by BEML against an RAR Bill shall be regarded as 
payment by way of advances against final payment only and shall not 
preclude the requiring of bad, unsound and imperfect or unskilled Work to 
be rejected, removed, taken away and reconstructed or re-erected. Any 
certificate given by the OIC/EIC relating to the Work done or materials 
delivered forming part of such payment, may be modified or corrected by 
any subsequent such certificate(s) or by the final certificate and shall not 
by itself be conclusive evidence that any Work or materials to which it 
relates is/are in accordance with the contract and specification. In case of 
any discrepancy, the OIC/EIC shall have the right to alter, modify, reduce 
or diminish the quantities or classification entered in the Measurement 
Books, any such interim payment, or any part thereof shall not in any 
respect conclude, determine or affect in any way powers of the OIC/EIC 
under the contract or any of such payments be treated as final settlement 
and adjustment of accounts or in any way vary or affect the contract. In 
such cases, BEML shall have the right to recover any amount paid in an 
earlier bill/bill from a subsequent bill/bill and should the amount to be 
recovered be more than the amount of the subsequent bills, the Contractor 
shall on demand from the OIC/EIC immediately refund the amount to the 
BEML within 7days, failing which he shall have to pay interest 1% per 
month till the said extra amount is paid back by him.  

vii. Pending consideration of extension of date of completion, RAR Payments 
can continue to be made as herein provided without prejudice to the right 
of BEML to take action under the terms of this Contract for delay in the 
completion of Work, if the extension of date of completion is not granted 
by the competent authority. 

6A. PAYMENT OF BILLS AFTER SUBMISSION OF STATUTORY DOCUMENTS 

No RAR Bill shall be paid for the Work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW (Building & other Construction 
Workers) Welfare Board, whatever applicable is submitted by the 
Contractor to the Engineer-in-Charge. 

6B. PAYMENT OF PRE - FINAL BILL 

RAR Bill post the completion of Work can be admitted for payment and can be 
considered as Pre-Final Bill in the following cases:  

I. Where the Final Deviation quantities including NTI are agreed without any 
protest / reservations by the Contractor, the Contractor has, in writing, 
accepted the final quantities as per the Pre-Final Bill and Final Deviation 
Order is pending approval of BEML.  

II. Where the Contractor is not in a position to prepare and submit the Final 
Bill for various reasons which are attributable to Contractor and 
Contractor requests for payment of Pre- Final Bill with the valid reasons. 

III. In case extension of time is not approved even after completion of the 
Work, the applicable LD amount shall be withheld and released only after 
approval of extension of time along with Final Bill. 

 

7. COMPLETION CERTIFICATE AND COMPLETION PLANS 

Within ten days of the completion of the Work, the Contractor shall give 
notice of such completion to the OIC/EIC and within thirty days of the 
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receipt of such notice, the OIC/EIC shall inspect the Work and if there is 
no defect in the Work, shall furnish the Contractor with a final certificate of 
completion, otherwise a provisional certificate of physical completion 
indicating defects:  

i. To be rectified by the Contractor and/or  

ii. For which payment will be made at reduced rates, shall be issued. 

But no final certificate of completion shall be issued, nor shall the Work be  
considered to be complete until the Contractor shall have removed from 
the premises on which the Work was be executed all scaffolding, surplus 
materials, rubbish and all huts and sanitary arrangements required for 
his/their Work people on the site in connection with the execution of the 
Works as shall have been erected or constructed by the Contractor(s) and 
cleaned off the dirt from all wood Work, doors, windows, walls, floor or 
other parts of the building, in, upon, or about which the Work is to be 
executed or of which he may have had possession for the purpose of the 
execution; thereof, and not until the Work shall have been measured by 
the OIC/EIC.  If the Contractor fails to comply with the requirements of 
this clause as to removal of scaffolding, surplus materials and rubbish and 
all huts and sanitary arrangements as aforesaid and cleaning off dirt on or 
before the date fixed for the completion of Work, BEML may at the expense 
of the Contractor remove such scaffolding, surplus materials and rubbish 
etc., and dispose of the same as he(OIC/EIC) thinks fit and clean off such 
dirt as aforesaid, and the Contractor shall have no claim in respect of 
scaffolding or surplus materials as aforesaid except for any sum actually 
realized by the sale thereof. 

 
8. PAYMENT OF FINAL BILL 
On completion of the Work and recording of measurements of all the items 
executed including NTI’s and deviations, a final deviation statement will be 
drawn duly representing the actual quantum of Work executed against each 
item in the BOQ, Non-tendered Items and deviations. 

I. On receipt of approved final deviation order from PIC/OIC/EIC, the 
Contractor shall submit the Final Bill in the prescribed format within three 
months. To enable the Contractor to do so, the OIC/EIC will furnish to him 
necessary statements showing recoveries to be made on account of stores 
issued, hire charges for tools and plant supplied, charges recoverable for 
electricity and water consumed etc., if any.  

II. Along with submission of the Final Bill, the Contractor shall sign a ‘No 
Claim Certificate’ against BEML stating that they do not have any claim or 
demand in respect of the Contract except for the payment of Final Bill and 
the Defect Liability Deposit or any other refundable deposits like, retention 
money, if any etc. If the Contractor does not sign the ‘No Claim 
Certificate’, the amount due will not be disbursed to the Contractor 
pending issue of such No-claim Certificate or settlement of disputes, if any. 
No interest shall be paid by BEML on any pending dues in case No-claim 
Certificate is not issued or any dispute is raised by the Contractor.  

III. No further or additional claims shall be made by the Contractor after 
submission of the final bill and any further or additional claims (if any) 
shall be deemed to have been unconditionally waived and extinguished. 
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The Contractor shall not be entitled to make any claim whatsoever against 
BEML under or by virtue of or arising out of this Contract, nor shall BEML 
entertain or consider any such claim, if made by the Contractor, after he 
has signed a “No Claim Certificate in favour of BEML. The Contractor shall 
be debarred from disputing the correctness of the item/s covered by “No 
Claim Certificate”. The “No Claim Certificate” furnished by the Contractor 
shall be treated as the “Discharge Certificate” by the Contractor, which 
discharges the BEML from all liabilities under the Contract, except to the 
extent provided in sub-clause (ii) above.  

IV. Where the Contractor is not in a position to prepare the final bill, or not 
submitting the final bill due to whatsoever reasons even after three (3) 
months from approval of Final Deviation Order, the OIC/EIC may give due 
notice by registered post/speed post indicating a specific time limit for 
submission of final bill, which shall not exceed 45 days from the expiry of 
the said three-month period.  

V. If the Contractor does not respond and submit the Final Bill, within the 
aforesaid period of 45 days, the Officer- in- charge / Engineer In Charge 
shall be entitled to prepare & process the Final Bill ex-parte and the same 
will be binding on Contractor, and no further claim or submission of any bill 
(final or otherwise) from the Contractor shall be accepted.  

VI. On receipt of the Final Bill duly signed by the Contractor, the same will be 
scrutinized by the Engineer-in-Charge to see that the claim is in order. He 
will also attach to the Final Bill, a statement showing the Stores issued for 
incorporation in Work along with recoveries, if any, a statement showing 
the theoretical requirement and actually incorporated by the Contractor in 
the Work, and whether there has been any over – issue / under– issue of 
stores to the Contractor.  

VII. Where either the Contractor has not fully utilized the Stores issued for 
incorporation in the Work or where the quantities used are less than those 
theoretically required resulting in Work being below specifications, BEML 
will examine the case to see what action should be taken against the 
Contractor. 

 

8A. PAYMENT OF CONTRACTOR’S BILLS TO BANKS & RECOVERY OF 
TAXES. 

i. All payments to the Contractor shall be made through Electronic Clearing 
System (ECS) or National Electronic fund transfer (NEFT) or Real time gross 
settlement (RTGS). The Contractor shall furnish his bank account details, as 
certified by his Bankers. All amounts payable to the Contractor shall be directly 
credited to his bank account.  

In case, the Contractor is having his account with a bank not having Electronic 
Clearing System (ECS or NEFT, RTGS), the Contractor is required to open a 
bank account with the bank having this facility. 

All payments to the Contractor shall be made by above means only. 

ii. TAXES  

(a) PAYMENT OF GST: 
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Contractor shall be entitled to reimbursement of GST paid, upon 
submission of GST Invoice and GST Challan for having paid the same to 
the Department. 

(b) PAYMENT OF WELFARE CESS: 

It shall be the sole responsibility of the Contractor as employer to ensure 
compliance of all the statutory obligations under the building and other 
Construction Workers’ (Regulation of Employment and Conditions of 
Service) Act, 1996 (hereafter referred as “BOCW Act”) and the building and 
other Construction Workers’ Welfare Cess Act, 1996 and the rules made 
thereunder (hereafter referred as “Cess Act”). The Contractor undertakes 
that it shall apply and obtain registration certificate specifying the scope of 
work under the relevant provisions of the Construction Workers’ Act from 
the appropriate Authorities prior to commencement of work under the 
Contract. If at any point of time during the contract period, non-compliance 
of the provisions of the Construction Workers’ Act and the Cess Act, and 
the rules made thereunder is observed, BEML reserves the right to withhold 
a reasonable amount from the payables to discharge any obligations on 
behalf of Contractors. The Contractor shall declare to undertake any 
liability or claim arising out of employment of building workers and shall 
indemnify BEML from all consequences / liabilities / penalties in case of 
non- compliance 
of the provisions of the BOCW Act and the Cess Act. 

(c) RECOVERY OF INCOME TAX: 
Recovery of Income Tax under Section 194(c) of Income Tax 1961 
introduced by the Finance Act 1972 and further Amendments thereon will 
be made from the gross payments payable at source on all contract Works 
with value above Rs.10,000/-, at the prevailing rates. 
 

In addition to above tax recoveries, any statutory recoveries introduced by the 
Central or State Governments can also be recovered and deposited as mandated 
by the respective Governments. 

 

9. MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

I. The Contractor shall, at his own expense, provide all materials, required 
for the Works other than those which are stipulated to be supplied by the 
BEML as mandated in the tender document. The Contractor shall, at his 
own expense and without delay, supply to the Engineer-in- Charge samples 
of materials to be used on the Work and shall get these approved in 
advance. All such materials to be provided by the Contractor shall be in 
conformity with the specifications laid down or referred to in the contract. 
The Contractor shall, if requested by the OIC/ EIC furnish proof, to the 
satisfaction of the OIC/EIC that the materials so comply, including with 
appropriate laboratory test reports, if required. The OIC/EIC shall within 
thirty days of supply of samples or within such further period as he may 
require intimate to the Contractor in writing whether samples are approved 
by him or not. If samples are not approved, the Contractor shall forthwith 
arrange to supply to the OIC/EIC for his approval, fresh samples complying 
with the specifications laid down in the contract. When materials are 
required to be tested in accordance with specifications, approval of the 
OIC/EIC shall be issued after the test results are received. 
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II. The Contractor shall at his risk and cost submit the samples of materials 
to be tested or analyzed and shall not make use of or incorporate in the 
Work any materials represented by the samples until the required tests or 
analysis have been made and materials finally accepted by the OIC/EIC. 
The Contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the Work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

III. The Contractor shall, at his risk and cost, make all arrangements and shall 
provide all facilities as the OIC/EIC may require for collecting, and 
preparing the required number of samples for such tests at such time and 
to such place or places as may be directed by the Engineer-in Charge and 
bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Engineer -in- 
Charge or his authorized representative shall at all times have access to 
the Works and to all Workshops and places where Work is being prepared 
or from where materials, manufactured articles or machinery are being 
obtained for the Works and the Contractor shall afford every facility and 
every assistance in obtaining the right to such access. 

IV. All rejected material will at once be removed from the site by the 
Contractor; the cost of removal shall be borne by the Contractor. The 
Engineer-in-Charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with 
the specifications and in case of default, the Engineer-in-Charge shall be 
at liberty to employ at the expense of the Contractor, other persons to 
remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-
Charge shall also have full powers to require other proper materials to be 
substituted thereof and in case of default, the Engineer-in-Charge may 
cause the same to be supplied and all costs which may attend such removal 
and substitution shall be borne by the Contractor. 

9A QUALITY CONTROL DURING EXECUTION OF WORK 

I. Quality Lab: For field testing of materials and Workmanship, quality lab 
shall be set-up by the Contractor at Works site. This shall be in conjunction 
to the approved quality plan.  

II. Testing of materials: Testing of materials will be made as per Quality Plan 
provided in the Contract in the field laboratory established at the site. 
However, certain tests which cannot be done at site shall be got done at 
NABL approved laboratory and expenditure on this account shall be borne 
by the Contractor and no extra claim whatsoever shall be entertained.  

III. Regular mandatory test and any additional tests if required, shall be carried 
out in accordance with the procedure laid down in Indian Standards/ as 
directed by Engineer-in- Charge by the Contractor at his cost.  

IV. A list of mandatory tests to be conducted is indicated in the Quality plan it 
may be specifically noted that the tests to be conducted are not limited to 
the mandatory tests alone and additional test if required and directed by 
the Engineer–In-Charge on any material including the approved Works 
etc., shall be carried out by the Contractor at his cost.  

V. In the case of non-availability of cube test results for any batch of concrete 
/ structural member, the Engineer may resort to core test or any other 
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destructive/ Semi destructive / non- destructive tests for ascertaining the 
strength of concrete. If the strength of the concrete is found to be lower 
than the strength specified, the remedial measures and penal recovery 
thereof will be regulated as per relevant IS code/ Standards.  

VI. The Contractor may specifically note that the testing shall be done in Govt. 
/ Govt. (NABL) approved laboratory only.  

VII. Total station, Theodolite, levelling instruments, prismatic compass / chain, 
steel and metallic tapes and all other surveying and material testing 
instruments found necessary on the Works shall be provided by the 
Contractor at his expense for the due performance of this contract as 
instructed by the Engineer-in-Charge. 

 
10. WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 
DRAWINGS, ORDERS ETC. 

I. The Works, the subject of the contract, specified and provided for, or that 
may be necessary to be done to form and complete any part thereof, shall 
be executed and completed in the best and most substantial manner, with 
materials of the best and most approved quality of their respective kinds, 
agreeable to the particulars contained in or implied by the specification, or 
as referred to and represented by the drawings and memorandum 
thereon/or as referred to by any of the said further drawings, instructions 
and directions, and shall be to the full satisfaction of the OIC/EIC.  

II. The Contractor shall comply with the provisions of the contract and with 
the care and diligence execute and maintain the Works and provide all 
labour and materials, tools and plants including for measurements and 
supervision of all Works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far 
as the necessity for providing these, is specified or is reasonably inferred 
from the contract. The Contractor shall take full responsibility for adequacy, 
suitability and safety of all the Works and methods of construction.  

III. The OIC/EIC shall have full liberty at all reasonable times to inspect and 
examine the Works, materials and Workmanship which to him, may appear 
defective, unfit or improper for the several purposes to which they are 
applied, or intended to be applied, or not in accordance with the 
specifications of the said drawings, memoranda instructions or directions 
respectively and every such time reject any or all of such Works, materials 
and Workmanship. 

 

11. DEVIATIONS/ VARIATIONS EXTENT 

BEML shall have power 

(i) to make alteration in, omissions from, additions to for the original 
specifications, drawings, designs and instructions that may appear to him to 
be necessary or advisable during the progress of the Work, and  

(ii) to omit a part of the Works in case of non- availability of a portion of the site 
or for any other reasons and the Contractor shall be bound to carry out the 
Works in accordance with any instructions given to him in writing signed by 
the OIC/EIC and such alterations, omissions, additions shall form part of the 
contract as if originally provided therein and any altered, additional which the 
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Contractor may be directed to do in the manner specified above as part of 
the Works, shall be carried out by the Contractor on the same conditions in 
all respects. 

 

a) Every deviation shall be subject to the limits specified as under: 

i) The net value of all deviations including non-tendered items, of the value 
of work completed, shall not exceed 20% of the approved contract value. 

ii) Even in cases where, the net value of all deviations excluding non-tendered 
items is less than 20%, of the approved contract value, but more than 40% 
in respect of any individual item, indicated in schedule A-BOQ,  

iii) In case of non-tendered items, the total value of such non tendered items 
shall not exceed 5% of the approved contract value. In case the deviations 
exceed 5% of the approved contract value.  

Then shall be treated as amendment to contract. Any variation in above 
mentioned limit shall be mutually discussed with PIC/OIC/EIC and amendment 
to contract will issued.  

b) The basis for ascertaining the non-tendered items shall be as follows: 

i) The value of all deviations shall be ascertained by measurements, on the 
basis of the rates or prices for similar work in the bill of quantities of the same 
contract in so far as such rates or prices apply. 

ii) Where the rates or prices in Bill of Quantities do not apply, the value shall 
be based upon rates or prices deduced there from to the extent practicable to 
do so. 

iii) The rates for Non-Tendered (NT) items shall be based on the SSR rates 
after proportionate adjustment in comparison with the tendered rates of like 
items in the contract. The basis to be adopted for working out the NT rate is 
the comparison of the NT item with similar trade item in the bill of Quantity 
for which the contractor has quoted. 

iv) Wherever NT items cannot be deduced from the like items quoted in the 
tender or SSR rates, market rate shall be allowed based on vouchers/invoices 
as per the actuals including transportation, labour etc., plus 10% overheads 
and the labour rate shall be taken as per minimum wages in force, based on 
the recommendations of the Chief Engineer. 

The deviations and NT items shall be technically checked and processed by 
the respective "Engineer-in-charge/Officer-in-charge". 

All deviation orders will be signed by the Contractor for their acceptance. 

 

12. FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR 
REDUCTION IN 
SCOPE OF WORK  
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If any time after acceptance of the tender BEML decides to abandon or reduce 
the scope of Work for any reason whatsoever and hence not require the whole 
or any part of the Works to be carried out, the Officer-in-Charge shall give notice 
in writing to that effect to the Contractor. The compensation, if any payable for 
such foreclosure of Work will be discussed mutually between BEML and the 
Contractor and settled after taking into consideration the actual financial loss, if 
any, suffered by the Contractor on account of foreclosure of the contract, which 
in no case shall exceed 2% of cost of incomplete work on the date of closure. 
The Contractor shall have no claim to any payment of compensation or otherwise 
whatsoever on account of any loss of profit or advantage which he might have 
derived, but for the foreclosure of the whole or part of the Works or reduction in 
Scope of work. BEML shall have the option to take over the Contractor’s materials 
or any part thereof, either brought to the site or for which the Contractor is legally 
bound to accept the delivery from the suppliers. 

 

13. CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
 
If Contractor: 

I. At any time makes default during currency of Work or does not execute any 
part of the Work with due diligence and continues to do so even after a 
notice in writing of 7 Working days in this respect from the Officer-in-
Charge; or 

II. Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 
7 Working days even after a notice in writing is given in that behalf by the 
OIC/EIC; or fails to complete the Work(s) or items of Work with individual 
dates of completion, on or before the date(s) so determined, and does not 
complete them within the period specified in the notice given in writing in 
that behalf by the IC/EIC. 

III. The Officer-in-Charge without invoking action under Clause-3 may, without 
prejudice to any other right or remedy against the Contractor which have 
either accrued or accrue thereafter to BEML, by a notice in writing to take 
the part Work / part incomplete Work of any item(s) out of his hands and 
shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or  

(b) Carry out the part Work / part incomplete Work of any item(s) by any 
means at the risk and cost of the Contractor. 

IV. BEML shall determine the amount, if any, recoverable from the Contractor 
for (a) non- completion of part of the Work or (b) for removal of any item(s) 
from the Contractor and got executed at the risk and cost of the Contractor, 
by third parties. BEML shall be entitled to recover such loss / damages from 
payments due to the Contractor. The liability of Contractor on account of 
loss or damage suffered by BEML because of action under this clause shall 
not exceed 10% of the tendered value of the Work.  

V. The certificate of the Engineer-in-Charge as to the value of Work done shall 
be final and conclusive against the Contractor provided always that action 
under this clause shall only be taken after giving notice in writing to the 
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Contractor. Provided also that if the expenses incurred by the BEML are less 
than the amount payable to the Contractor at his agreement rates, the 
difference shall not be payable to the Contractor.  

VI. Any excess expenditure incurred or to be incurred by BEML in completing 
the part Work/ part incomplete Work of any item(s) or the excess loss of 
damages suffered or may be suffered by BEML as aforesaid after allowing 
such credit shall without prejudice to any other right or remedy available to 
BEML in law or as per agreement be recovered from any money due to the 
Contractor on any account, and if such money is insufficient, the Contractor 
shall be called upon in writing and shall be liable to pay the same within 30 
days.  

VII. If the Contractor fails to pay the required sum as per this clause within the 
aforesaid period of 30 days, the Engineer-in-Charge shall have the right to 
sell any or all of the Contractors’ unused materials, constructional plant, 
implements, temporary building at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the Contractor under the contract 
and if thereafter there remains any balance outstanding, it shall be 
recovered in accordance with the provisions of the contract. In the event of 
this action being adopted by the Officer-in-Charge, the Contractor shall have 
no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the 
execution of the Work or the performance of the contract. 

 
14. ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

All Works under or in course of execution or executed in pursuance of the 
contract, shall at all times be open and accessible to the inspection and 
supervision of the Officer in – charge or his authorized subordinates in 
charge of the Work and all the superior officers, or any organization 
engaged by the BEML for Quality Assurance and of the Chief Technical 
Examiner’s Office, and the Contractor shall, at all times, during the usual 
Working hours and at all other times at which reasonable notice of the visit 
of such officers has been given to the Contractor, either himself be present 
to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the 
Contractor’s agent shall be considered to have the same force as if they 
had been given to the Contractor himself. If it shall appear to the Officer- 
in-charge or his authorized subordinates in charge of the Work or his 
subordinate officers or the officers of the organization engaged by the BEML 
for Quality Assurance or to the Chief Technical Examiner or his subordinate 
officers, that any Work has been executed with unsound, imperfect, or 
unskilful Workmanship, or with materials or articles provided by him for 
the execution of the Work which are unsound or of a quality inferior to that 
contracted or otherwise not in accordance with the contract, the Contractor 
shall, on demand in writing which shall be made within twelve months of 
the completion of the Work from the Officer-in Charge specifying the Work, 
materials or articles complained of notwithstanding that the same may 
have been passed, certified and paid for forthwith rectify, or remove and 
reconstruct the Work so specified in whole or in part, as the case may 
require or as the case may be, remove the materials or articles so specified 
and provide other proper and suitable materials or articles at his own 
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charge and cost. In the event of the failing to do so within a period specified 
by the Officer-in- Charge in his demand aforesaid, then the Contractor shall 
be liable to pay compensation at the same rate as under LD Clause of the 
contract (for non-completion of the Work in time) for this default. In such 
case the Officer-in-Charge may not accept the item of Work at the rates 
applicable under the contract but may accept such items at reduced rates 
as the authority specified in price bid may consider reasonable during the 
preparation of on account bills or final bill if the item is so acceptable 
without detriment to the safety and utility of the item and the structure or 
he may reject the Work outright without any payment and/or get it and 
other connected and incidental items rectified, or removed and re executed 
at the risk and cost of the Contractor. Decision of the Officer-in Charge to 
be conveyed in writing in respect of the same will be final and binding on 
the Contractor. 

 
15. CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT 
LIABILITY 
PERIOD 

i. If the Contractor or his working people or servants break, deface, injure or 
destroy any part of building in which they may be working, or any building, 
road, road kerb, fence, enclosure, water pipe, cables, drains, electric or 
telephone post or wires, trees, grass or grassland, or cultivated ground 
contiguous to the premises on which the Work or any part is being executed, 
or if any damage happens to the Work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the Work within 
twelve months after a certificate final or otherwise of its completion shall have 
been given by the Officer in- Charge as aforesaid arising out of defect or 
improper materials or workmanship the Contractor shall upon receipt of a 
notice in writing on that behalf make the same good at his own expense or in 
default the Officer-in Charge cause the same to be made good/ 
repaired/rectified by other workmen and deduct the expense from any sums 
that may be due or at any time thereafter may become due to the Contractor, 
or from his security deposit. The security deposit of the Contractor shall not 
be refunded before the expiry of twelve months from the actual date of 
completion indicated in the completion certificate or till the final bill has been 
prepared and passed whichever is later. 

ii. The materials as well as the workmanship and finish of the whole of the 
contract Works shall be best of their kind, and should any materials be brought 
upon the Site or on the land or property of the Company or on the places 
where any operations are being carried out in connection with the Works, 
which are in the judgement of the Officer- in- charge /Engineer in charge of 
an inferior description and improper to be used in the Works, the said materials 
shall be removed. All inferior workmanship or finish shall be amended by and 
at the cost of Contractor forthwith, or within such period or periods as the 
Officer- in- charge / Engineer in charge direct, and the Contractor shall pull 
down, amend and reconstruct any Work he may have erected upon an 
insufficient foundation, or that he may have insufficient cured and protected 
against immediate and further injury whether arising or likely to arise in the 
future from weight pressure, action of water or otherwise, on being required 
to do so by the Officer- in- charge/ Engineer in charge. 

15A. SECURITY DEPOSIT AND DEFECT LIABILITY PERIOD (DLP) 
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i. Except for special nature/ item of Work where separate defect liability period 
or specific performance is mentioned in the tender document, the defect 
liability period is one (1) year  

ii. For all the Works from the date of completion as indicated in the completion 
certificate. During this period the Contractor will be responsible to rectify all 
the defects noticed and attributable to the Work done by Contractor.  

iii. If any defects are noticed during this period by BEML, it will be informed to 
the Contractor in writing to inspect and rectify the defects noticed. In case 
Contractor fails to attend the defects within a reasonable time as indicated 
in the intimation letter, OIC/EIC shall proceed ahead with rectification of 
defects at the risk & cost of the Contractor.  

iv. The cost incurred by BEML towards rectification shall be recovered from the 
defaulting Contractor from the Security Deposit. If this money to be 
recovered is higher than the Security Deposit, it will be recovered from any 
amount due to Contractor from any other contract in BEML or by any other 
means.  

v. Prior to completion of DLP, to assess the defects, if any, representative 
of the Contractor along with OIC/EIC has to carry out a final joint inspection 
of the completed Works on the previous month to the end of DLP. Findings 
have to be recorded and certified and necessary corrective action to be taken 
up by the Contractor for rectification of identified defects if any. OIC/EIC will 
recommend for release of Security Deposit amount at the end of defect 
liability period or after rectification of defects whichever is later.  

vi. In addition to conditions as above, Security Deposit amount of the Work 
shall not be refunded till the Contractor produces a clearance certificate from 
the OIC/EIC. As soon as the Work is virtually complete, the Contractor shall 
apply for the clearance certificate to the OIC under intimation to the 
Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 
communication, shall write to the OIC to intimate if any complaint is pending 
against the Contractor in respect of the Work. If no complaint is pending, on 
record till after month after completion of the Work and/or no 
communication is received from the OIC to this effect till six months after 
the date of completion, it will be deemed to have received the clearance 
certificate and the security deposit amount will be released if otherwise due.  

vii. In case of Works of routine maintenance/ services in nature, terms contract 
& AMC Works, the security deposit submitted by the Contractors shall be 
refunded within one month from the date of final payment or within one 
month from the date of completion of the maintenance contract whichever 
is earlier. 

16. LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR  

i. The Contractor shall obtain a valid license under the Contract Labour 
(Regulation and Abolition) Act 1970, Contract Labour (Regulation and 
Abolition) Central Rules, 1971, and other applicable laws/rules before the 
commencement of the Work from Competent Authority within thirty days 
of issue of acceptance letter and submit to the Officer-in Charge / 
Engineer-in-charge. Contractor shall continue to have a valid license until 
the completion of the Work. The cost of obtaining license i.e, licence fee 
etc., shall be borne by the Contractor. Contractor shall not commence the 
Work without obtaining valid labour license. The Contractor shall also 
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submit an Indemnity Bond executed on a appropriate value stamp paper 
indemnifying BEML against all the statutory requirement of the Labour 
Department.  

ii. The Contractor shall also comply with provisions of the Inter-State Migrant 
Workmen (Regulation of Employment and Conditions of Service) Act, 
1979.  

iii. The Contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986.  

iv. The Contractor shall also comply with the provisions of the building and 
other Construction Workers (Regulation of Employment & Conditions of 
Service) Act, 1996 and the building and other Construction Workers 
(BOCW) Welfare Cess Act, 1996.Any failure to fulfil these requirements 
shall attract the penal provisions of this contract arising out of the 
resultant non-execution of the Work.  

16A. ENGAGEMENT OF LABOUR 

The Contractor shall not employ any labour below the age of 18 years 
directly or through petty contractors or sub-contractors for execution of 
the Work. 

16B. SAFETY OF WORKERS & REPORTING OF ACCIDENT 

The Contractor shall be responsible for safety of all employees/labour 
employed by him on Works, directly or through petty Contractors or sub- 
Contractors and shall report accidents, occurring on Works to the Engineer 
or the Engineer’s representative, and shall make every arrangement to 
render all possible assistance and to provide prompt and proper medical 
attention. 

  
In case of fatal accident, it will be Contractor’s responsibility to report 
accident to police keeping the Engineer advised of the same. The 
compensation for affected Workers or their relatives shall be paid by the 
Contractor in such cases with utmost expedition in accordance with the 
Employees’s Compensation Act 

 

16C. ACTION IN CASE OF CONTRACTOR NOT FOLLOWING LABOUR LAWS  

Should it appear to the Engineer-in-Charge that the Contractor(s) is/are not 
properly observing and complying with the provisions of the Contract Labour 
(Regulation and Abolition) Act 1970, and the Contract Labour (R& A) Central 
Rules 1971, for the protection of health and sanitary arrangements for 
Work-people employed by the Contractor(s) (hereinafter referred as “the 
said Rules”) the Office-in-Charge shall have power to give notice in writing 
to the Contractor(s) requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the Work-people within a 
reasonable time to be specified in the notice. If the Contractor(s) shall fail 
within the period specified in the notice to comply with and/ observe the 
said Rules and to provide the amenities to the Work- people as aforesaid, 
the Officer-in-Charge shall have the power to provide the amenities 
hereinbefore mentioned at the cost of the Contractor(s). The Contractor(s) 
shall erect, make and maintain at his/their own expense and as per 
approved standards all necessary huts and sanitary arrangements required 
for his/their Work-people on the site in connection with the execution of the 
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Works, and if the same shall not have been erected or constructed, 
according to approved standards, the Engineer-in-Charge shall have power 
to give notice in writing to the Contractor(s) requiring that the said huts and 
sanitary arrangements be remodelled and/or reconstructed according to 
approved standards, and if the Contractor(s) shall fail to remodel or 
reconstruct such huts and sanitary arrangements according to approved 
standards within the period specified in the notice, the Engineer-in-Charge 
shall have the power to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards at the cost of the 
Contractor(s).  

16D. EMPLOYMENT OF SKILLED/SEMI SKILLED WORKERS 

The Contractor shall provide and employ on the Site only such personnel 
who are technically and otherwise sufficiently skilled and experienced in 
their respective fields and such foremen and supervisory staff as are 
competent to supervise the Work, as per the Contract requirements. The 
Contractor shall provide and employ skilled, semiskilled and un-skilled 
labour as is necessary for proper and timely execution of the Work. 

17. MINIMUM WAGES ACT TO BE COMPLIED WITH 

The Contractor shall comply with all the provisions of the Minimum Wages 
Act, 1948, and Contract Labour (Regulation and Abolition) Act, 1970, 
amended from time to time and rules framed there under and other labour 
laws affecting contract labour that may be brought into force from time to 
time 

18. DISPUTE RESOLUTION AND JURISDICTION: 

a) All disputes or differences whatsoever arising between the parties out of 
or relating to the construction, meaning and operation or effect of the 
contract or the breach thereof arising during the progress of work or after 
completion or abandonment thereof shall be mutually discussed and settled 
amicably by conciliation Committees/ Councils comprising of independent 
subject experts constituted by BEML, failing which, the dispute shall be 
settled by arbitration consisting of sole arbitrator appointed by the Company 
in accordance with the provisions of Arbitration and Conciliation Act 1996 
and the arbitration proceedings shall be conducted at the place of awarding 
of original contract. 

b) The court at the place of awarding of contract only shall have jurisdiction 
to entertain any dispute/matter relating to the contract 

c) In case of any dispute between the Company and any other Public Sector 
/ Government department relating to the interpretation and application of 
the provisions of the contract, such disputes / differences shall be referred 
by either party to the arbitration of one of the arbitrators in the Department 
of Public Enterprises. The Arbitration and Conciliation Act, 1996 and 
amendment thereof shall not be applicable to this clause. Any party 
aggrieved by such award, shall make further reference to the Ministry of 
Law and Justice, Government of India 

d) In case BEML challenges the Arbitral Award passed against it, 75% of the 
award may be paid to the contractor / concessionaire against Bank 
Guarantee without prejudice to the Final order of the Court in the matter 
under challenge. The payment may be made into a designated Escrow 
Account with the stipulation that the amount so released will be used, First, 
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for payment of lenders’ dues, second, for completion of the project and then 
for completion of other projects of BEML, as mutually agreed / decided. Any 
balance remaining in the Escrow Account subsequent to settlement of 
lenders’ dues and completion of projects of BEML, may be allowed to be 
used by the contractor / concessionaire with the prior approval of the lead 
banker and BEML. 

e) In case the subsequent court order required refund of the money paid by 
BEML to the contractor / concessionaire against Bank Guarantee, the 
amount shall be refunded by the contractor / concessionaire along with 
appropriate interest. The rate of interest on such refund amount shall be 
decided by BEML keeping in view the cost of capital to BEML or the rate of 
interest provided for in the Contract Agreement or the rate of interest 
awarded under the Arbitral Award under challenge 

19. ARBITRATION 

Disputes if any, arising between BEML and the supplier in connection with 
this Purchase Order or any other matters connected herewith, the same 
will be mutually discussed and settled, failing which, the disputes shall be 
referred to a sole arbitrator to be appointed by BEML. The arbitration / 
proceedings shall be in accordance with the provisions of Arbitration and 
Conciliation Act 1996 and Rules framed there under. The place of 
arbitration shall be at Bangalore or any other place mutually decided by 
and between BEML and the supplier and all arbitration proceedings shall be 
conducted in English language. 

The award of the sole arbitrator shall be final and binding on all the parties 

19A. DURING ARBITRATION 

“works/service under this Purchase Order, if reasonably possible, may 
continue by mutual   agreement during the dispute / Arbitration 
proceedings”. 

20. WATER FOR WORKS  

i. Contractor should make their own arrangements for supply of water. 
Water if available only will be supplied by the BEML and the Contractor shall 
be charged for the quantity of water consumed by him at commercial tariff 
of the respective area or as indicated in the tender document. The 
Contractor shall make his own arrangements to tap and store water from 
the point indicated by the water supply section. The Contractor should also 
provide a meter. In case the meter is not provided or the meter goes out of 
order, the assessment of water consumption will be based on Rs.20/- per 
thousand rupees value of Work done priced only in respect of such items 
where the consumption of water is involved.  

ii. Further, Contractor may dig borewell with the prior written approval of 
BEML at his cost. In this case, no recovery shall be made for the water used. 
On completion of the Work, borewell may be handed over to BEML along 
with accessories on as is where basis without any claim for the borewell 
expenses incurred by the Contractor. The Contractor shall obtain all 
statutory approvals and all statutory payments shall be borne by the 
Contractor. The quality of the water from the borewell shall be tested by the 
Contractor by baring all the costs and water will be permitted to be utilized 
only after meeting the relevant standards and on approval of OIC/EIC.  
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21. ELECTRICITY FOR WORKS 

The LT power supply if available at the project site, shall have to be tapped 
off by the Contractor from the tap off point indicated to him by the BEML 
authorities at his own cost. The Contractor has to lay the cables, provide 
required joints and terminate to their power supply board which consists of 
suitable rating energy meter, safety devices like MCB / MCCB / ELCB etc., 
for control and distribution. The energy will be supplied on chargeable basis 
based on the prevailing norms set by Electric Supply Company /Board of the 
respective areas towards temporary power connection for construction 
purpose. The supply shall not be given unless the temporary electric 
installation is certified as safe by the EIC/OIC. However, no claim for 
extension of Work shall be entertained on account of non-availability of 
power by BEML. The Contractor thus shall have his own back-up 
arrangement for such circumstances. In case power supply is not available 
at the project site, the agency shall arrange the same without any extra 
claims on this account. In case the energy meter is not provided or the 
energy meter goes out of order, the assessment of electricity consumption 
will be based on prevailing tariff of the respective city/state. 

22. LEVY/TAXES PAYABLE BY CONTRACTOR  

i. Unless specifically mentioned other-wise elsewhere in the Contract, all 
rates quoted in the Bill of Quantities;  

(a) Shall be deemed to be inclusive of all types of taxes, duties levies, 
fees and charges etc., imposed by Central/State Govt. and local bodies 
Compensation Cess, Labour Cess, Custom Duty, royalties and other 
levies. It shall also include all other costs including loading, un-loading, 
insurance, transportation, testing and certification expenses except 
GST.  

(b) GST at prevailing percentage is added in the BOQ at the end or as 
specified in the BOQ.  

(c) Payment of GST on Works Contract is the entire responsibility of the 
Contractor. Contractor shall be entitled for reimbursement of GST 
paid, upon submission of GST Invoice and GST Challan for having paid 
the same to the Department  

ii. The following Acts to be referred hereunder and elsewhere in the tender 
document as “GST”:  

(a) Central Goods & Services Tax Act 2017 (CGST),  

(b) Integrated Goods & Services Tax Act, 2017 (IGST),  

(c) Union Territories Goods and Services Tax Act, 2017 (UTGST),  

(d) Goods and Services Tax (Compensation to States) Act, 2017 
(Compensation Act),  

(e) Karnataka Goods & Service Tax Act 2017 or applicable State’s GST 
Acts,  

(f) Any other statutory regulation passed by the Central / State 
Government/s on Goods & Service Tax.  

(g) Any other tax levied by any statutory authority in addition to Goods 
and service tax and charged in the Tax Invoice raised by the Contractor.  
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iii. Bidders warrants having valid registration under applicable GST. A copy 
of the registration certificate should be submitted along with the offer.  

iv.  Contractor’s right to getting payment is subject to submission of a Valid 
Tax Invoice which would enable the Service Recipient (BEML) to claim 
Input Tax Credit in compliance with the provisions of the GST. Tax 
Invoice submitted by the Contractor shall mention the SAC/ HSN Code 
as applicable, Basic Price, applicable GST Rate and amount and all other 
essential information required to be mentioned as per the provisions of 
GST Rules, 2017.  

v. Contractor shall warrant the value that is attributable to GST and the 
corresponding rate of tax that is chargeable is included in the total price 
charged in the Tax Invoice. The total amount as per the Tax Invoice shall 
be considered as the final price inclusive of GST and no claim for 
payments, whether or not, for only taxes or a price inclusive of taxes, 
shall be admitted at a later stage on any ground whatsoever.  

vi. Any tax in the nature of Goods & Service Tax (GST) would be payable, 
when the invoice submitted by the Contractor is compliant with the 
provisions of GST law and contains all particulars as per statute.  

vii. In case there is an upward revision in the applicable rate of tax (GST) 
post submission of bid, the Contractor shall submit a copy of the relevant 
statute/notification evidencing change of applicable rates for claiming 
payment from BEML as per revised GST rates. Similarly, if there is 
downward revision of applicable tax rate post submission of bid, the 
benefit of lower tax liability shall be passed on to BEML.  

viii Contractor also warrants to duly comply all relevant provisions of the 
GST Laws including filing returns, paying taxes within the stipulated 
period so that no hindrance can be faced by BEML to claim Input Tax 
Credit as per provisions of the GST Law.  

ix. Contractor shall fully indemnify to Service Recipient (BEML) on first 
demand against any claims, liabilities, actions, demands, Loss, costs and 
expenses occurred/imposed to the Service Recipient (BEML) on account 
of his failure to fully/partially discharge the statutory levies in time, or 
his failure in adherence of the applicable laws in force. For any such non- 
compliance, BEML reserves the right to withhold the payment until 
appropriate action are taken in a mutually agreeable manner.  

23. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under the contract, if the 
Contractor (being an individual, or in case of a Firm or LLP, its partner/s) dies 
or attains legal disability, BEML shall have the option of terminating the 
contract without any compensation to the Contractor. BEML shall have the 
right to get the Work completed by itself, or through any other Contractors 
or agency. 

 

 

24. RISK PURCHASE CLAUSE and FORCE MAJEURE CLAUSE: 

The time and the date of delivery of the stores stipulated in the PO shall be 
deemed to be the essence of PO and delivery must be completed not later 
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than the date specified therein. Shall the supplier fail to deliver the stores or 
any consignment thereof within the period prescribed for such delivery, BEML 
shall be entitled at their option either; 

a. To purchase elsewhere, without notice to the supplier on the account and 
at the risk and cost of the supplier the stores not delivered or other of a 
similar description (where stores exactly complying with the description 
and readily procurable) without cancelling the PO in respect of consignment 
not due for delivery     

or 

b. To cancel the purchase order.   

In the event of action being taken under clause (a) or (b) above, the 
supplier shall be liable for any loss, which BEML may sustain on that 
account but the supplier shall not be entitled to any gain or purchases made 
against default. As soon as it is apparent that the scheduled dates cannot 
be adhered to, an application shall be sent by the supplier to BEML, well 
before the expiry of the delivery period specified in the purchase order. 
Without prejudice to the foregoing rights, if such failure to deliver in proper 
time as aforesaid shall have arisen from any cause which BEML may admit 
as a reasonable ground for an extension of the time (and their decision 
shall be final) they may allow such additional time as they may consider 
justified by circumstances of the case.  

Delivery required to be made in lots shall be made in lots only and any 
extra deliveries involved either on account of repeated rejections or 
variance in supply of lots shall be liable for service charges of 5% of the 
purchase order value for each extra delivery. 

c. Force Majeure clause. 

Notwithstanding anything contained in the Contract, neither the Supplier 
nor the Purchaser shall be held responsible for total or partial non-
execution of any of the contractual obligations, shall the obligation become 
unreasonably onerous or impossible due to occurrence of a Force Majeure 
conditions which directly affect the obligations to be performed by the 
Purchaser or the Supplier. Such events include war, military operations of 
any nature, blockages, revolutions, insurrections, riots, civil commotions, 
insurgency, sabotage, acts of public enemy, fires, explosion, epidemics, 
quarantine restrictions, floods, earthquake, or acts of God, restrictions by 
Govt. authorities over which the Supplier or the acts on which the 
Purchaser has no control. 

The party claiming to be affected by Force Majeure clause shall notify the 
other party in writing without delay, within two weeks on the intervention 
and on the cessation of such circumstance. Extension of time sought by the 
supplier along with supporting evidence and so granted by the purchaser 
for the supply/work affected, if any, shall not be construed as waiver in 
respect of remaining deliveries. 

Notwithstanding above provisions, Purchaser shall reserve the right to 
cancel the order /Contract, Wholly or partly, in order to meet the overall 
delivery schedule and make alternative arrangements including 
arrangements with third party for completion of deliveries and other 
schedules. Purchase may takeover partly processed material at a mutually 
agreed price. 
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25. QUOTED RATE TO REMAIN FIRM THROUGHOUT THE CONTRACT  

i. The rates as per the accepted Bill of Quantities shall be firm and hold good 
till the completion of the works, and no additional claim or amount shall be 
admissible on account of fluctuations in market rates, increase in fees 
royalties unless specifically provided for in the Contract, under any 
circumstances. Hence, the Contractor shall agree not to petition or claim for 
revision of rates tendered by him under any circumstances or at any stage 
of the Work, either during execution or at the time when the Final Bills are 
settled.  

ii. Price variation shall be allowed, only if applicable, as per the Contract. 

26. UNDERSTANDING OF SITE CONDITION:  

The Contractor shall fully satisfy himself or shall be deemed to have fully 
satisfied himself as to the nature of the Site, the soil, sub-soil, natural and 
man-made surroundings, existing structures (if any) at Site or in the vicinity, 
weather conditions, requirements, availability of resources, third party 
claimants or occupants (if any), the dimensions, levels, layout, character and 
nature of all roads, existing drains, sewers, electricity, water, gas or other 
mains, electric cables and other things as regards any connection they may 
have with the works of the subject of the Contract. The Contractor shall also 
inspect the site works and surroundings, the means of access thereto. 
Contractor shall generally obtain his own information on all matters 
concerning the Site and works to be executed thereon and of all matter and 
things which may in any way influence his Tender or the works. No claims for 
extra works, delay due to site conditions or otherwise will be allowed in 
consequence of any misunderstanding, error, incorrect information on these 
points, or if any other inaccuracies in reference thereto, which may appear 
on the drawings or in the specification nor shall the contract be nullified in 
consequence of any such misunderstanding, error, incorrect information or 
inaccuracies. 

27. CONTRACTOR'S LIABILITY AND INSURANCE: 

a) From commencement to completion of the works, the contractor shall take 
full responsibility taking precautions to prevent loss or damage. He shall 
be liable for any damage or loss that shall happen to the works or any part 
thereof. 

b) In addition, the contractor shall indemnify and keep the Company 
indemnified against all losses and claims for injuries or damages to any 
person or any property whatsoever which shall arise out of or in 
consequence of the construction works. For this purpose, the contractor 
shall take an insurance policy-"contractors all risks insurance"- to cover the 
risks, as per the Conditions of the Contract. The insurance policy has to be 
kept valid till the work is completed and the possession handed over to the 
Company. The policy shall be taken at his cost showing the Company as 
the ‘principal’ to simplify the work in the matter of raising claims and 
settlement thereof 

28. INDEMNIFICATION 

Indemnity against all actions of Contractor:  

The Contractor shall hold and save harmless and indemnify BEML and its 
employees, from all actions, suits, proceedings, loss, costs, damages, 
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charges, claims and demands of every nature and description brought against 
or recovered from BEML and their employees by reason of any act, deed, 
omission or commission of the Contractor and/or his representative and/or 
his Employees and/or his sub-contractors in the execution of the works under 
the Contract. All the sums payable by BEML by way of compensation to any 
third party/ies, under any of these conditions, shall be recovered from the 
dues of the Contractor, without reference to the actual loss or damage 
sustained, and whether or not any damage shall have been sustained. 

29. CAR POLICY  

i. The Contractor’s All Risk (CAR) policy shall be taken for the risk to commence 
from the date of actual commencement of Work as per Work Order for the 
Contract Sum till actual completion of Work against fire, Lightning, explosion, 
impact, flood, inundation, storm, earthquake, subsidence, landslide, theft, 
burglary, riot and strike, civil war and terrorist damage. The policy 
compensates individual against death, loss of limbs, loss of eyesight, 
permanent total disablement, permanent partial disablement and temporary 
total disablement, solely and directly resulting from accidental injuries. Any 
item not covered under above policy shall be the responsibility of Contractor. 
The policies of the Contractor shall remain in force throughout the period of 
execution of the works except for any specific insurance covers necessary for 
a shorter period.  Before commencing the Work, it shall be obligatory for the 
Contractor to obtain, at his own cost, insurance cover in the joint name of the 
Contractor and BEML under the following requirements.  

ii. Liability for death or injury to any person or loss to any property (other than 
the Work) arisen out the performance of the Contract.  

iii. Construction plant, Machinery and Equipment brought to site by the 
Contractor\ Any other insurance cover as may be required by the law of the 
land like Workmen Insurance etc. with Insurance Company approved by the 
PIC/OIC. 

iv In case of such loss or damage as aforesaid, the money payable under any 
such insurance shall be received by BEML. This will be subject to:-  

(a) Risk covered.  

(b) Claims on realization shall be passed to the Contractor according to value 
of the claims accepted by the insurance company for his damaged portion 
of Work after deducting 15% towards services rendered by the BEML for 
processing the claim(s). The amount so disbursed to the Contractor(s) shall 
be limited to the amount calculated on the basis of his accepted rates in 
the contract with the BEML.  

(c) The Contractor shall also obtain any additional insurance cover as per the 
requirement of the contract in the event of his contract not having been 
previously cancelled under contract conditions.  

(d) Such insurance shall be one in respect of all works, unless otherwise 
expressly specified in the tender conditions. 

v. If the Contractor fails to effect or keep in force or provide adequate cover as 
acceptance to the Engineer-in- Charge in the insurance policies mentioned 
above, then in such cases, the Engineer-in-Charge may effect and keep in 
force any such insurance or further insurance on behalf of the Contractor. The 
recovery shall be made at the rate of 1.5 times the premium /premiums paid 
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by the EIC in this regard from the payment due to the Contractor or from the 
Contractor’s performance security. However, the Contractor shall not be 
absolved from his responsibility and / or liability in this regard. 

30. PROGRESS REVIEW MEETINGS 

The Contractor/s shall agree to execute the Work progressively in co-
ordination with the concerned OIC/ EIC. Further, Contractor is required to 
attend progress review meetings regularly. The purpose of a progress review 
meeting shall be to review the work done, to plan for remaining Work and to 
deal with the matters related to the Work. The OIC/EIC or his nominee shall 
record the minutes of the progress review meetings and minutes will be shared 
with all the attendees. The responsibilities of the parties for actions to be taken 
is to be decided by the OIC/EIC either at the progress review meeting or after 
the progress review meeting and stated in writing to all who attended the 
meeting. 

31. APPROVAL OF WORKS BY STAGES: 

i. All Works consisting of more than one process shall be subject to examination 
and approval at each stage by the Officer-in-Charge/ Engineer-in-charge or his 
nominee thereof and the Contractor shall give due notice in writing to the 
Officer in-Charge/ Engineer-in charge when such stage is ready. Approval of 
works by stages shall be recorded in Work / Stage Passing Register. In default 
of such notice being received, the Officer-in-Charge/ Engineer- in-charge shall 
be entitled to disallow the Work or any part thereof at any time he may choose 
and in the event of any dispute, the decision of the Officer-in-Charge/ Engineer 
in- charge thereon shall be final and conclusive. 

ii If any Work is so disallowed, the same shall be redone by the Contractor at his 
cost to the satisfaction of the Officer-in-charge/ Engineer-in-charge. Also, in 
the event of failure of the Contractor to give notice, he shall uncover any part 
of the works and/or make openings in or through the same as the Officer-in-
charge/ Engineer-in-charge may direct for his verification and shall make good 
such part to the satisfaction of the Officer-in-charge at the Contractor’s 
expense. 

32. SITE RELATED   

32A NIGHT WORKS: 

Night Works will be permitted depending on requirement/need basis subject 
to obtaining prior approval from BEML and other statutory authorities. 
However, no additional payment will be made for night work. The Contractor 
shall make adequate lighting and safety arrangements for night working. He 
shall also be responsible for any claim on account of any injury to or loss of 
life, of anyone, arising out of inadequate lighting, safety arrangements or due 
to any other failure of the Contractor. 

32B. CONTROLLING OF CONTRACTOR LABOUR & POLICE VERIFICATION  

i. The Contractor is to keep all persons under his control and within the 
boundaries of the Site, and he will be held responsible for the care of the 
works until their completion and handover, including all works executed 
and materials deposited on the sites by himself or suppliers, together with 
all risks arising from weather, carelessness of apprentices, damage or loss 
by thefts or by any other cause and is to allow for all necessary watching 
and protective lighting.  
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ii. The Contractor shall submit Police Verification Certificate to move inside 
BEML premises during execution of Work and shall submit as affidavit for 
conduct and credibility of the labour force engaged for the Work to the 
OIC/EIC. 

33. BRIBES AND GIFTS: 

Any bribe, commission, gift or advantage given, promised or offered by or on 
behalf of the supplier or his partner, agent or servant or anyone on his or their 
behalf to any officer, servant, representative or agent of BEML or any person 
on his or their behalf in relation to the obtaining or to the execution of or any 
other contract with BEML shall in addition to any criminal liability which the 
supplier may incur, subject the supplier to the cancellation of the PO and all 
other contracts with BEML and also to payment of any loss or damage 
resulting from any such cancellation to like extent as is provided in case of 
cancellation under Clause-15 hereof. Any question or dispute as to the 
committing of any offence under the present clause shall be settled by BEML 
in such manner and on such evidence of information as they may think fit and 
sufficient and their decision shall be final and conclusive. 
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8. ADDITIONAL CONDITIONS OF CONTRACT 
 

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE 
PERFORMED) 

1. INTERPRETATION CLAUSE: In these General Conditions and the 
Specifications attached, the word ‘COMPANY’ shall be held to mean ‘BEML 
LIMITED’, the work ‘CONTRACTOR’ shall be held to mean one or more 
contractor or contractors jointly or generally engaged in the works to which 
these General Conditions and the specifications relate, and shall include 
his/their heirs, executors and administrators. The word ‘ENGINEER-IN-
CHARGE, shall be held to mean a Member of the staff of the BEML to supervise 
the work. The expression ‘SITE OF WORKS, shall be held to mean the extent 
of land which the Company places at the disposal of the Contractor from time 
to time for the purpose of executing the contract works.  The word ‘DRAWINGS’ 
shall be held to mean ‘THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF 
WORKS’ annexed to the contract and such further drawings, as the Engineer 
in charge may issue from time to time during the progress of the works and 
shall be held to include tracings and photographic prints. The word 
SPECIFICATIONS shall be held to include the tender General Conditions, 
Specifications, Schedule of Prices and Bill of Quantities. 

 
2. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE 

OF GRATUITIES BEING GIVEN: The contractor shall not assign or make 
over the contract to any other person, or underlet it, or make a sub-contract 
with any workmen or workman for the execution of any part of work(s), but 
shall employ his own workmen for the labour thereof, who shall be paid by him 
in wages by the day. And in case the Contractor assigns or makes over the 
contract, or underlet or make sub-contract, contrary to this clause or either 
himself or his agents give any gratuity to any employee of the Company, the 
company shall be at liberty to terminate the contract. 

 
3. TENDER OR AGREED RATE: The contractor shall agree not to petition for 

revision of rates tendered for by him under any circumstances at any stage of 
the work, either during execution or when the final claims are settled. 

 
4. In the event of anything evidently necessary to the due and complete 

performance of the works being omitted to be shown on the drawings or 
described in the specification or being omitted from the Bill of Quantities 
through oversight or error, the contractor shall, not withstanding, execute (in 
the most perfect manner) all such works the same as if they had been severally 
shown, described and included without being entitled to make any extra claim 
or charge. 

 
5. The contractor shall satisfy himself or shall be deemed to have satisfied himself 

as to the nature of the sub-soil, the three dimensions, levels, character and 
nature of  all roads, existing drains, sewers, water, gas or other mains, electric 
cables and other things as regards any connection they may have with the 
works the subject of the contract, and he shall also inspect the site of the 
works and surroundings, the means of access there to  and egress there from 
and shall  generally obtain his own information on all matters and things which 
can in any manner influence his tender, No claims for extra works otherwise 
will be allowed in consequence of any misunderstandings, error or incorrect 
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information on these points, or of any other in-accuracies in reference thereto, 
which  may appear on the drawings, or in the specification, nor shall the 
contract be nullified in consequence of any such misunderstanding, error 
incorrect information or in-accuracies.  

 
6. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO 

NON-DELIVERY OF SITE: The Contractor having signed the contract, the 
Chief Engineer will forthwith give him notice to commence the works and the 
contractor shall upon receipt of such notice, commence the works and carry 
them on at such point and points and in such portions as the Engineer in 
charge may direct. 

 
The Company shall, with the Engineer in charge written order to commence 
the works, give to the contractor, the use of so much of the site of works, as 
may in the opinion of the Chief Engineer be required in order to enable the 
contractor to commence and continue the construction of the works, and 
shall from time to time  as works proceed give the contractor the use of such 
further portions of such site as the Engineer in charge may from time  to 
time consider proper in that behalf, but the non-delivery in  manner  
aforesaid of the use of such site or  any portion thereof shall not vitiate or 
affect the contract, nor any provision contained in the specification nor entitle 
the contractor to any increased allowance in respect of money. 

 

7. SETTING OUT WORKS AND NOTICES: The Contractor shall set out the 
whole of the works and be responsible for the correctness of the position, levels 
and dimensions of the several works, according to the drawings and written 
instructions of the Engineer in charge. If at any time during the progress of 
the works any error shall appear or arise in the position, levels or dimensions 
of the several works, the contractors on being required to do so by the 
Engineer in charge, shall at his own expense remove and amend the works to 
the satisfaction of the Engineer in charge, not-withstanding that he may have 
been assisted by Engineer-In-Charge in setting out the same. The contractor 
shall observe, perform and comply with the requirements of all statutes and 
byelaws and shall also serve notice on the authorities having control of the 
road surfaces before the same are broken up and he shall likewise serve 
notices on the owners of the sewers, drains, water, gas or other mains, electric 
cables and other things which may be in any way affected by the execution of 
the contract work. 

 

8. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA): As the entry 
and exit of the workmen into the factory area is controlled by the Security 
Authorities of the Factory, the contractor should strictly adhere to the timings 
of entry and exit, laid down by the authorities and the rates quoted are deemed 
to include for this provision. 

 

9. NIGHT WORKS: The works shall be carried as per applicable labour laws on 
day and night continuously without extra charge. If bad or treacherous ground 
be met with or if there be any other causes whatsoever, which in the judgment 
of the Engineer-In-Charge, requires, it, but no work shall be carried on in the 
night without the knowledge and sanction of the Engineer-in-charge. 
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10. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR: 
The Contractor, shall at his own cost provide night watchmen to all parts of 
the work where necessary required by the Engineer-in-charge. He shall also 
keep all open trenches, excavation or other dangerous places properly and 
sufficiently lighted between sunset and sunrise, and shall provide and fix 
proper fencings and boarding and temporary bridges to protect. The 
contractor shall also at his own cost erect temporary fences on the site of 
works where required by the Engineer-in-charge. 

 

11. TEST MATERIALS: All the materials to be used in and on every part of the 
works shall be subjected from time to time to such tests as the Consultant 
and Engineer in charge may direct. Such tests shall be performed at the 
expense of the contractor but the Company shall refund to the Contractor the 
actual cost of testing any of the materials which are proved to conform with 
the conditions of the specifications but the samples shall be, in all cases, 
selected by the Engineer in charge, and supplied by the contractor as part of 
the contract. If, at any time, any materials so tested is not equal to the test 
for such materials, hereinafter specified, the same shall be removed from the 
site of works, and other materials substituted therefor, but in the absence of 
any specified test, the decision of the Engineer in charge, shall be final as to 
whether the said material or materials shall be used in the works, or forthwith 
removed and other materials substituted. 

 

12. MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME 
PROPERTY OF COMPANY DURING CONTINUANCE OF CONTRACT: All 
materials, tools, implements and other things brought by the Contractor upon 
Company’s works shall there upon become and shall continue to be the 
absolute property of the Company and be considered in its possession, the 
Contractor having only the right of using the same for the purpose of the 
contract. After the works have been completed and all obligations under the 
contract duly fulfilled, the Company shall return to the Contractor the tools, 
implements and surplus or waste materials then remaining upon the 
Company’s works to be removed by him forth-with and cleared away. 
Nevertheless, the Company shall not at any time be liable for the loss of any 
of the said materials, tools, implements or other things but the whole of this 
liability shall fall upon the Contractor, the same as if they had remained in 
his possession. 

 

13. POWER TO VARY WORKS: The Company shall have full power and authority 
from time to time, and at all times, to order works additional to the contract, 
and to make and issue such further drawings and to give such further 
instructions and direction as may appear necessary or proper for the guidance 
of the contractor and the good and sufficient execution of the contract, and 
the contractor shall receive, execute, obey and be bound by the said further 
drawings, instruction and directions, according to the true intent and meaning 
thereof and as fully and effectively as though they had accompanied, or had 
been mentioned or referred to in the original drawings and specifications. The 
company shall also have power to vary or alter the levels or position of any 
of the works, the subject of this contract, or may order any of the works 
contemplated thereby  to be omitted with or without the substitution, of any 
other works in lieu thereof, or may order any work, or any portion of work 
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executed or partly executed , to be removed, changed or altered, and if 
needed that other work shall be substituted in lieu thereof and the difference 
of expense occasioned by any such increase, diminution or alterations so 
ordered and directed shall be added to or deducted from the amount of the 
contract agreeable to the prices for similar works set forth in the Bill of 
Quantities, or failing which the Schedule of Prices attached hereto, and in the 
absence of any such similar work being scheduled, the Engineer in charge 
shall  determine the amount to be paid for such additions or deductions. The 
company will in no case become liable to the payment of any charge in respect 
of any such conditions, alteration or deviations, unless the instructions for 
the performance of the same shall have been given in writing and signed by 
the Engineer in charge ,, nor unless such instructions distinctly states that 
the matter thereof is to be subject of an extra or varied charge, in the form 
of an order hereinafter set forth nor unless the claim thereof  shall be made 
in writing, signed by the Contractor and in the form of claim herein as set 
forth and properly filled up nor unless such claim  be make within the week 
in which the work is executed and materials used, and before the same shall 
have been placed out of view, or beyond check of measurement, nor unless 
the value of any altered or varied works, or any further works shall wherever 
practicable have been determined  and settled before such altered, varied or 
further works shall have been commenced. Such value in case of dispute shall 
be ascertained by the Engineer in charge ,, who shall determine in all cases 
whether such previous determination and settlements were practicable or 
not, and  in all the cases where he shall consider the same to have been 
practicable, the contractor shall not be entitled to make any claim in respect 
of such altered, or varied or further works if it shall, in the opinion of the 
Engineer in charge ,, if  any special instance become necessary to execute 
any additional or substituted work, either wholly or in part by the day the 
claim therefor, shall not be recognized unless the contractor shall have 
delivered to the Engineer-in-charge , within one working day, and so on from 
day to day a true and  exact list of the name, occupations, time and wages 
of the several workmen  engaged during the previous day on any and every 
such works in respect of when a charge ‘BY THE DAY’ is intended to be made 
in the next succeeding weekly claim of contractor, Nevertheless, no charge 
‘BY THE DAY’ shall be made unless, in the opinion of the Engineer in charge, 
it is impracticable or unreasonable to determine the value of the amount of 
work in manner otherwise provided for in these general conditions.  

 

14. SUSPENSION OF WORK: The Contractor(s) shall suspend the execution of 
work or any part or parts thereof whenever called upon in writing by the Chief 
Engineer to do so and shall not resume work thereon until so directed in 
writing by the Chief Engineer. The Contractor will be allowed by the Chief 
Engineer an Extension of time (not less than the period of suspension) for 
completion of the item or group of items of work for which a separate period 
of completion is given in the contract and of which the suspended work forms 
part but not other claims in this respect for completion or otherwise, however, 
shall be admitted. The contractors shall have no claim to any payment of 
compensation or otherwise, whatsoever on account of suspension of work. 

 

15. WORKS TO BE EXECUTED IN APPROVED MANNER: The works, the 
subject of the contract, specified and provided for or that they may be 
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necessary to be done to form and complete any part thereof, shall be 
executed and completed in the best substantial manner, with materials of the 
best and most approved quality of their respective kinds agreeable to the 
particulars contained in or implied by the specification or as referred to and 
represented by the drawings and memoranda thereon or as referred to by 
any of the said further drawings and memoranda thereon or as referred to by 
any of the said further drawings, instructions and directions and shall be to 
the full satisfaction of the Engineer in charge ,. The Engineer in charge, shall 
have full liberty at all reasonable time to inspect and examine the works, 
materials and workmanship, and may every such time reject any or all of 
such works, materials and workmanship which to him/them or either of them 
may appear defective, unfit or improper for the several purposes to which 
they are applied, or intended to be applied, or as not in accordance with the 
specification or the said drawings, memoranda, instruction or directions 
respectively. 

 

16. WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE 
COMPANY MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING 
THE CONTRACT: The Contractor shall commence to carry on the works with 
due diligence, and as such expedition as the Engineer in charge, may 
reasonably expect, having regard to the specified time of completion of the 
whole of the works. In case the contractor fails to do so, or neglect  to provide 
proper and sufficient materials, or to employ a sufficient  number of workmen 
to execute the work, then the company shall have full power, without vitiating 
the contract, to take the works wholly or in part out the hands of the 
contractor to engage or employ any other person or workmen to procure all 
requisite materials and implements for the due execution and completion of 
the said works, and the cost and charges incurred by the company in so doing 
shall be ascertained by the Chief Engineer and be paid for or allowed to the 
company by the contractor and it shall be competent for the Company to 
deduct the amount of such costs and charges along with overheads out of 
any sum or sums due or to become due from the company to the contractor 
under this or any other contract. 

 

17. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED: The 
materials as well as the workmanship and finish of the whole of the contract 
works shall be best of their kind and should any materials be brought upon 
the site of works or on any land or property of the company or on the places 
where the operations are being carried out in connection with the works, 
which in the judgment of the Engineer in charge, is of an inferior description 
and improper to be used in works, the said materials shall be removed. All 
inferior workmanship or finish shall be amended by and at the cost of the 
contractor forthwith, or within such  period or periods as the Engineer in 
charge , may direct, and the contractor shall pull down, amend and 
reconstruct any work he may have erected upon an insecure or insufficient 
foundation or that he  may have insufficiently secured and protected against 
immediate and future injuries, whether arising or likely to arise in future from 
weight, pressure action of  water or otherwise, on being required to do so by 
the Engineer in charge ,. Incase the contractor neglects or refuses to remove 
such materials or comply with such directions it shall be lawful for the Chief 
Engineer, on behalf of the company and by its agents, servants  and workmen 



 
       Page 65 of 124 

65 

to remove the materials and amend  the workmanship and finish, so objected, 
to, or any part thereof, and to replace the same with such other materials, 
workmanship and finish as shall be satisfactory to the company and on the 
certificate of the Chief Engineer to deduct the expense thereby incurred, or 
to which the company may be put or be liable or which may be incidental 
thereto, from the amount of any sum or sums due to or become due to 
contractor, or to recover the same by action at law or otherwise from the 
contractor as the company may determine. 
 
When it is apparent to the Chief  Engineer that defects  exists in the work, or 
that damage or accident has occurred to the works, or that the works are not 
upheld or maintained in good sound and water right conditions, or repair or 
in working order, but the cause thereof is not apparent, a general requisition 
in writing by the Chief Engineer to the contractor to amend, make good or 
maintain the works in sound, perfect and water tight conditions shall be under 
no obligation to specify the work or repair, but such requisition  shall be 
conclusive evidence against the contractor that he is not performing his 
obligations under the contract. 

 

18. PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE 
 WORK IN PROGRESS: The contractor shall take special care, by the 
erection of temporary fences and by every other means which circumstances 
may render necessary, to prevent all injury and damage to or trespass upon 
the lands, roads, fences or property adjacent to the site of works and shall 
confine the passage of his workmen to existing public roads, foot paths. He 
shall likewise pay and satisfy all claims whatsoever and from whomsoever, 
for temporary occupation, way-leaves, damages, the trespass or otherwise, 
in reference to the said lands, roads, fences and property adjacent and bear 
the company harmless from any and all such claims. If any greater extent of 
land than the site of work be required by the contractor for his operations, he 
shall obtain and occupy the same at his own cost and charge. 

 

19. PRECAUTIONS AGAINST ACCIDENTS OR INJURY: The Contractor shall, 
at his own expense, shore, sling, protect, support, alter, restore make good 
and maintain as may be necessary, all buildings, water and gas pipes, sewers, 
drains, electric cables and other things which may be disturbed, exposed or 
injured during the execution of works or in consequence of the execution  of 
the works and shall  also provide any extra timbering which may be 
temporarily  required and all labour in fixing and removing the same and 
shall, at his own expenses provide for the continuous use of all  buildings, 
pipes, sewers, drains electric cable, water sources and other things, the use 
of which may be liable to interruption during the progress of the work.  The 
Contractor shall at his own expense restore all such buildings, water and gas 
pipes, sewers, drains, electric cables and other things to the satisfaction of 
the owners thereof and he shall like wise, at his own expense, construct and 
maintain such works as may be necessary for the due permanent support of 
all such buildings, pipe, sewers, drains, electric cables and other things met 
with in the construction of works, and shall indemnify, save, harmless and 
keep indemnified, the Company and its officers from and against all action, 
suits, claims, penalties, liabilities, cost,  expenses and demands whatsoever, 
by reasons or on account of damage to such buildings, pipes, sewers, drains, 
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electric cables and other things whether caused by the execution of the 
contract works or in the insufficiency of the aforesaid permanent support.  
The Company may deduct the expenses thereby incurred or to which the 
Company or its Officers may thereby be put or be liable or which may be 
incidental thereto from, the amount of any sum or sums due or to become 
due to the contractor or may recover the same by action at law or otherwise 
from the contractor and the Company may compromise any such action suits 
or other proceedings, or such terms as it shall see fit and contractor shall 
thereupon forthwith pay the Company the sum or sums paid by the Company 
upon the occasion thereof, and shall in every case pay such sum or sums as 
shall fully indemnify the Company according to the present stipulation. 

 

20. COVERING OF CONSTRUCTION SITE: The Contractor shall, at his own 
expense, make arrangements to cover/wrap the construction site in mesh 
material of green color to prevent the dust from the escaping into the 
adjoining Properties or premises and atmosphere and also to prevent 
accidental fall of debris onto the people. The contractor at his own expense 
should make arrangements to remove the cover after completion of the work. 

 

21. ROYALTIES: The Contractor shall be liable to pay all royalties chargeable on 
Government or Company materials required for the work. 

 

22. REJECTED MATERIALS: All rejected materials will at once be removed from 
site by the contractor to such distance as may be desired, failing which the 
company after giving three days notice in writing may do so and recover the 
cost of removal from the contractor. 

 

23. COMPANY’S PLANT: No Company’s plant, materials or Labour will ordinarily 
be lent or hired to the contractor. Exceptional cases must have the approval 
of the company in writing. 

 

24. SCOPE OF COMPLETION: Completion includes completion of all work in 
accordance with the plans and specifications, removal of all yard mess 
accumulated during construction, levelling and cleaning up the site and 
generally cleaning the whole building or works. 

 

25. ATTENTION:   

i) Time will be the essence of the contract and the contractor is to complete 
the whole of the work in the time stated in the tender, subject to the 
schedule of conditions. 

ii) The contractor is to provide at all times during the progress of work and 
the maintenance period proper means of access, with ladders, gangways, 
etc., and the necessary attendance to move and adopt as directed for the 
inspection of their representative (no separate rate will be allowed). 

iii) The Contractor is to keep all persons under his control and within the 
boundaries of the site and he will be held responsible for the care of the 
works generally until their completion including all works executed and 
materials deposited in the sites by himself or suppliers, together with all 
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risks arising from weather, carelessness of operatives, damages or loss by 
thefts or by any other cause, and is to allow for all necessary watching and 
protective lighting. 

 

26. LABOUR ACTS: 

i. The Contractors shall employ labour in sufficient number to achieve the 
required rates of progress and quality to ensure best workmanship of the 
degree required under various specifications and to the satisfaction of 
Engineer-in-charge. The contractors shall remain liable for the payment of 
all wages or other remunerations to his labourers or employees under the 
Payment of Wages Act 1936, Minimum Wages Act 1948, Employers liability 
Act 1938, Workmen’s Compensation Act 1923, ESI Act 1948, or any other 
Acts or enactments relating there to and rules framed there under from 
time to time. In the event, the contractor fails or neglects to pay any 
amount due by him under the workman’s compensation Act, ESI Act or 
other Labour Laws, the Company is entitled to withhold the same from any 
other amount payable by it to the contractor and remit the same to the 
authority concerned and such payment shall be binding on the contractor. 

ii. In the event of contract, the contractor shall be responsible for 
implementing the provision of the contractor Labour Act in to and also 
responsible for any repercussions arising there from for non-compliance 
thereof. 

iii. The intending tenderers should quote their organization registration/code 
numbers for the registration with ESI/PF Authorities. It may be noted that 
other things being equal, preference will be given in the acceptance of 
tender to firms having independent registration with ESI/PF Authorities. 

iv. BEML shall arrange to recover from the contractors bills requisite amounts 
of both Employer’s and Employee’s contribution for both ESI and PF 
calculated on the basis of 25% of the value being taken as the labour cost 
and recover such amounts from the respective bills and keep the same in 
suspense account. On production of requisite documentary evidence 
supporting payment of ESI/PF Authorities/supported by the acquaintance 
rills, the amount earlier recovered from contractor’s bills shall be paid duly 
adjusting the shortfall in remittance, if any. 

v. In the event of any accident/injury/disablement, the contractor shall 
arrange to pay the requisite compensation legally payable to the concerned 
employee/dependents and also indemnify to BEML in case of any claim 
arising therefore later. 

vi. CONTRACTOR should employ only ESI Registered workmen on any item of 
work. If contractors have workman who have not yet been Registered 
under the ESI they should ensure that the workers have been duly 
registered before   employing them in work. 

vii. CONTRACTORS should produce his MUSTER ROLL duly certified by 
Engineer-in-charge once in a month say before 5th of each month to the 
Pay roll section, so that the ESI amount can be ascertained and 
recovered/payment obtained irrespective of the fact whether work order is 
issued or not. 
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viii. If there is any default on the part of the contractor, an estimated amount 
towards ESI liability including the would-be penalty/damage, will be 
recovered by the company from the bills of the contractors. 

ix. CONTRACTORS should maintain all registers and records required for ESI, 
PF Payment of wages, etc., under the statutes and produce them for 
verification as and when called for by company inspecting Authorities. 

 

27. FAIR WAGES: The Contractor shall not pay less than fair wage to labourers, 
workmen engaged by him on the work.  Fair wages means wage for the 
various categories of labour, workmen, fixed from time to time by the labour 
authorities of the area.  The contractor shall ascertain the minimum fair 
wages prevailing in the area before submitting his tender.  The Contractor 
should also abide by labour regulations in regard to the payment of wages, 
wage period, fines and deductions from wages, maintenance of wage book, 
wage slip, publication of scales of wage and other terms of employment, 
inspection and submission of periodical returns and all other matter relating 
to labour rule in force. 

 

28. The contractor shall arrange qualified Engineers with experience in similar 
construction work to be at the work spot throughout the period of 
construction to ensure correct undertaking and execution of the work as per 
drawings and specifications. 

 

29. The setting of the building shall be done by the contractor himself. All 
measurements shall comply with the dimensions noted on the drawings if 
any. The contractor shall construct centre line pillars and Bench Marks 
wherever necessary at his own cost and the setting out shall be got checked, 
approved and certified by the Engineer-in-charge before execution of the 
work. 

 

30. Foundations shall generally conform to the dimension indicated on the 
drawings, unless the nature of soil after excavation examined by the 
Engineer-in-charge, of works necessitates modifications. The foundation 
trenches for RCC columns and walls after excavation indicated on the drawing 
shall be got inspected, approved and certificated by the Engineer-in-charge 
of works before laying concrete. 

 

31. Provision shall be made during the progress of work for embedding Electric 
conduits etc., wherever necessary as directed. Openings shall be left for 
service lines, machine foundations, as required and as per instructions of the 
Engineer-in-charge. 

 

32. Care shall be taken in execution of work not to damage service lines etc., 
coming in the way of construction. If any damage is caused in the lines, the 
cost of replacing or repairs shall be borne by the contractor. 

 

33. CONTRACTOR(S) shall provide himself/themselves with requisite number of 
welding sets, mixers with hoppers, vibrators builders hoist, Tools, meters and 
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testing equipments, transport vehicles, etc., required for the complete 
satisfactory execution of work. 

 

34. THE Contractor shall agree to execute the work progressively in co-ordination 
with the concerned officers or shop supervisors and as directed by Engineer-
in-charge. 

 

35. THE specifications contained in the MES Schedule (referred to in the tender) 
in appropriate sections shall apply to this contract to the extent applicable, 
cement co-efficient shall also form part of MES Schedule. 

 

36. VALUATION OF DEVIATIONS:  
Every deviation shall be subject to the limits specified as under:    

a. The net value of all deviations (additions and deductions) including non-
tendered items, of the value of work completed, shall not exceed 20% of 
the approved contract value. 

b. In case of non-tendered items, the total value of such non-tendered items 
shall not exceed 5% of the approved contract value.  
 

The basis for ascertaining the non-tendered items shall be as follows: 

(i) The value of all deviations shall be ascertained by measurements, on the 
basis of the rates or prices for similar work in the bill of quantities of the 
same contract in so far as such rates or prices apply. 

(ii) Where the rates or prices in Bill of Quantities do not apply, the value shall 
be based upon rates or prices deduced there from to the extent practicable 
to do so. 

(iii) The rates for NT items shall be based on the SSR rates after proportionate 
adjustment in comparison with the tendered rates of like items in the 
contract. The basis to be adopted for working out the NT rate is the 
comparison of the NT item with similar trade item in the bill of Quantity 
for which the contractor has quoted. 

(iv) wherever NT items cannot be deduced from the like items quoted in the 
tender or SSR rates, market rate shall be allowed based on 
vouchers/invoices as per the actual including transportation, labour etc., 
plus 10% overheads and the labour rate shall be taken as per minimum 
wages inforce, based on the recommendations of the Chief Engineer. 

(v) As a last resort a tender shall be floated to ascertain the rate for NT items. 
All Deviations in contracts for works including non-tendered items shall 
be approved by the Competent Authority as per DoP within the limits 
prescribed in the contract. The deviations and NT items shall be 
technically checked and processed by the respective "Engineer-in-charge 
" in concurrence with Finance Department of the respective division. 

 

37. PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: The 
contractor shall provide the same make of fittings/fixtures specified in the 
tender documents unless he has quoted for other equivalent for genuine 
reasons. In case due to exigency of the work and difficult market conditions, 
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the contractor is not able to provide the same make, he shall be allowed to 
provide equivalent approved make subject to his obtaining the concurrence 
of the Chief Engineer for the price adjustment as between the quotation and 
the purchase price for the item involved. The base for reckoning shall be the 
date of purchase. The contractor shall produce purchase invoice as a proof of 
expenditure for the items other than those specified in the tender documents 
allowed for incorporation in the work. Construction Department in respective 
Divisions/Regional/District Offices shall ensure the reasonableness of the rate 
in the purchase bill produced by the contractor. The price adjustment shall 
be the difference between the two makes on the date of purchase. 

 

The Company reserves the right to accept the tender in parts i.e. on the basis 
of lowest quotation in each part or as a whole, at its own discretion and hence 
it is important that the tenders take sufficient care and quote reasonable rates 
in each part, so that if one part only is separated and entrusted to one 
Contractor he should be able to do it without difficulty.  The rates quoted for 
similar items should be consistent. THE company also reserves the right to 
accept the lowest or any other tender at its discretion without assigning any 
reasons whatsoever. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
       Page 71 of 124 

71 

 
9. SPECIAL CONDITIONS OF CONTRACT (SCC) 

1. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER: 

On the acceptance of his tender, the Contractor shall forthwith satisfy himself 
as to the correctness and sufficiency of his tender for the works as well as 
prices percentage stated in the bill of quantities and the schedule of prices 
and within seven days of the acceptance of his tender he shall sign the 
acceptance, which shall be construed and taken as an acknowledgement on 
his part of his complete satisfaction and acquiescence in the sufficiency of the 
prices. 

2. CONTRACTOR TO EXECUTE CONTRACT WITH COMPANY: 

The Contractor shall within thirty days of the issue of purchase order enter 
into and execute a formal agreement of contract. The Contractor shall not be 
entitled to make any charges for the perusal of the contract. The contractor 
shall within ONE month of the issue of acceptance letter submit the detailed 
work schedule in the form of master plan, monthly plan, weekly work 
execution plan clearly indicating the various activities. Work shall start on 
priority basis as per BEML requirement. However, if any portion of site not 
made available by BEML for any reason whatsoever no claim on account of 
this will be entertained. 

3. ENGINEERS ORDER TO COMMENCE WORKS AND AS TO NON-
DELIVERY OF SITE: 

The Contractor having signed the contract, the Accepting authority will 
forthwith give him notice to commence the works and the Contractor shall 
upon receipt of such notice commence the works and carry them on at such 
point or points and in such portions as the Engineer may direct. The company 
shall, with Engineer’s written order to commence the works, give to the 
Contractor the use of so much of the site of works as may, in the opinion of 
the Accepting authority, be required in order to enable the Contractor to 
commence and continue to construction of the works, and shall from time to 
time consider proper in that behalf, but the non-delivery in manner aforesaid 
of the use of such site, or any portion thereof, shall not vitiate or effect the 
contract, nor any provision contained in the specification, not entitle the 
Contractors to any increased allowance in respect of the money 

4. SETTING OUT WORKS: 

The Contractor shall set out the whole of the works & be responsible for the 
correctness of the position, levels & dimensions of several works, according 
to the drawings & written instructions of the Engineer.  If at any time during 
the progress of the works any error shall appear or arise in the position, levels 
or dimensions of the several works, the Contractor, on being required to do 
by the Engineer, shall at his own expense remove & amend the work to the 
satisfaction of the Engineer, notwithstanding that he may have been assisted 
by the Engineer in setting out the same.  

The setting out of the building shall be done by the Contractor himself. All 
measurements shall comply with the dimensions noted on the drawings. The 
Contractor shall construct center line pillars wherever necessary at his own 
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cost and the setting out shall be got checked, approved and certified by the 
Engineer -in-Charge before execution of work. 

5. MATERIALS TOOLS ETC., BROUGHT ON TO WORKS BECOME THE 
PROPERTY OF THE COMPANY DURING CONTINUATION OF 
CONTRACT: 

All materials, tools, implements and other things brought by the Contractor 
upon the Company’s works shall thereupon become, and shall continue to be 
the absolute property of the company and be considered in its possession, 
the Contractor having only the right of using the same for the purpose of the 
contract. After the works have been completed and all obligations under the 
contract duly fulfilled, the Company shall return to the Contractor the tools, 
implements and surplus or waste materials then remaining upon the 
company’s works to be removed by him forthwith and cleared away. 
Nevertheless, the company shall not at any time be liable for the loss of any 
of the said materials, tools, implements or other things, but the whole of this 
liability shall fall upon the Contractor, the same as if they had remained in his 
possession. 

6. WORKS TO BE CARRIED WITH AN EXPEDITION FAILING WHICH THE 
COMPANY MAY EMPLOY CONTRACTORS WITHOUT VITIATING THE 
CONTRACT: 

The Contractor shall commence to carry on the works with due diligence, and 
as much expedition as the Officer- in- charge /Engineer in charge may 
reasonably expect, having regard to the specified time of completion of the 
whole of the works. In case the Contractor fail to do so or neglect to provide 
proper and sufficient materials or to employ a sufficient number of workmen 
to execute the works then the Company shall have full power, without 
vitiating contract, to take the works wholly or in part of the hand of the 
Contractor, to engage or employ any other person or workmen, and to 
procure all requisite materials and implements for the due execution and 
completion of the said works and the costs and charges incurred by the 
Company in so doing shall be ascertained by the Accepting Officer and be 
competent for the company to deduct the amount of such costs and charges 
along with overheads out of any sum or sums due or to become due from the 
Company to the contractor under this or any other contract. 

7. EMERGENCY POWERS:  

In the event of any accident or failure occurring in or on the works which in 
the opinion of the Engineer, requires immediate attention either during the 
construction or during the period of maintenance, the company may, by their 
own or other workmen make necessary repairs at the expense of the 
Contractors. 

8. OPENINGS TO BE MADE FOR EXAMINATION OF WORKS:  

Should the Engineer require it for his more perfect satisfaction, the 
Contractor, shall at any period during the continuance of the contract pull 
down any part of the works, and make such openings, and to such extent, 
through any part of the works as the Officer in charge / Engineer in charge 
may direct, and the Contractor shall make such works good again to his 
satisfaction.  Should the works be found faulty in any respect the whole of 
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the expenses thereby incurred shall be defrayed by the Contractor, but of 
otherwise, by the company. 

9. SCOPE OF COMPLETION: 

Completion includes completion of all works in accordance with plans and 
specifications, removal of all yard mess accumulated during construction, 
leveling and cleaning up the site and generally cleaning the whole building or 
works. 

10. FINAL MEASUREMENT: 

The final measurement can be through re-measurement of the whole of the 
work performed, as decided by OIC/EIC if required will be made by the 
Company’s authorized representative at which the Contractor or his 
accredited agent must be present. For this purpose, a written notice will be 
sent to him at least three days before the date fixed for the measurement, 
appointing the day, hour and place of meeting. Should he not attend to this, 
the measurements will proceed without him, and he will be precluded from 
making any protest. If a dispute arises between the company and the 
Contractor as to the Quantity and Quality of work performed involving a sum 
of larger than Rs.500/- the Contractor may appeal in writing to the company 
for measurement or reappraisal, as the case may be.  If the company 
considers the Contractor’s claims is valid, they may appoint an Officer other 
than the Officer who made the final measurements and inspection and his 
report shall be considered as final and binding on the Contractor. The 
Contractor shall have a representative present when the re-measurement or 
reappraisal is being made. 

11. SIGN BOARD AND HOARDINGS: 

The Contractor shall not affix to place any placards or advertisement of any 
description or permit the same to be affixed or place in or upon any hoarding, 
gantry, building/structure other than that approved by the OIC/EIC. 

12. FOUNDATIONS 

Foundations shall generally conform to the dimensions indicated in the 
drawings, unless the nature of soils after excavation examined by the 
engineer-In –charge of works necessitates modifications. The foundation 
trenches for RCC columns and walls after excavation indicated on the 
drawings shall be got inspected, approved and certified by the Engineer-In-
charge of works before laying concrete. 

13. DAMAGE TO SERVICE LINE ETC., OF THE COMPANY: 

Care shall be taken in execution of work so as not to damage service line etc., 
coming in the way of construction. If any damage is caused to the line, the 
cost of replacing or repairs shall be borne by the Contractor. The work 
schedule shall be submitted on the enclosed activity schedule along with the 
equipment & manpower mobilization schedule envisaged for timely 
completion of work within the stipulated time for completion of work. 

 
15. PROVISION OF MACHINES, TRANSPORT ETC.: 
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Contractor shall provide himself with requisite number of welding sets, 
hoisting equipment, transport vehicles etc., required for the complete 
satisfactory execution of work. The Contractor shall furnish list of specific 
equipment’s to be mobilized by him, of acceptance of contract as agreed / 
directed by the Engineer-in-charge. 

 
16. MATERIALS SUPPLIED BY THE CONTRACTOR: 

The Contractor shall furnish / produce purchase vouchers and manufacturer’s 
test certificates of Structural Steel and steel from the reputed manufacturers 
/ suppliers. In addition to the testing of materials, in accordance with 
technical specifications and quality plan enclosed with this tender. However, 
OIC/EIC shall decide the usage of the same while in-corporating in the work 
based on the manufacturers test report and then test certificate obtained 
from the approved laboratory as per quality plan.   

i) CEMENT 

(a) Cement required for the work when specified in the contract shall be 
Contractors  own supply. The cement shall be of approved INDIAN 
MANUFACTURE Co., conforming in all respects with the latest Indian 
Standard specification for Cement including latest amendments as stated in 
technical conditions and shall be ISI marked.  

(b)  Prior to commencing the work, the Contractor shall inform the Engineer 
the brand of cement and the manufacturer’s name he proposes to use and 
if required, shall produce certificates from the firm from whom he obtains 
the cement. The Engineer reserves the right of rejecting cement of any 
brand which has not established itself as a high-grade Portland cement and 
has not for three years or more given satisfactory result in use under climatic 
or other conditions of exposure similar to those of the works proposed.  

c)  Contractor binds to deliver the cement on the work so as to allow ample 
time for testing in order that if a brand or batch fails at the test there will 
be time to receive and test other cement before it is required to be used. 
This is to ensure that there shall be no delay on the works consequent on 
the rejection of the cement, which does not satisfy in the test from 
Authorized laboratory. Failing this, the responsibility for such delay will rest 
on the Contractor.  

d)  Immediately after the work order is signed, Contractor shall procure and 
store at the site of the works such stock of cement as the Engineer directs 
to do so for satisfactory completion of work. The Contractor shall give to the 
Engineer-in-Charge notice of the arrival of each consignment of cement on 
the work and shall give the Engineer sufficient time for testing the same 
before it is issued on the work. Only cement certified by the Engineer to 
conform to Indian Standard Specification shall be used on the works. The 
Contractors shall maintain a register at the work spot for the receipt and use 
of cement on the work and such entries shall be got attested daily by the 
Engineer-in-Charge or his authorized representative.  

(a) Quantity of cement used on the works shall conform to cement co-
efficient schedule. If in the event of being discovered that the quantity of 
cement used is less than the quantity ascertained as herein before provided, 
the cost of the quantity of cement not so used shall be recovered from the 
Contractor as stipulated in the Clause 8.1 (j).   
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(b) All rejected cement not conforming to technical specifications shall be 
removed by the Contractor from the work spot immediately at his own RISK 
AND COST.  

(c) The cement shall be stored in barrels or bags at the site on a wooden 
floor or a platform not less than 1’ above the ground level staked in rows of 
10 bags high 2’ clear from the walls in a covered shed affording adequate 
protection against the weather and moisture from any source.  

(d) After completion of work, the theoretical quantity of cement to be used 
on work shall be calculated on the basis of cement co-efficient schedule for 
various items of work involving the use of cement.  

(e) Over the theoretical quantity of cement, a variation of 3% plus/minus 
shall be allowed.  

(f) In the event of it being discovered that the quantity of cement used is 
less than the quantity ascertained as herein before provided (allowing 
variation on minus side as stipulated above). The cost of the cement not so 
used shall be recovered from the Contractor on twice the basis of Market 
Rate plus 10% to cover profit and overheads deemed to have been allowed 
in the tender rate.  

     ii) STRUCTURAL STEEL / REINFORCEMENT STEEL   

a) Mild steel / HYSD / TMT and Structural steel required for the work shall 
be Contractors own supply. The structural steel / reinforcement steel 
elements shall be of approved Indian Manufacture conforming in all respects 
with the appropriate Indian Standard Specification.   

b) Prior to commencing the work, the Contractor shall inform the Engineer 
the brand of steel and the manufacturer’s name he proposes to use and if 
required, shall produce certificates from the firm from whom he obtains the 
Structural Steel. The Engineer reserves the right of rejecting Structural Steel 
/ reinforcement steel of any brand.  

c) Contractor binds to deliver the Structural Steel / reinforcement steel on 
the work so as to allow ample time for testing in order that if a brand or 
batch fails at the test there will be time to receive and test other Structural 
Steel / reinforcement steel before it is required to be used. This is to ensure 
that there shall be no delay on the works consequent on the rejection of the 
Structural Steel, which does not satisfy in the test. Failing this, the 
responsibility for such delay will rest on the Contractor.  

d) Immediately after the work order is signed, Contractor shall procure and 
store at the site of the works such stock of Structural Steel / reinforcement 
steel as the Engineer directs to do so for satisfactory completion of work. 
The Contractor shall give to the Engineer-in-Charge notice of the arrival of 
each consignment of Structural Steel / reinforcement steel on the work and 
shall give the Engineer sufficient time for testing the same before it is issued 
on the work. Only Structural Steel / reinforcement steel certified by the 
Engineer to conform to Indian Standard Specification shall be used on the 
works. The Contractors shall maintain a register at the work spot for the 
receipt and use of Structural Steel / reinforcement steel on the work and 
such entries shall be got attested daily by the Engineer-in-Charge or his 
authorized representative.   
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e) All rejected steel not conforming to the appropriate Indian Standard 
Specifications shall be removed by the Contractor from the work spot 
immediately at his own risk and cost.  

f) Rates for all items involving use of structural steel / reinforcement steel 
shall be based on the price of structural   steel conforming to IS as 
mentioned in technical specifications.  

g) Rates for all items involving use of Structural Steel / reinforcement steel 
conforming to IS as mentioned in technical conditions.   

h) After the completion of work, the theoretical quantity of steel section to 
be used on works shall be taken as the quantity required as per design or 
as authorized by the Engineer-in-charge including authorized lappages plus 
5% wastage due to cutting into pieces. Over this theoretical quantity plus 
5% and minus 4% shall be allowed as variation due to wastage being more 
or less.  

i) In the event of it being discovered that the quantity of steel used is less 
than the quantity ascertained as herein before provided (allowing variation 
on the minus side as stipulated above) the cost of the quantity of steel not 
so used shall be recovered from the Contractor at twice Market Rate plus 
10% to cover profit and cartage to site deemed to have been allowed in the 
tender rates.  

j) The provisions made above are without prejudice to the right of the 
Company to take action against the Contractor under the condition of the 
contract for not doing the work according to the prescribed specifications. 

17. FABRICATION OF STRUCTURAL STEEL BY THE BIDDERS ON 
ACCEPTANCE OF WORK AND CUTTING & BENDING OF 
REINFORCEMENT STEEL. 

a) The tender rate for steel work shall be deemed to include for all works with 
fabrication drawing. The work “Fabrication” does not however include any 
manufacturer’s job. The shop drawing for Fabrication to be submitted for the 
approval of OIC/EIC. The Fabrication at site shall confirm to the approved 
shop Drawings.   

b) The bar bending Schedule for reinforcement steel shall be submitted for 
the approval of Engineer-in-charge and the work thereafter shall be executed 
as per the approved drawing.  

c) OTHER MATERIALS 

All other materials required for the work shall also be supplied by the 
Contractor.  

These shall conform to appropriate Indian Standard Specification and 
procured from approved manufacturer.  

 

17A. ACCEPTANCE OF TENDER: 

The Company reserves the right to accept tender in parts (i.e. on the basis 
of the lowest quotation for each part) or as a whole at its own discretion and 
hence it is important that the Bidderss take sufficient care and quote 
reasonable rates in each part so that if one part is separated and entrusted 
to the Contractor he should be able to do it without difficulty. The rate quoted 
for similar item should be consistent.  
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18. RIGHT TO ACCEPT THE CONTRACT: 

The Company also reserves the right to accept the lowest or any other tender 
at its own discretion without assigning any reason whatsoever.  

19. MODIFICATION OF SPECIFICATIONS: 

No modifications or changes of specification in the Bill of Quantities will be 
accepted & such tenders are liable to be rejected. 

20. EARNEST MONEY DEPOSIT: 

Earnest Money Deposit amount which a Contractor shall deposit 
along with the tender shall be equal to: 

(a) For works, 2% (Two Percent) of the estimated cost or as notified 
from time to time:  

The EMD shall be deposited in the form of pay order / Demand Draft/ 
Banker’s cheque/ Bank Guarantee in favour of BEML Limited, payable 
at Bangalore. EMD deposited by the Bidders shall not bear any 
interest to the Contractor.  

21.MOVEMENT OF RCC DUE TO TEMPERATURE 

To prevent movement of RCC due to temperature difference, the top of wall 
on which the slab rests should be plastered smooth and spread with a layer 
of sand before casting the slab. Lintels with chajja when cast monolithic 
should be provided with a lug in the centre so as to prevent the ingress of 
moisture on to the inner face of wall  

22. INTERPRETATION  

If sectional completion is specified in the contract data, references in the 
conditions of contract to the works, the completion date, and the intended 
completion date apply to any section of the work (other than references to 
the completion date and intended completion date for the whole of the 
works).  

23. SHOW-CAUSE NOTICE  

In case where the Competent Authority decides that action against the 
Contractor is called for, a show-cause notice shall be issued by the BEML, 
containing the imputation of misconduct. The Contractor should submit within 
15 days a written statement in its defense.   

 
 

24. PERFORMANCE STANDARDS AND QUALITY ASSURANCE 

1. TECHNICAL SPECIFICATIONS 

The works in general shall be executed as per relevant specifications 
amended up to date, unless given otherwise in this tender document and as 
per direction of Engineer-in-Charge. In case of discrepancy among the 
specifications / conditions as mentioned above, the precedence given in 
general condition of contract shall be followed. 

2. TESTS TO BE CONDUCTED BY CONTRACTOR AT HIS COST 

The material before incorporation in the work shall be informed to BEML along 
with Manufacturers Test report on direction of OIC/EIC may permit such 
materials for the work subjected to Laboratory Testing. Any adverse Test 
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results, such material shall be removed from the site immediately and the 
work carried out shall be demolished / dismantled / removed from the site as 
directed by OIC/EIC. 

3. LIST OF APPROVED VENDORS / MANUFACTURER’S LIST OF 
APPROVED VENDORS / 

ACCEPTABLE BRANDS OF MATERIALS 

Sl.No ITEM BRAND/MAKE 

1 
Cement-53 Grade for 

Concrete works 
M/s ACC/Birla Super/Ultratech 

2 
Cement-43 Grade for 

Plastering works 
M/s ACC/Birla Super/Ultratech 

3 Paints M/s Asian Paints/Berger 
4 Reinforcement Steel M/s Sail/Tisco/Tata 
5 Structural Steel Tata/Jindal/Vizag/Apollo/Sail 
6 CPVC Pipes M/s /Supreme/Astral/Ashirvadh 
7 GI Pipes M/s Tata/Zenith 

8 PVC Pipes M/s Supreme/Astral 

9 White Cement M/s Birla/JK/Ultratech/ACC 

10 Gully trap/Nahani trap M/s Supreme/Astral 

11 
Waterproofing 

compound/Material 
M/s Fosroc/Roff/BASF/STP(SHALIMAR TAR 

PRODUCT) /SIKA/Bitumat Synroof 

12 
Mirror/Toughened/Bevelled 

glass 
M/s Saint Gobain/Modiguard 

13 Ceramic/Vitrified tiles M/s Johnson/Kajaria/Nitco/RAK/Somany 
14 Gypsum Board M/s India Gypsum/Armstrong/Saintgobain 

15 
Plywood/Block 

Board/Prelaminated particle 
board 

M/s Archid/Greenply/Century/Kitply 

16 Laminate/Veneer M/s Archid/Greenply/Century/Kitply 

17 Door closer, Floor Spring M/s Everite/Dorma/Godrej/Ozone/Dorset 

18 Locks, mortice locks M/s Godrej/Europa/Dorset/Ozone 

19 
Plumbing fittings (Brass 

chromium plated plumbing 
fittings) 

M/s Jaguar/Parryware/Hindware/ESS 
ESS/Cera 

20 
Sanitary Fittings 

(EWC/IWC/Washbasin) 
M/s Jaquar/Hindware/Parryware/Cera/ESS 

ESS 

21 U-PVC Windows 
M/s 

Fenesta/Promonance/Rehau/Torfenster/NCL 
Veka 

22 PVC Doors M/s Sintex 

23 
Galvalume 

Sheets/Curves/Ridges 
M/s JSW/TATA 

24 Epoxy Flooring 
M/s STP( SHALIMAR TAR PRODUCT) 

/FOSROC/SIKA 
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Note:  
1. Contractor shall obtain prior approval of BEML before procurement of the 
Materials from the manufacturers listed above for the work. If any of the above 
Brands of Materials are not available, Engineer-in-charge shall allow use of other 
brand material duly approved by OIC/EIC provided they confirm to the 
requirement of IS as per Technical Specification/Quality Plan. 
 
2. BEML reserves the right to reject or accept any of the make given above 
without assigning any reasons and contractor is bound to supply other brands 
in the list. 

4. LIST OF TESTING LABORATORIES (NABL APPROVED) 

i. Shriram Institute for Industrial Research, Bangalore 

ii. Bureau Veritas, Bangalore. 

iii. Geological and Metallurgical Laboratories, Bangalore 

iv. Gooly Consultancy Services, Bangalore. 

v. Any other NABL Approved Laboratory with the approval of OIC/EIC. 

5. GENERAL SAFETY CLAUSES 

i. General: 
The Contractor shall take all safety precautions / measures and ensure safety 
for the works, he has been contracted to execute. He shall follow all relevant 
safety codes of BEML/MES/CPWD and IS codes and safety manuals. The 
Contractor shall indemnify BEML from any consequences arising due to 
Contractor’s failure in respect of safety measures. Some of the more 
important measures are listed below. The Contractor shall implement any 
further measures which may be required as per the safety codes of 
BEML/MES/CPWD/ IS codes etc. and the measures which the Engineer may 
call for during the execution of the work. 
 
The Contractor shall engage labourers aged 18 years and above. 
 
Suitable Technical devices shall be used as much as possible to avoid or limit 
the loads by manual transport. 
 
The Contractor shall engage suitably qualified persons for training / 
instructing working techniques, methods of lifting, putting down, unloading 
and stacking of different types of loads; with a view to safeguarding health & 
preventing accidents. 
 
The Maximum permissible weight which may be transported manually by a 
Male 
worker shall not be more than 50 Kgs. 
 
As far as possible adult women workers should not be assigned to regular 
manual transport of loads. Women workers should not be assigned to manual 
transport of loads during pregnancy which has been medically determined. 
 
Where adult women workers are engaged in the manual transport of loads 
the maximum weight of such loads should be substantially less than that 
permitted for adult Male workers. 
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The firm should use required PPE while executing the work viz., Safety 
Helmet, Safety Belt, fall restraint, Crawler board, Safety net etc., 

Before start of work a work permit has to be obtained by the firm which will 
be valid for one day. 

The firm should inspect the work area before starting execution, prepare a 
risk assessment and get approved by Safety Engg. Department. 

The workmen engaged by the firm shall be medically fit, they should undergo 
Vertigo test along with other tests and submit medical fitness certificate. 

 
ii. Scaffolding: 
Suitable scaffolds shall be provided for workmen for all work that cannot 
safely be done from the ground, or from solid construction except such short 
period work as can be done safely from ladders. When a ladder is used an 
extra labourer shall be engaged for holding the ladder and suitable footholds 
and handholds shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical). 
 
iii. Guard Railing in Scaffolding / Staging / Platforms: 
Scaffolding or staging more than 3.25 meters above the ground floor or floor 
swung or suspended from an overhead support or erected with stationary 
support, shall have a guard rail properly attached, bolted, braced and 
otherwise secured at least 1 meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be so fastened as to prevent 
it from swaying from the building or structures. 
 
iv. Working Platform / Gangway / Stairway:  
Working platform, gangways and stairways shall be so constructed that they 
do not sag unduly or unequally, and if height of a platform or gangway or 
stairways is more than 3.25 meters above ground level or floor level, it shall 
be closely boarded, have adequate width and be suitably fenced provided 
with guard rail as described in 2 above. 
 
v. Access to working platforms and other working places:  
Safe means of access shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 5 meters in length. Width between side rails in a rung ladder 
shall in no case be less than 30 cm. for ladders up to and including 3 meters 
in length. For longer ladders this width shall be increased at least 6 mm. for 
each additional 30 cm. of length. Uniform step spacing shall not exceed 30 
cm. 

 
vi. Hoisting Machines:  
Use of hoisting machines and tackle including their attachments, anchorage 
and supports shall conform to the following: 
Those shall be of good mechanical construction, sound material and adequate 
strength and free from patent defects and shall be kept in good repair and in 
good working order. Every rope used in hoisting or lowering materials or as 
a means or suspensions shall be of durable quality and adequate strength, 
and free from patent defects. 
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Every crane driver or hoisting appliance operator shall be properly qualified 
and no person under the age of 21 shall be in charge of any hoisting machine 
including any scaffold winch or give signals to operator.  
 
In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or lowering or as means of suspension, safe 
working load shall be ascertained by adequate means. Every hoisting 
machine and all gear referred to above shall be plainly marked with safe 
working load. In case of hoisting machine having a variable safe working 
load, each safe working load and the condition under which it is applicable 
shall be clearly displayed on the machine prominently. No part of any 
machine or of any gear referred to above in this paragraph shall be loaded 
beyond safe working load except for the purpose of the testing. 
 
Motors gearing, transmission, electric wiring and other dangerous parts of 
hoisting appliances shall be provided with efficient safeguards; hoisting 
appliances shall be provided with such means as will reduce to the minimum, 
risk of accidental descent of load. Adequate precautions shall be taken to 
reduce to the minimum risk of any part of a suspended load becoming 
accidentally displaced. 
 
When workers are employed on electrical installations which are already 
energised, insulating mats, working apparel such as gloves, sleeves and 
boots, as may be necessary shall be provided. Workers shall not wear any 
rings, watches and carry keys or other materials which are good conductors 
of electricity. 
 
Load tests: All cranes, hoisting machines etc. shall be load tested. Contractor 
shall submit test certificate from competent, authorised person before use. 
 
vii. Demolition works: Before any demolition work is commenced and 
also during the process of the work: 
 
a. All roads and open areas adjacent to the work site shall either be closed 
or suitably protected. 
 
b. No electric cable or apparatus which is liable to be a source of danger 
over a cable or apparatus used by Contractor shall remain electrically 
charged. 
 
c. All practical steps shall be taken to prevent danger to persons employed, 
from risk or fire or explosion, or flooding. No floor, roof, or other part of a 
building shall be so overloaded with debris or materials as to render it 
unsafe. 
 
d. All blasting materials shall be stored and handled as per guidelines of 
relevant authorities. 
 

viii. Barricades:  
Contractor shall erect and maintain barricades required in connection with his 
operation to guard or protect: 
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a. Excavation / Hoisting / Lifting areas 
b. Slab Openings 
c. Areas adjudged hazardous by Contractor’s or Engineer’s Inspection. 
d. Existing property subject to damage by Contractor’s operations. 
e. Contractor’s employees and those of his sub-Contractors shall become 
acquainted with BEML / Engineer’s barricading practice and shall respect the 
provisions thereof 
 
ix. Net & Protective Platform: 
The Contractor shall provide & maintain closely knitted PVC net all-round tall 
buildings throughout the construction period. He shall also provide all-round 
from external face about 1.5 M+ wide temporary platforms at every 6-7th 
floor covered with welded steel mesh. This shall be maintained & updated 
throughout the construction period to avoid any accident due to dropping of 
construction materials/debris. This shall be strictly followed and work shall 
be permitted only when complied with satisfaction of the Engineer. If the 
above are not fully taken care of the Engineer reserves the right to get the 
same carried out through other agency at the risk and cost of the Contractor. 
 
x. Prevention of Fire and Protection: 
All combustible waste materials, wood scaling, soiled rags, etc. should be 
removed daily and burned in suitable areas. 
Fire, welding, and flame cutting should not be permitted in combustible 
areas. 
Fires and open flame devices should not be left unattended. 
 
Smoking should be prohibited in all flammable material storages, viz. 
carpentry, paint shops, garages, service stations, etc. “No Smoking” signs 
should be posted on all such areas. Accumulation of flammable liquids on 
floor, walks, etc, should be prohibited. All spills of flammable liquids should 
be cleaned up immediately. 
 
Flammable liquids, lubricants, etc. should be handled and transported in 
safety containers and drums which can be kept tightly capped. Petrol or 
other flammable liquids with a flash point below 100 Deg F should not be 
used for cleaning purposes. 
 
Oxygen cylinders should not be stored with combustible materials. 
 
All electric installations should be properly earthed. Repairs should not be 
made on electrical circuits until the circuit has been de-energized. 
 
Fire extinguishers & fire buckets, painted red, should be provided at all fire 
hazardous locations. Extinguishers should be inspected, serviced & 
maintained in accordance with manufacturer’s instructions. The inspections 
should be evidenced by notations on the tag attached to the extinguisher. 
Handling of Hazardous materials shall be as per statutory regulation. 
 
xi. Electrical Equipment:  
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All temporary and permanent electrical installations, power distribution and 
supply required for execution of Work shall be carried out conforming to 
existing industrial and domestic safety rules and regulations. Important 
specific points to be noted are as under: 
Meter room and main switches should be freely accessible at all times and 
fully protected against all weathers. 
 
Power distribution system shall be identifiable with display marking on 
switches. 
 
All power distribution shall be carried out with coated, adequately insulated 
and of appropriate current / load rating cables. It shall be securely routed for 
this purpose. No loose, naked, hanging wires shall be permitted. 

 
Over load protection devices shall be installed whenever and wherever heavy 
current / load consuming construction or plant machinery susceptible to 
hazard is in use and as directed by the Engineer. 
 
Metallic plugs and sockets shall be used in field work. Switch board shall be 
in close proximity so as to have quick control over the supply. 
 
Proper and adequate earthing connection to be provided for all installation, 
plant machinery and distribution system. 
 
Hand lamps and inspection lamps shall be adequately insulated and guarded 
with wire mesh and will have proper plugs for use. Security and illuminatory 
light shall be secured firmly and protected to withstand all weather. 
 
xii. Protective equipment / gears: 
All necessary personal protective equipment as considered adequate by the 
BEML and the Engineer shall be available for use of the persons employed 
on the site and maintained in a condition suitable for immediate use; and 
the Contractor shall take adequate steps to ensure proper use of equipment 
by those concerned. 
 

 Workers employed on mixing cement concrete shall be provided with 
protective footwear & protective goggles, hand gloves of polythene 
type. 

 Those engaged in handling any material which is injurious to eyes 
shall be provided with protective goggles. 

 Those engaged in welding works shall be provided with welders 
protective eye 

 The following safety equipment should be provided to workers as 
required and 
their use enforced. Rubber boots; hard toe protective safety boots; 
hard hats & 
helmets, safety belts; goggles for stone/concrete cutters, gas 
welding aprons, 
respirator shields, manila ropes and slings for life lines, gloves, flash 
lights, 
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battery lamps, safety nets, boatswains chairs, helmets, life and ring 
buoys. 
 
Items of personal wear should be maintained in serviceable condition 
and should before being reissued to other employees or returned to 
stores to be cleaned, sterilised, inspected and repaired, if necessary. 
 
Loose and frayed clothing, hand rings, loose watch chains, etc. 
should not be 
worn around moving machinery or other sources of entanglement. 
 

xiii. Other Safety Measures: 
Every receptacle used for raising or lowering stones, bricks, tiles, slates, or 
other subjects should be enclosed, constructed or designed so as to prevent 
the accidental fall of such objects. 
All gears, tools, goods or loose material should be properly loaded into the 
bucket or receptacle in which they are being raised or lowered. If necessary, 
they should be properly secured or effective precautions should be taken to 
prevent their fall. 
No timber or materials with projecting nails should be used in any work 
because they can be a source of danger to people. 
Adequate precautions shall be taken to prevent danger from electrical 
equipment. 
No materials on any of the sites shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. The Contractor shall 
provide all necessary fencing and lights to protect public accidents and shall 
be bound to bear expenses of defence of every suit, action or other 
proceeding at law that may be brought by any person for injury sustained 
owing to neglects of the above precautions and to pay any damages and 
costs which may be awarded in any such suit, action or proceedings to any 
such person or which may with the consent of the Contractor be paid to 
compromise any claim by any such person. 

 
xiv. First Aid and Industrial Injuries: 
 
i. Contractor shall maintain first aid facilities for his workmen. First aid 
appliance including an adequate supply of sterilised dressings and sterilised 
cotton wool should be maintained in a readily accessible place. Appliances 
should be kept in good order and they should be placed under the charge 
of a responsible person who should be readily available during the working 
hours. 
 
ii. Contractor shall make adequate arrangements for ambulance service 
and for treatment of injuries. Names of those providing these services shall 
be furnished to BEML prior to start of constructions and their telephone 
numbers shall be 
prominently posted in Contractor’s field office. 
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iii. All critical industrial injuries shall be reported promptly to the ENGINEER 
– IN – 
CHARGE and a copy of Contractor’s report covering each personnel injury 
requiring the attention of a physician shall be furnished to BEML. 
 

xv. Maintenance: 
 
All scaffolds, ladders and other safety devices mentioned or described 
herein shall be maintained in a safe condition and no scaffold, ladder or 
equipment shall be altered or removed while it is in use. Adequate washing 
facilities shall be provided at or near places of work. 

 
xvi. Enforcement: 
 
To ensure effective enforcement of the rules and regulations relative to 
safety precautions, arrangements made by the Contractor shall be open to 
inspection by the Engineer or his representatives and the Inspecting 
Officers. 

 
xvii. Displays: 
 
These safety provisions shall be brought to the notice of all concerned by 
display on a notice board at prominent places at the work spot. Persons 
responsible for ensuring compliance with the Safety Code shall be named 
therein by the Contractor. 

 
xviii. Work permits: 
 
Contractor shall take work permits from concerned departments of BEML 
as per requirements before commencement of the work every day. 
 
The contractor shall at his own expense arrange for the safety provisions in 
respect of all labour directly or indirectly employed for performance of the 
works and shall provide all facilities in connection therewith. 
 
IS codes   As applicable to the relevant work (Latest Revisions) 

3696-1987   Safety code for scaffolds and ladders. 

4014 (part 2) -1986  Safety regulations for steel tubular scaffolding 

3764-1966   Safety code for excavation work 

4081-1986   Safety code for blasting and related drilling operation. 

4130-1976   Safety code of demolition of building. 

4138-1977   Safety code for working in compressed air 

4912-1978  Safety requirements for floor and wall openings, railings 

and toe board 



 
       Page 86 of 124 

86 

7969-1975   Safety code for handling and storage of building 

materials 

13415-1992   Safety code for protective barriers in and around the 

building 

13416-(part2) – 1992 Recommendations for preventive measures against 

hazards at workplace- fall prevention 

5916-1970  Safety code for construction involving use of hot 

bituminous material. 

7293-1974   Safety code for working with construction machinery. 

8989-1978  Safety code for erection of concrete framed structure 

7205 – 1973  Safety code for Erection of Structural steel works 
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APPENDIX- A 

(To be executed on plain paper and applicable for all tenders of value _ Rs. 1 
Crore and above) 

 
INTEGRITY PACT Between 

BEML Limited (BEML) hereinafter referred to as “The Principal” 
 

And 
 

…………………………. hereinafter referred to as “The Bidder/Contractor” 
 

Preamble 
 
The Principal intends to award, under laid down organizational procedures, contract/s for 
...………………………………………………………………………………………………………. The principal values full 
compliance with all relevant laws of the land, rules, regulations, economic use of resources and 
of fairness / transparency in its relations with its Bidder(s) and / or Contractor(s). In order to 
achieve these goals, the Principal will appoint an independent External Monitor (IEM), who will 
monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 
Section 1 – Commitments of the Principal 

 

(1) The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles: 

a) No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

b)  The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential/ additional information through which the Bidder(s) could obtain an 
advantage in relation to the tender process or the contract execution. 

c)  The Principal will exclude from the process all known prejudiced persons. 

(2) If the principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC/PC Act, or it there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions. 

Section 2 – Commitment of the Bidder(s)/ contractor(s) 

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution. 

a)  The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal’s employees involved in the tender process or the 
execution of the contract or to any third person any material or other benefit which 
he/she is not legally entitled to, in order to obtain in exchange any advantage of any 
kind whatsoever during the tender process or during the execution of the contract. 

b)  The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids or any other actions to restrict competitiveness or to introduce cartelization in 
the bidding process. 
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c)  The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; 
further, the Bidder(s) / Contractor(s) will not use improperly, for purposes of competition 
or personal gain, or pass on to others, any information or documents provided by the 
Principal as part of the business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted electronically. 

d)  The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/ Representatives in India, if any. Similarly, the Bidder(s)/ Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign Principals, if any. Further, 
as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed 
by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments 
made to the Indian agent/representative have to be in Indian Rupees only. Copy of the 
“Guidelines on Indian Agents of Foreign Suppliers” is placed at Appendix (A-1). 

e)  The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any and all payments 
he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. 

(2) The Bidder(s)/Contactor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

Section 3 – Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s), before award or during execution has committed a 
transgression through a violation of Section 2, above or any other form such as to put 
his reliability or creditability in question, the Principal is entitled to disqualify the 
Bidder(s)/Contractor(s) from the tender process or act as per the procedure mentioned 
in the “Guidelines on Banning of business dealings”. 

Section 4 – Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the 
award according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit/ Bid Security. 

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor liquidated damages of the contract value or the 
amount equivalent to Performance Bank Guarantee. 

 
Section 5 – Previous Transgression 

(1) The Bidders declares that no previous transgressions occurred in the last three years with 
any other Company in any country conforming to the anti-corruption approach or with 
any other Public Sector Enterprises in India that could justify his exclusion from the 
tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from     
the tender process or action can be taken as per the procedure mentioned in “Guidelines 
on Banning of business dealings”. 

 
Section 6 – Equal treatment of all Bidders /Contractors /Sub-contractors 

(1) The Bidder(s)/ Contractor(s) undertaker(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact, and to submit it to the Principal before 
contract signing. 

(2) The Principal will enter into agreement with identical conditions as this one with all 
Bidders, Contractors and subcontractors. 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact 
or violate its provisions. 

Section 7 – Criminal charges against violating Bidder(s) / Contractor(s) / 
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Subcontractor(s) 
 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, 
or of an employee or a representative or an associate of a Bidder, Contractor or 
Subcontractor which constitutes corruption, or of the Principal has substantive suspicion 
in this regard, the Principal will inform the same to the Chief Vigilance Officer 

 
Section 8 – Independent External Monitor / Monitors 

(1)  The Principal appoints competent and credible Independent External Monitor for this 
Pact. 

The task of the Monitor is to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this agreement 

(2) The Monitor is not subject to instructions by the representatives of the parties and 
performs his functions neutrally and independently. It will be obligatory for him to treat 
the information and documents of the Bidders/Contractors as confidential. He reports to 
the CMD, BEML. 

(3) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Contractor will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his project 
documentation. The same is applicable to Subcontractors. The Monitor is under 
contractual obligation to treat the information and documents of the Bidder(s)/ 
Contractor(s) / Subcontractor(s) with confidentiality. 

(4) The Principal will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the Principal and the Contractor. The parties offer to the 
Monitor the option to participate in such meetings. 

(5)  As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will 
so inform the Management of the Principal and request the Management to discontinue 
or take corrective action, or to take other relevant action. The monitor can in this regard 
submit non- binding recommendations. Beyond this, the Monitor has no right to demand 
from the parties that they act in a specific manner, refrain from action or tolerate action. 

(6)  The Monitor will submit a written report to the CMD, BEML, within 8 to 10 weeks from 
the date of reference or intimation to him by the Principal and, should the occasion arise 
submit proposals for correcting problematic situations. 

(7) If the Monitor has reported to the CMD, BEML, a substantiated suspicion of an offence 
under relevant IPC/PC Act, and the CMD, BEML has not, within the reasonable time taken 
visible action to proceed against such offence or reported it to the Chief Vigilance Officer, 
the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner. 

(8)   The word ‘Monitor’ would include both singular and plural. 

Section 9 – Pact Duration 
This pact begins when both parties have legally signed it. It expires for the Contractor 
12 months after the last payment under the contract, and for all other Bidders 6 months 
after the contract has been awarded. If any claim is made/lodged during this time, the 
same shall be binding and continue to be valid despite the lapse of this pact as specified 
above, unless it is discharged/ determined by CMD of BEML 
 

Section 10 – Other provisions 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is 
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the Corporate Office of the Principal, i.e. Bangalore. 

(2) Changes and supplements as well as termination notices need to be made in writing. 
Side agreements have not been made. 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by 
all partners or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder 
of this agreement remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 

(5) The bidder shall not approach the Courts while representing the matters to IEMs and 
he/ she will await their decision in the matter. 

(6) In case of joint venture, all the partners of the joint venture should sign the Integrity 
Pact. In case of sub-contracting, the Principal contractor shall take the responsibility of 
the adoption of IP by the sub-contractor. It is to be ensured that all sub- contractors also 
sign IP. 

(7) In the event of any dispute between the management and the contractor relating to 
those contracts where Integrity Pact is applicable, in case, both the parties are agreeable, 
they may try to settle dispute through mediation before the panel of IEMs in a time 
bound manner. If required, the organization may adopt any mediation rules for this 
purpose. 

In case, the dispute remains unresolved even after mediation by the panel of 
IEMs, the organization may take further action as per the terms and conditions of the 
contract. 

The fees / expenses on dispute resolution shall be equally shared by both the parties. 

(8) In the event of any contradiction between the Integrity Pact and its Annexure, the 
Clause in the integrity pact will prevail 

 
-----------                                                (For & On behalf of the Principal)                        
(For & On behalf of Bidder/Contractor) 

 
 
 

(Office Seal)                                                                 (Office Seal)  

Place--------------------                                       Place--------------------  

Date --------------------                                       Date -------------------- 

Witness 1:                                                                        Witness 1: 
(Name & Address)                                                        (Name & Address) 

 
-------------------------------                                           ------------------------------- 
 
-------------------------------                                           ------------------------------ 
 
 

Witness 2:                                                                        Witness 2: 
(Name & Address)                                                         (Name & Address) 

 
-------------------------------                                                    ------------------------------- 
 
 
 
-------------------------------                                           ------------------------------ 
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Appendix A-1 
(Applicable Agents / Suppliers to Sign, Seal & Upload / Submit)  

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

1.0 There shall be compulsory registration of agents for all Global (Open) 
Tender and Limited Tender. An agent who is not registered with BEML LTD 
shall apply for registration in the prescribed Application-Form available on 
www.bemlindia.in. 

1.1 Registered agents will file an authenticated Photostat copy duly attested 
by a Notary Public/Original certificate of the principal confirming the agency 
agreement and giving the status being enjoyed by the agent and the 
commission/remuneration/ salary/ retainer ship being paid by the principal 
to the agent before the placement of order by BEML LTD. 

1.2 Wherever the Indian representatives have communicated on behalf of their 
principals and the foreign parties have stated that they are not paying any 
commission to the Indian agents, and the Indian representative is working 
on the basis of salary or as retainer, a written declaration to this effect 
should be submitted by the party (i.e. Principal) before finalizing the order. 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA, 
IF ANY: 

2.1     Tenderers of Foreign nationality shall furnish the following details in their 
offer: 

2.1.1 The name and address of the agents/representatives in India, if any and 
the extent of authorization and authority given to commit the Principals. 
In case the agent/representative be a foreign Company, it shall be 
confirmed whether it is real substantial Company and details of the same 
shall be furnished. 

2.1.2 The amount of commission/remuneration included in the quoted 
price(s) for such agents/representatives in India. 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, 
payable to his agents/representatives in India, may be paid by BEML LTD 
in Indian Rupees only. 

2.2     Tenderers of Indian Nationality shall furnish the following details in their 
offers: 

2.2.1 The name and address of the foreign principals indicating their nationality 
as well as their status, i.e, whether manufacturer or agents of 
manufacturer holding the Letter of Authority of the Principal specifically 
authorizing the agent to make an offer in India in response to tender either 
directly or through the agents/representatives. 

2.2.2 The amount of commission/remuneration included in the price (s) quoted 
by the Tenderer for himself. 

2.2.3 Confirmation of the foreign principals of the Tenderer that the 
commission/remuneration, if any, reserved for the Tenderer in the quoted 
price (s), may be paid by BEML LTD in India in equivalent Indian Rupees 
on satisfactory completion of the Project or supplies of Stores and Spares 
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in case of operation items. 

2.3 In either case, in the event of contract materializing, the terms of payment 
will provide for payment of the commission/remuneration, if any payable 
to the agents/representatives in India in Indian Rupees on expiry of 90 
days after the discharge of the obligations under the contract. 

2.4 Failure to furnish correct and detailed information as called for in 
paragraph-2.0 above will render the concerned tender liable to rejection 
or in the event of a contract materializing, the same liable to termination 
by BEML LTD. Besides this there would be a penalty of banning business 
dealings with BEML LTD or damage or payment of a named sum. 

 

Signature 

(For & On behalf of Bidder/Contractor) 
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APPENDIX – B 

COMPLIANCE REPORT OF GENERAL CONDITIONS OF CONTRACT (GCC) 
(To be submitted along with Technical Bid) 

Bid Invitation No : 

Firm   :  

Item details :  

Sl. 
No
. 

Terms / Clause Complied 
Not 

Complied Remarks 

1.  DEFINITIONS & CONDITIONS OF 
CONTRACT 

   

2.  SECURITY DEPOSIT    

3.  
LIQUIDATED DAMAGES FOR 
DELAY IN COMPLETION OF 
WORKS 

   

4.  EXTENSION OF TIME    

5.  MEASUREMENT BOOK(MB)    

6.  RAR (RUNNING ACCOUNT 
REMITTANCE) BILLS PAYMENT 

   

7.  COMPLETION CERTIFICATE AND 
COMPLETION PLANS 

   

8.  PAYMENT OF FINAL BILL    

9.  
MATERIALS TO BE PROVIDED BY 
THE CONTRACTOR 

   

10.
WORK TO BE EXECUTED IN 
ACCORDANCE WITH 
SPECIFICATIONS, DRAWINGS, 

   

11. DEVIATIONS/ VARIATIONS 
EXTENT 

   

12.
FORECLOSURE OF CONTRACT DUE 
TO ABANDONMENT OR 
REDUCTION IN 

   

13. CARRYING OUT PART WORK AT 
RISK & COST OF CONTRACTOR 

   

14.
ACTION IN CASE WORK NOT 
DONE AS PER SPECIFICATIONS 

   

15.
CONTRACTOR LIABLE FOR 
DAMAGES, DEFECTS DURING 
DEFECT LIABILITY 

   

16.
LABOUR LAWS TO BE COMPLIED 
BY THE CONTRACTOR    
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17.
MINIMUM WAGES ACT TO BE 
COMPLIED WITH 

   

18.
DISPUTE RESOLUTION AND 
JURISDICTION 

   

19. ARBITRATION    

20. WATER FOR WORKS    

21. ELECTRICITY FOR WORKS    

22. LEVY/TAXES PAYABLE BY 
CONTRACTOR 

   

23. TERMINATION OF CONTRACT ON 
DEATH OF CONTRACTOR 

   

24. RISK PURCHASE CLAUSE and 
FORCE MAJEURE CLAUSE 

   

25.
QUOTED RATE TO REMAIN FIRM 
THROUGHOUT THE CONTRACT 

   

26.
UNDERSTANDING OF SITE 
CONDITION 

   

27.
CONTRACTOR'S LIABILITY AND 
INSURANCE 

   

28. INDEMNIFICATION    

29. CAR POLICY    

30. PROGRESS REVIEW MEETINGS    

31. APPROVAL OF WORKS BY STAGES    

32. SITE RELATED      

33. BRIBES AND GIFTS    

 

Authorized signatory with company seal / stamp 
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APPENDIX – C 
 

CONTACT DETAILS OF THE SUPPLIER 
(To be filled and submitted by supplier along with the technical bid) 

1) Contact Person details in Marketing Office  

 
(a) Name     :  

(b) Designation    :  

(c) Telephone    :  

(d) Fax     :  

(e) Mobile     :  

(f) Email     : 

 

2) Head Office    :  

 

3) Complete address 

     including the website  : 

 

4) Details of the proposed plant from 

     where item is to be supplied : 

 

5) Complete address of the Plant 

     including Website    :  

6) Contact person details in plant  
(a) Name     :  

(b) Designation    :  

(c) Telephone    :  

(d) Fax     :  

(e) Mobile     :  

(f) Email     : 

7) Bank Details: (Will used during L/C Execution) 
 
a) Name of the Bank    : 

b) Full Address of the Bank   : 

c) Suppliers Account Number and Type : 

b) IBAN No      : 

e) Swift Code     : 
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APPENDIX – D 
 
 

NIT ACCEPTENCE LETTER 
 

To:           

The Asst General Manager (Materials), 

M/s. BEML LTD 

Bangalore-75 

 

Dear Sir,  

 

Having examined the tender documents of Bid Invitation No. 6300040382 

Date: 25.02.2026 the receipt of which is hereby duly acknowledged, we, 

the undersigned, hereby confirming that we read, understood and 

accepting all the terms & conditions available in the tender. Further, we 

indicate that upon selection, we will execute the assignment as per the 

tender terms and conditions.  

 

 

     Signature with date of Authorized signatory  

 

Name: _______________________  

 

Designation: ___________________  

 
 
 
 
 
 
 
 



 
       Page 98 of 124 

98 

 
 
 
 

APPENDIX – E 
 

 

UNDERTAKING 

 

This is to certify that ________________________ (Name of the Firm) 

has not been banned / black listed / debarred from Trade by any 

Central /State Govt. Dept. / Autonomous Institution  /  PSUs in India.  

 

 

I / we hereby certify that all the information given above is factual. 

 

   

Signature with date of Authorized signatory  

 

Name: ________________________  

 

Designation: ___________________  

 

Firm’s Seal:_____________________ 
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ACCEPTABLE BRANDS OF MATERIALS 

Sl.No ITEM BRAND/MAKE 

1 
Cement-53 Grade for 

Concrete works M/s ACC/Birla Super/Ultratech 

2 
Cement-43 Grade for 

Plastering works 
M/s ACC/Birla Super/Ultratech 

3 Paints M/s Asian Paints/Berger 
4 Reinforcement Steel M/s Sail/Tisco/Tata 
5 Structural Steel Tata/Jindal/Vizag/Apollo/Sail 
6 CPVC Pipes M/s /Supreme/Astral/Ashirvadh 
7 GI Pipes M/s Tata/Zenith 

8 PVC Pipes M/s Supreme/Astral 

9 White Cement M/s Birla/JK/Ultratech/ACC 

10 Gully trap/Nahani trap M/s Supreme/Astral 

11 
Waterproofing 

compound/Material 
M/s Fosroc/Roff/BASF/STP(SHALIMAR TAR 

PRODUCT) /SIKA/Bitumat Synroof 

12 
Mirror/Toughened/Bevelled 

glass 
M/s Saint Gobain/Modiguard 

13 Ceramic/Vitrified tiles M/s Johnson/Kajaria/Nitco/RAK/Somany 
14 Gypsum Board M/s India Gypsum/Armstrong/Saintgobain 

15 
Plywood/Block 

Board/Prelaminated particle 
board 

M/s Archid/Greenply/Century/Kitply 

16 Laminate/Veneer M/s Archid/Greenply/Century/Kitply 

17 Door closer, Floor Spring M/s Everite/Dorma/Godrej/Ozone/Dorset 

18 Locks, mortice locks M/s Godrej/Europa/Dorset/Ozone 

19 
Plumbing fittings (Brass 

chromium plated plumbing 
fittings) 

M/s Jaguar/Parryware/Hindware/ESS 
ESS/Cera 

20 
Sanitary Fittings 

(EWC/IWC/Washbasin) 
M/s Jaquar/Hindware/Parryware/Cera/ESS 

ESS 

21 U-PVC Windows 
M/s 

Fenesta/Promonance/Rehau/Torfenster/NCL 
Veka 

22 PVC Doors M/s Sintex 

23 
Galvalume 

Sheets/Curves/Ridges 
M/s JSW/TATA 

24 Epoxy Flooring 
M/s STP( SHALIMAR TAR PRODUCT) 

/FOSROC/SIKA 
 
Note:  
1. Contractor shall obtain prior approval of BEML before procurement of the 
Materials from the manufacturers listed above for the work. If any of the above 
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Brands of Materials are not available, Engineer-in-charge shall allow use of other 
brand material duly approved by OIC/EIC provided they confirm to the 
requirement of IS as per Technical Specification/Quality Plan. 
 
2. BEML reserves the right to reject or accept any of the make given above 
without assigning any reasons and contractor is bound to supply other brands 
in the list. 
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17. ANNEXURES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
       Page 102 of 124 

102 

 

 

 

 

 

ANNEXURE - I 

CONTRACT AGREEMENT 
 

WORK ORDER NO: ____________________ 

CONTRACT FOR: 

__________________________________________________. 

THIS AGREEMENT is made and executed on this ___ day of TWO THOUSAND 

___________ 

BETWEEN 

M/s BEML Limited, a Government Company coming within the meaning of Sec 

617 of  Companies Act, 1956 having its Corporate office at “BEML SOUDHA”, 4th 

Main Road, S.R. Nagar, Bengaluru- 560 027 through its __________ 

(*Designation of the authorised official) at ________ (here incorporate the 

address) represented by____________ (Name of the Authorised official) 

(Hereinafter referred to as ‘BEML’ which expression shall, unless repugnant to 

context means 

and includes its successors and permitted assigns) of the First Part. 

AND 

M/s. _________________ (Name of the Contractor) a __________ (Constitution 

of the Contractor i.e. Firm/Company/LLP, etc) incorporated/registered (delete 

whichever not applicable) under the provisions of ________ Act, having its 

Registered Office/Principal place of business (delete whichever not applicable) at 

______ (*Designation of the authorised Official) at ________ (here incorporate 

the address) represented by____________ (Name of the Authorised Official) 

(hereinafter referred to as ‘Contractor’, which expression shall unless repugnant 

to the context means and includes its successors and permitted assigns) of the 

Second Part Hereinafter, “BEML” and the “Contractor” shall individually be 

referred to as ‘Party’ and collectively as ‘Parties’. 
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WHEREAS BEML is a multi technology heavy engineering company having four 

manufacturing divisions at Bengaluru, KGF, Mysore and Palakkad and marketing/ 

regional/district offices across the Country. 

 

Whereas Contractor is a ______________ (incorporate brief profile of the 

Contractor) 

WHEREAS BEML, floated tender Ref: _______ dated __________ (Hereinafter 

referred to as the Tender) for _______________ at ________________ 

hereinafter called the “WORK”) 

 

WHEREAS the Contractor submitted his offer in response to the Tender floated 

by BEML as above and become the successful Bidders and has agreed to execute 

the Work as per the terms and conditions of the Tender. Consequently BEML 

issued Work Order No. _______ dated _____ (hereinafter the Work Order) to 

the Contractor. 

 

WHEREAS the Contractor has duly accepted the Work Order and agreed to 

execute the Work 

strictly in accordance with the work order and on the terms and conditions herein 

for a total sum of Rs __________/- (Rupees _____________only ) as 

consideration for the Work being carried out. 

 

In consideration of the above, ‘BEML’ and the ‘Contractor’ agreed to reduce the 

terms and conditions in to writing as hereinafter mentioned. 

 

SCOPE OF WORK: 
The Scope of Work to be executed by the Contractor is as mentioned at Clause 
______ to the Tender Document. 
 
CONTRACT PERIOD: 
The contract period shall be the period mentioned in the Work Order at Para 
______ 
Time is the essence of the contract. The Contractor shall strictly adhere to the 
Time Schedule for commencement and completion as stipulated in the Work 
Order and shall  complete the Work in all respect to the complete satisfaction of 
BEML on or before the Completion date. 
 
PENALTY 
In case the work is not completed in the manner mentioned above to the 
complete satisfaction of BEML in every respect within the time limit stipulated in 
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the Work Order, then the Contractor shall become liable for payment of 
compensation/penalty for delay in completion of work, in accordance with Clause 
_____ of the Tender Document /Work Order irrespective of whether extension of 
time granted or not unless otherwise specifically stated. 
 
The said Penalty payable by the Contractor shall be without prejudice to any 
other right or 
remedy available to BEML on account of such delay in completion of work. The 
amount of 
compensation might be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with BEML. The Chief Engineer, BEML 
Limited, ____ shall be the authorized person to certify whether the Work has 
been completed within stipulated time and his certification shall be final and 
binding on the parties. 
 
PAYMENT 
BEML shall make the payment to the contractor in the sums, proportions and 
manner from time to time in accordance with the Clause(s) _______ of the 
Tender Document. The payment shall be made after all the statutory deductions 
as may be applicable 
 
SECURITY DEPOSIT/BANK GUARANTEE: 
The Contractor has furnished non-interest-bearing Security Deposit in 
accordance with Clause _____ by way of ___ (incorporate the mode). The 
Contractor agrees to extend the validity of the Security Deposit, wherever 
required like extension of period of contract or as may be required by the 
Company. The Company shall have the full power to enforce the Security Deposit 
in case of non-performance or violation or breach of any of the terms of this 
Agreement by the Contractor 
 
COMPLIANCE OF STATUTORY PROVISIONS: 
The contractor shall comply with all requirements under various administrative 
orders and 
statutes including but not limited to Contract Labour (Regulation and Abolition) 
Act, 1970 and Rules 1971, Minimum Wages Act, 1948, Payment of Wages Act, 
1936, Employers’ Liability Act 1938, Shops & Establishments Act (relevant to the 
State), Factories Act, 1948, Employees’ State Insurance Act, 1948, Employees 
Provident Fund and Misc. Provisions Act, 1952, Payment of Bonus Act, 1965, 
Payment of Gratuity Act, 1972, Employees Compensation Act, 1923, Industrial 
Disputes Act, 1947, Child Labour (Prohibition & Regulation) Act, 1986, Sexual 
Harassment of Woman at Workplace (Prevention, Prohibition and Redressal) Act, 
2013 or any other relevant Acts or enactments relating thereto and its 
amendments (State/Central) and rules framed there under from time to time as 
may be relevant while executing the Work and performing the obligations under 
this Agreement. The Contractor agrees to indemnify BEML for any loss or damage 
caused to it due to violation/non-compliance of any administrative orders or 
statutory provisions in respect of/in connection with the Execution of the Work. 
 
All claims arising at the instance or on account of the persons employed by the 
contractor 
including but not limited to on account of wages, allowances, PF, ESI, Gratuity 
or Compensation under the Employee Compensation Act, or otherwise shall be 
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met by the contractor on his own account and the Company shall be kept fully 
indemnified. BEML shall have no liability whatsoever in that behalf. 
 
NON-COMPLIANCE OF TERMS: 
Non-compliance of any of the terms of this Agreement shall amount to breach 
leading to 
cancellation of contract, besides other legal actions, including but not limited to 
recovery of 
losses to BEML 

FALLS CLAUSE: 
If the contractor fails to Execute the Work as per Tender Document, Work Order 
and the Terms and Conditions herein contained, at any time during the currency 
of the contract or if the BEML has reasons to believe that the Contractor’s work 
is not satisfactory and that the interest of BEML is thereby affected in any way, 
BEML shall have the right to Execute the Work by itself or through any other 
agency, in which case the contractor shall make good the loss to BEML including 
cost and expenses which arises there from. The extra cost being incurred by 
BEML in this regard should be to the account of the Contractor, which may be 
adjusted against security deposit and/or deducted from any pending bills or any 
payment to be made to the contractor or otherwise. 
 
INDEMNIFICATION 
In the event of the non-fulfilment of any of the covenants, terms, agreements, 
obligations and conditions mentioned in the Tender Document or Work Order or 
in this Agreement, the 
Contractor shall pay to BEML all losses, damages, costs, charges and expenses 
incurred by BEML Limited as result of the Non fulfilment of the obligations under 
the contract. The decision of BEML shall be final in this regard and the Contractor 
shall pay the same without any demur and protest. 
 
The Contractor shall be responsible for all or any kind of losses/damages caused 
to or suffered by BEML or its employees/officers due to any act or negligence of 
the labour deployed by the Contractor and the Contractor shall make good the 
said loss same. BEML shall have the absolute right to recover such 
losses/damages from any and all amounts payable to the Contractor, including 
pending Bills. The Contractor will ensure that there are no thefts or loss of 
property/properties by the labourer’s deployed by the contractor. 
 
CAR POLICY: 
Contractor shall take ‘Contractor All Risk Coverage Policy’ (CAR Policy) to cover 
all risks, losses, claims for injuries or damage to any person or any property as 
per the Tender Document/ Work order more specifically stipulated in clause 
_____ of the Tender Document. The insurance policy has to be kept valid till the 
Work is completed in accordance with the Tender Document/ Work Order and to 
the complete satisfaction of BEML. The contractor has to take policy at his own 
cost showing BEML as the “Principal” to enable BEML to make the settlement of 
claims at the earliest. 
 
LICENSES AND PERMISSIONS: 
Contractor shall procure all the Licenses, Permissions, Sanctions, etc. as may be 
required for/in the course of performance of the contract /execution of the Work 
or as required under statutes.  
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Any lapse in this regard shall be solely attributable to the Contractor and BEML 
shall in no way responsible for the same. The Contractor undertakes to indemnify 
BEML in this regard. 
 
SUB-CONTRACT: 
The contractor shall not sub-contract, assign or make over the contract to any 
third party either in full or partially without prior written consent of BEML. 
 

CONFIDENTIALITY: 
The Contractor or his employees or agent or anybody engaged by the Contractor 
to execute the Work shall maintain utmost faith and confidentiality of all 
information and documents come into their possession or knowledge and shall 
not divulge such information to any third parties, in any case, without prior 
written consent of BEML. The Contractor undertakes to indemnify BEML for any 
loss caused to it by reason of breach of the above obligation by the Contractor 
or his employees or agent or anybody engaged by the Contractor. 
 
ENTIRE CONTRACT 
Tender Document and Work Order dated ______ shall form part and parcel of 
this Agreement and in case of inconsistency, the order of precedence will be as 
follows: 

1. This Agreement; 
2. Work Order; and 
3. Tender document 

 
TERMINATION: 
BEML can terminate the contract by giving thirty days written notice in case of 
the following 
reasons and if the Contractor fails to rectify the same within the notice period; 

a) Failure of the contractor to commence the work within a stipulated period. 
b) If the performance of the contractor is found to be unsatisfactory or if he 
fails to give 
the desired progress of the work or there is breach of terms of the agreement. 
In this regard, non-performance in whole or in part by the contractor of any 
obligation due to 
the reasons with his control shall be treated as breach of the contract. 

 
However, BEML shall have right to terminate the Agreement at any time by giving 
____ months notice in writing, with or without mentioning the reasons. 
The Contractor shall have the right to terminate the Agreement in case of breach 
of the terms and conditions by BEML. 
 
The termination shall not prejudice the rights and obligations accrued on the 
parties till the 
effective date of termination. 
 
JURISDICTION& DISPUTE RESOLUTION: 
Disputes, if any, between the Parties arising out of or in connection with this 
Agreement or any matters connected therewith, shall be discussed and amicably 
settled by the parties through Conciliation by subject experts appointed by BEML. 
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The unresolved disputes shall be referred to a sole Arbitrator to be appointed by 
BEML. The 
arbitration proceedings shall be in accordance with Arbitration and Conciliation 
Act, 1996 and 
Rules framed there under, as may be amended from time to time. The courts at 
Bengaluru alone shall have jurisdiction to try and adjudicate any matter in 
connection with this Agreement. The language of arbitration shall be English. 
 
(If the Contractor is a Govt. /CPSU, the following Arbitration Clause may be 
incorporated and 
above Arbitration Clause may be deleted) 
 
Disputes if any, arising between the Parties, in connection with this Agreement 
or any other 
matters connected therewith, the same will be mutually discussed and amicably 
settled between the parties, failing which, the disputes shall be referred to the 
sole Arbitrator of Permanent Machinery for Arbitration in Department of Public 
Enterprises to be nominated by the Secretary to the Government of India, in 
charge of the Department of Public Enterprises. The Arbitration and Conciliation 
Act, 1996 shall not be applicable to the arbitration under this clause. The award 
of the Arbitrator shall be binding upon the parties to the dispute, provided, 
however, any party aggrieved by such Award may make further reference for 
setting aside or revision of the Award to the Law Secretary, Department of Legal 
Affairs, Ministry of Law and Justice, Government of India. Upon such reference, 
the dispute shall be decided by the Law Secretary or the Special Secretary/Addl. 
Secretary, when so authorized by the Law Secretary, whose decision shall bind 
the parties finally and conclusively. The parties to the dispute will share equally 
the cost of Arbitration as intimated by the Arbitrator. 
 
SEVERABILITY AND WAIVER: 
If any provision of this Agreement is held to be invalid or unenforceable for any 
reason, the 
remaining provisions shall continue in full force without being impaired or 
invalidated in any 
way. The Parties shall replace any invalid provision with a valid provision, which 
must closely 
approximate the intent and economic effect of the invalid provision. 
 
NOTICES 
All Notices and communications shall be sent to the following addresses of the 
Parties or any 
other address duly notified in writing from time-to-time by the parties: 

BEML : 
Contractor : 

The Notices issued other than as above shall not be considered as effective 
notice. 
 
ASSIGNMENT: 
The obligations under this Agreement shall not be assigned by either Party to 
any third party 
without prior written consent of the other Party. 
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AMENDMENT: 
No Amendment or variation of this Agreement shall be valid unless it is in writing 
and signed by or on behalf of each of the Parties. 
 
MISCELLANEOUS: 
This agreement further witnesses that the Contractor is responsible for any 
accident or other 
compensation payable to the workers employed by and working under the control 
of the 
Contractor and that the Company SHALL HAVE no sort of liability in the matter, 
and that any 
payment would have to be made by BEML, the same shall be reimbursed by the 
Contractor or otherwise the same shall be recovered from the Bills payable to 
the Contractor. 
 
The employees/agents of the Contractor in no case will be treated as the 
employees of BEML and there shall not be any master and servant relationship 
whatsoever between BEML and 
labour/employees being deployed by the Contractor for the Work. Further, 
discharging obligations under the Agreement by labour shall not be construed to 
believe that they are the employees of BEML and shall at all times be the 
employees of the contractor only. The contractor will be individually and entirely 
responsible for all and any liabilities in that regard. 
All the agreements, letters, documents exchanged between parties, if any, have 
been merged with this agreement and shall have no effect from the effective date 
of this agreement. 
 
IN WITNESS WHEREOF, the parties hereto, have set their hands and seal, on this 
day, month and year herein above mentioned in the presence of the following 
witnesses. 
 
 
 
For BEML          for CONTRACTOR 
 
Witnesses:          Witnesses: 
1.            1. 
2.            2. 
 
. 
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ANNEXURE - II 
FORMAT FOR PERFORMANCE BANK GUARANTEE 

Note: 1. This guarantee shall be furnished by Scheduled Commercial Banks 
authorised by RBI to issue a Bank Guarantee. 
2. This bank guarantee shall be furnished on stamp paper value as per 
prevailing Stamp Act. (At present not less than Rs. 100. /-) 
3. The stamp paper shall have been purchased in the Name of the Bank 
executing the Guarantee. 

 
Bank Guarantee No…………… 
Dated ……………………………. 
Amount …………………………. 
Valid up to ………………………. 
Claim up to ……………………… 

The General Manager (Materials- Management) 
BEML 
Bangalore Complex 
PB No 7501 
New Thippasandra  
Bangalore 560075 

1. This deed of Guarantee made this day of......................... (Month& year) 
between Bank of.............................. (Hereinafter called the "Bank") of 
the one part, and BEML LIMITED (Hereinafter called "the Employer") of 
the other part. 

2. Whereas BEML LIMITED has awarded the contract for............... (Name 
of work as per PO) (Hereinafter called the "Contract") to...................... 
(Name of the Contractor) (Hereinafter called "the Contractor"). 

3. AND WHEREAS the Contractor is bound by the said Contract to submit to 
the Employer a Performance Security for a total amount of…………………... 
(Amount in figures and words). 

4. Now, We the Undersigned…………………………... (Name     of   the   Bank) 
being fully authorized   to sign and to incur obligations for and on behalf 
of and in the name of............................................(Full name of Bank), 
hereby declare that the said Bank will guarantee the Employer the full 
amount of Rs. ………………… (Amount in figures and words) as stated above. 

5. NOW THEREFORE, We hereby  affirm  that we are the  Guarantor   and  
responsible to you, on behalf  of the Contractor and we hereby 
unconditionally, irrevocably and without demur undertake  to  
immediately pay to the Employer  upon first  written demand  and without 
cavil  or argument, any  sum or sums  within  limits 
of.......................(Amount of Guarantee) as aforesaid without reference 
to the Contractor and without  your needing to prove  or show grounds  
or reasons  for your demand  for the sum  specified  therein. The Bank 
shall pay to the Employer any money so demanded notwithstanding any 
dispute/disputes raised by the Contractor in any suit or proceedings 
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pending before any Court, Tribunal or Arbitrator/s relating thereto and 
the liability under this Guarantee shall be absolute and unequivocal. 

6. This Guarantee is valid till...............................(The initial period for 
which this Guarantee will be valid must be for at least 3-months (three 
months) longer than the anticipated expiry date of defect liability period 
/ Warranty period. 

7. At any time during the period in which this Guarantee is still valid, if the 
Employer agrees to grant a time extension to the Contractor or if the 
Contractor fails to complete the Works within the time of completion as 
stated in the Contract, or fails to discharge himself of the liability or 
damages or debts  as  stated under Para 5, above, it is understood  that 
the Bank will  extend  this  Guarantee under  the  same conditions for  the  
required  time  on demand by the Employer and at the cost of the 
Contractor. 

8. The Bank agrees that no change, addition, modifications to the terms 
of the Contract Agreement or to any documents, which have been or may 
be made between the Employer and the Contractor, will in no way release 
us from the liability under this Guarantee; and the Bank, hereby, waives 
any requirement for notice of any such change, addition or modification to 
the Bank. 

9. The Guarantee here in before contained shall not be affected by any 
change in the Constitution of the Bank or of the Contractor. 

10. The neglect or forbearance of the Employer in enforcement of payment 
of any moneys, the payment whereof is intended to be hereby secured 
or the giving   of time by the Employer for the payment hereof shall in no 
way relieve the bank of their liability under this deed. 

11. The expressions "the Employer", "the Bank" and "the Contractor" 
hereinbefore used shall include their respective successors and assigns. 

12. Notwithstanding anything contained herein: 

(a)  Our liability under this Bank Guarantee shall not exceed 
Rs................. (Rs..............)  

(b) This Bank Guarantee shall be valid up to....................... 

(c) We are liable to pay the Guarantee amount or part thereof under this 
Bank Guarantee only & only if you serve upon us a written claim or 
demand on or before 

 

In witness whereof l/We of the bank have signed and sealed this Guarantee on 
the.......................day of........................ (Month & year) being herewith duly 
authorized. 

For and on behalf of the ............................................Bank. 

Signature of Authorized Bank officials. 

Name    :............................. 

Designation : ........................  
Stamp/Seal of the Bank................................ 
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Signed, sealed and delivered for and on behalf of the Bank by the above 
named ......................in the presence of: 

                        
Witness 1.                                                                           Witness 2.  

                                                                                   
Signature........................                                                                              
Signature..........................  

Name..............................     

                                           Name............................. 
Address...........................       

                                                  Address...........................                                                

Name..............................    

                                  Name..............................    

Address...........................        

 Address...........................     
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Annexure - III 
FORMAT OF BID GUARANTEE FORM 

 
Ref: 
 
To, 
BEML LIMITED 
Bangalore Complex 
New Thippasandra Post 
Bangalore – 560075 
 
Dear Sirs, 
...............................................................................................................
......................... 
 
In accordance with your ‘Tender Enquiry’ under your Tender No: ………………… 
dated …….. 
 
M/s................................................................ herein after called the 
Bidder, with the following Directors on their Board of Directors / partners of the 
Firm. 
1.        2. 
3.        4. 
5.        6. 
7.        8. 
9.        10. 
 

Wish to participate in the said tender 
for.......................................................................... 
....................…………………………………………………………………………………………………………
…………....................................……………………………………………………………………………
…………………………………………………………………………………………………………………………………
…………………… 

 

As an irrevocable Bank Guarantee against Bid Guarantee for an amount of 
Rs…………………… ………………………. (In words and figures) valid for ….…………. days 
from……………………… …………………. is required to be submitted by the Bidder as a 
condition precedent for participation in the said bid, which amount is liable to 
be forfeited by the BEML Limited (herein after called PURCHASER)  

 

(1) the withdrawal or revision of toe offer by the Bidder as a condition within 
the validity period.  

(2) Non-acceptance of the ‘Letter of Intent / Purchase Order’ by the bidder 
when issued within the validity period.  

(3) Failure to furnish the valid contract performance guarantee by the bidder 
within one month from the receipt of the Purchase Order and  

(4) on the happening of any contingencies mentioned in the bid documents. 
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We, the …………………………………………..Bank at................................................. 
Having our Head office at ……………………………………………. (Local address) 
Guarantee and undertake to pay immediately on First demand by BEML 
LIMITED, the amount of Rs…........................ 
...................................................………… 

………………………………………………………………………(in Figure and words) without any 
reservation, protest, demur and recourse. Any such demand made by the 
Purchaser shall be conclusive and binding on the Bank irrespective of any 
dispute or difference raised by the purchaser. 

 

The guarantee shall be irrevocable and shall remain valid up to 
………………………………………… 

…………………………………….. (This date shall be 60 days after the date for which the 
bid is valid). If any further extension of this guarantee is required the same 
shall be extended to such required period (not exceeding one year) on 
receiving instruction from M/s…………….on whose behalf this guarantee is issued.  

 

Claim Period: Upto ______________ 

In witness whereof the Bank, through its authorized officer has set its hand and 
stamp on this …………………day of……………………………..at 
……………………………………………….. 

 

witness (Signature) 

WITNESS          (Signature) …. 

Name in (Block letters) 

 

Designation …………………………… 

(Staff No.) ………………………. 

(Bank's common Seal) 

Official address: 

Contact Phone No.:      Contact Mail Id: 

Attorney as per power of Attorney No 

Date: 
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CHECK LIST ON PREPARATION OF BIDS 

Ref
. 

No. 
Particulars Yes / No 

1 
 

Have you read and understood various conditions of the 
Contract and shall abide by them? 

 

TECHNICAL BID 

2 
Have you submitted the EMD / Copy of DD at the address 
mentioned and uploaded the scanned copy? 

 

3 Integrity Pact  

4 

Have you uploaded the following documents which are to 
be uploaded with signatures & seal? 

a) 2020-21 Profit & Loss Statement 
b) 2021-22 Profit & Loss Statement 
c) 2022-23 Profit & Loss Statement 

 

5 

Work Completion Certificates and TDS certificate.  
Note: In case of experience certificate obtained from 
other than Government organizations /Public Sectors, the 
same shall be supported with TDS certificate by the 
contractor 

 

6 
Registration with Government Bodies like ESIC, EPF, 
Labour Laws: Have you attached a Registration copy of 
each of the certificate? 

 

7 
Have you attached the proof of authorization / Power of 
Attorney to sign on behalf of the bidder in the Technical 
Bid? 

 

8 
Copy of certificate of Registration for PAN card, GST No., 
CIN registration & etc., 

 

9 

Have you uploaded the following documents which are to 
be uploaded with signatures & seal? 

1) Compliance to BOQ 
2) Compliance to GCC 
3) Compliance to NIT acceptance letter 
4) Compliance to Under taking by Bidder 

 

FINANCIAL BID 

10 
Has your financial Bid proposal been duly filled and 
uploaded? 
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                                         Compliance to Bill of Quantity (BOQ) 

 

 

Subject: “Demolition of existing RCC buildings such as painting hangar, Toilet Block, 
removal of existing old roof sheets, ACS and other structure, Bulow’s providing area for 
parking Metro Cars with covered roofing at eastern side of tatra hangar for parking area 

of metro cars near proposed Line-3 PEB hangars at Bangalore Complex, BEML Ltd, 
Bangalore”.  

 

 

BILL OF QUANTITIES 

Sl.     
No 

Description Unit Qty Complied/Not Complied 

1 

Design,  architectural & structural design 
& submission of report for the following 
Components:                                                          
a) Design & drawing of new Standard 
Gauge & Broad Gauge Track over RCC 
Beams.                  b) Design & drawing of 
new Gable roof shed of approx height 
10.mtrs.                                                                                                                     
c) Design & drawing of new RCC Culvert.                   
d) Design & drawing of new 
Hardstanding concrete for flooring. 

Job 1.00   
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1. Site Study & Carrying out soil 
investigation/ tests as and where 
required/applicable.  
 Collection of required no.of soil samples at 
required locations in site as per site 
conditions and conducting soil testing 
through reputed certified agencies with prior 
approval of Beml.Submission of soil testing 
report to Beml. 
 
2. Structural design of foundation, 
superstructure as per IS codes considering 
SBC of soil/soil test report. Discussion with 
Beml regarding the same and suggesting 
the most economical & feasible option to 
Beml considering  the availablity of materials 
& life of structure. Submission of structural 
design report with third party certification of 
design from reputed Government/semi-
government institutes,IITs,NITs etc.,                                                     
3. Preparation & submission of good for 
executionas hard copy( 03 copies A2 or A3 
size colour drawings ) and soft copy ( both 
in Autocad & PDF ) viz 
Plan,sections,elevations of hangar/shed. 
The contractor shall submit the detailed PEB 
structural and architectural designs and 
drawings (plans, sections, elevations) for 
foundation and superstructure, interior 
layout of Civil, Electrical & Plumbing, in 3D 
format along with a walk through. And  
incorporate any further suggestions and 
changes suggested by BEML.  
Note: The approximate (tentative) area 
considered under the scope of work is:  
a. Providing & laying of new BG & SG 
Track (3 Rails)over RCC Beams,  Approx 
area: 800 RMT 
b. New PEB Gable roof Shed for metro car 
parking:  Approx size: 4000 Sqm. height of 
roof approx.10.0mtr                                                                                                                  
c) New RCC/Precast Culvert: Approx area: 
70.0 RMT.                                                                          
d) New Hardstanding concrete for flooring: 
Approx area: 1100.0 Sqm.  

2 

Providing & laying of new Standard 
Gauge & Broad Gauge Track consisting 
of 3 rails ( BG & SG rails) with civil works, 
including the following items consolidate 
per running meter length of track. The 
scope covers all  the following below 
items as one complete item and final 
finished track per running meter  is 
considered for payment: 

 RMT  
           

800.00  
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a) Surface excavation in all kinds of soils 
including removal of rank vegetation/bushes 
and clearing the area etc.,and disposal of  
unusable materials or debris outside  the 
site premises to a distance not exceeding 
5.0 KM not objected by local civic authorities 
including lead ,lift etc. 
b) Demolition/ dismantling the existing 
cement concrete flooring/hardstanding 
concrete of any description and in any 
position not otherwise specifically provided 
etc and  stacking of serviceable materials if 
any and disposal of  unusable materials or 
debris outside  the site premises to a 
distance not exceeding 5.0 KM not objected 
by local civic authorities including lead ,lift 
etc,complete all as specified and directed by 
Engineer in charge.  
Note: The dismantled materials shall be 
removed immediately from the premises 
without disturbing the regular production 
activities . 
c) Earthwork excavation by mechanical/ 
manual means in foundation trenches, pits 
not exceeding 1.50m in depth  in all kinds of 
soil including getting out the excavated 
earth, dressing of sides, dewatering ground 
water/ rain water if any, compaction 
including disposal of debris/unserviceable 
surplus earth outside the site premises to a  
distance not exceeding 5.0KM not objected 
by local civic authorities including lead, lift 
etc.,complete all as specified and directed 
by Engineer in charge.   
d) Providing and laying in Position Plain 
Cement Concrete M10 grade 1:3:6 using 
40mm graded down size granite aggregate, 
machine mixed, well compacted for 
foundation bed, under floors and other 
similar works including curing etc.,complete 
all as specified and as directed by Engineer 
in charge. Note: The rate quoted for the item 
is deemed to include for providing and 
removal of form work/centering/shuttering 
wherever necessary.  
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e) Providing & laying in position  Fe 500 
grade TMT bars in reinforcement 
conforming to relevant IS in various 
diameters, locations & levels, cut to length 
and bent to shape required, binding spirally 
with MS wire (annealed) of size not less than 
0.9 mm dia  including all lead, lift, etc., 
complete all as specified and directed by 
Engineer in charge. NOTE: a) The rate 
quoted  for the item is deemed to include for 
cement mortar cover blocks as per the 
requirement at site and providing and 
removal of scaffolding/staging, laps, chairs 
all items required wherever necessary.                        
f) Providing, and laying in position 
Reinforced Cement Concrete  M25 grade 
1:1:2,  using 20mm graded down size 
granite aggregate machine mixed for 
Beams,etc complete including curing, 
vibrating, compacting, finishing,dewatering 
wherever necessary including lead, lift  etc., 
complete all as specified and directed by 
Engineer in charge. Note:                       a) 
The rate quoted  for the item is deemed to 
include for reinforcement, providing and 
removal of form work/centering/shuttering, 
currinng etc.,wherever necessary. 
g) Supplying ,fixing in position 16mm 
diameter MS foundation bolts of minimum 
600mm length including  threading of 
required length, welding, drilling suitably  
including neccessary hardware items , bolts, 
nuts, washers of required size and diameter 
for holding of  rails and welding the bolts to 
the reinforcement to the correct line and 
level  etc., complete all as specified and 
directed by Engineer in charge.                                                                
h) Supplying, fabricating, hoisting and 
erecting in position MS Structural steel viz., 
channels, plates, angles, cleats, fixing to 
correct line & level including cutting, 
welding, bending to required shape, shims & 
packing pieces as required for levelling of 
the work, etc.,complete all as specified and 
as directed by engineer in charge. Note:    
The rate quoted  for the item is deemed to 
include for welding machine, welding rods, 
gas, consumables etc. 
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l) Supplying,Laying & aligning the  IU Rails 
of weight 52kg/mtr length on RCC beams, 
with correct line and level including cutting, 
welding etc., complete all as specified & 
directed by the Engineer in charge.  
Note:- a) The  quoted rate  is deemed to 
include for  supplying MS cleats for levelling 
/placing  of rails making necessary holes 
including cutting, fabrication, welding etc.,  
b) The actual length of rails ie 3 rails ( BG & 
SG) fully finished Track shall be measured 
for the purpose of payment per running 
meter length.                                                            
(c) The rate includes for bending the rails for 
the curvature portion of the track as per site 
condition to match with the existing BG/SG 
rail alignment etc., .  
  

j) Hacking the existing old plastering 
surfaces in any thickness to receive new 
plaster and Rendering/Plastering 15mm 
thick in Cement Mortar 1:4 on fair faces of 
brick or concrete surfaces including finishing 
the surface smooth and even including 
curing,tools & tackles at all levels and height 
etc., complete all as specified and directed 
by Engineer in charge. Note:- 1) The rate 
quoted for the item shall deemed to include 
for providing and removal of 
scaffolding/staging whever necessary.  2) 
The rate quoted is deemed to include for 
disposal of unusable materials or debris 
outside  the site premises to a distance not 
exceeding 5.0 KM not objected by local civic 
authorities including lead ,lift etc 
k) Returning & filling the available earth in 
plinth, trenches, foundations or around 
plinth with approved good quality earth of 
non swelling type, free from organic 
materials, consolidating in layers of not 
more than 200mm including watering, 
compaction, etc complete all as specficed 
and directed  by Engineer in charge.                                                                 

Note: The Contractor's to not that the, Track 
consisting of 3 rails (BG & SG rails) with civil 
works, including the following items 
consolidate per running meter length of 
track. The scope covers all the following 
below items as one complete item and final 
finished track per running meter is 
considered for payment” 

3 
Providing & laying of new hardstanding 
concrete for flooring.  Sq.M 1000.00   
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Demolition/ dismantling the existing cement 
concrete flooring/hardstanding concrete of 
any description and disposal of  unusable 
materials or debris outside  the site 
premises to a distance not exceeding 5.0 
KM and Providing and laying in Position 
Plain cement concrete for hardstanding of 
M20 grade in mix proportion 1:1.5:3, 150mm 
average thick using 20mm graded down 
size granite aggregate, over base surface 
PCC of mix proportion 1:4:8 average 
150mm thick including providing & laying of 
soling stones of size 200 mm thick for 
subbase course including providing rolling 
for subbase course including consolidation, 
wellramming and providing necessary earth 
work excavation for surface and getting out 
excavated earth & disposal of debris outside 
the site premises etc., concrete to be of 
machine mixed, laid in layers for hard 
standing concrete including finishing the top 
surface even using extra cement, well 
compacted including curing, compacting 
etc.,complete all as specified and  directed 
by Engineer in charge. Note: The rate 
quoted by the Contractor for the item is 
deemed to include for providing and removal 
of form work/centering/shuttering wherever 
necessary.  

4 

Demolition/Dismantling of old Building, 
old roof sheets, : 

Sq.M 1300.00   

Demolition/Dismantling of the existing old 
painting building/structure including ACS 
built of cement concrete/mortar, old MS 
Structural steel materials viz., MS Columns, 
Purlins, MS Plates,  removal of old roof 
sheets, curves from existing structure of 
approx 10.0m in height & disposal of 
unusable roof sheets, curves outside the sit 
premises not exceeding 5KM, disposal of 
unwanted debris from the old RCC building 
and disposal of debris outside the site 
premises not exceeding 5KM which is not 
objected by any local civic authorities etc., 
complete all as specified & directed by 
Engineer In Charge.               
 Note: 1) Painting Building of size approx: 
47.38mx18.95m. 2) ACS: 9.14MX10.91M 3) 
ACS: 24.85X7.20.   

5 
Demolition/Dismantling of old spray 
painting bullows, & other structures: Job 1.00   
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Demolition/Dismantling of the existing Spray 
Painting Bullows (03 Nos) of any diameters, 
made up of MS Structural steel of height 
approximately 10.0 meters including 
disconnecting the existing lines, 
disconnecting the existing electrical 
connections, welding, cutting, segregating 
of scrap items and handing over to BEML & 
shifting to stores dept etc., complete all as 
specified & directed by Engineer In Charge. 
Note: 1) Bullows of size approx 
13.28mx11.70meter. 2) Contractor to make 
own arrangements for shifting of bullows to 
stores/salvage dept.         3) The entire work 
including dismantling, Gas/spark welding, 
segregating, transporting, shifting is 
considered as one job. 

6 

 Construction of Gable roof shed for 
metro car parking.  

Sq.M 4000.00   

Construction of new gable roof shed for 
metro car parking of approximately 10.0m 
height. The scope includes earth work 
excavation for foundation trenches and 
getting out the excavated earth & disposal of 
debris outside the site premises, Providing 
& laying M10 Concrete for foundation 
subbase, Supplying & fixing of TMT rods for 
reinforcement of footings & pedestals, 
Providing & laying M20 concrete for footings 
& pedestals/RCC Columns.  The structure 
constist of built up MS/Rolled Structural 
steel sections of ISMB/ISMC for channels, 
MS Column,  purlins, roof truss including 
side wall cladding approximate 1.5m height 
from top. The roof is covered with 0.5mm 
thick Galvalume sheets for roof & cladding 
sky blue color including 2mm thick 
polycarbonate sheets for skylight/ventilation 
at approx. 20% of total area. This work also 
include providing & fixing of GI/MS Gutters 
at corners & 110mm diameter PVC Pipes for 
rain water downtake & diverting of rain water 
including painting of MS Structural steel with 
two coats of synthetic enamel paint over a 
coat of primer of M/s Asian Paints/Berger 
with all necessary civil works etc., The 
scope also to include internal electrification 
work viz., providing & fixing of lightings, 
switch boards, fans, point wirings, conduit 
wirings etc.,complete all as specified & 
directed by Engineer in charge.  
    



 
       Page 122 of 124 

122 

Note: 1) The size of roof shed for car 
parking to be considered as approx 60.0m 
x72.0m. 2) The quoted rate is deemed to 
include for welding machine, rods, 
consumables etc.,3) The scope includes 
Structural design of foundation, 
superstructure as per IS codes considering 
SBC of soil/soil test report. Discussion with 
Beml regarding the same and suggesting 
the most economical & feasible option to 
Beml considering  the availablity of materials 
& life of structure. Submission of structural 
design report with third party certification of 
design from reputed Government/semi-
government institutes,IITs,NITs etc., 4) The 
scope includes Site Study & Carrying out 
soil investigation/ tests as and where 
required/applicable. Collection of required 
no.of soil samples at  required locations in 
site as per site conditions and conducting 
soil testing  through reputed certified 
agencies with prior pproval of Beml, 
Submission of soil testing a report to Beml.         
5) Preparation & submission of good for 
executionas hard copy( 03 copies in A2 or 
A3 size colour drawings ) and soft copy ( 
both in Autocad & PDF ) viz 
Plan,sections,elevations of shed. 
Thecontractor shall submit the detailed 
structural and architectural designs and 
drawings (plans, sections, elevations) for 
foundation and superstructure, layout of 
Civil, Electrical & Plumbing, in 3D format 
along with a walk through. And  incorporate 
any further suggestions and changes 
suggested by BEML.6) The Total finished 
area of the roof covering including all above 
items as required, shall be measured in 
square meters  and considered for payment.  

      

7 

Construction of RCC/Precast Box 
shaped Culvert for 70m length 
approximately. Note: The Rate calculated 
per running meter length. 

RMT 70.00   
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Construction of RCC/Precast Box Shaped 
Culvert of approximate length 80m of size 
2.3mx2.4m,/size to be designed as per site 
conditions,  depth of culvert varies as per the 
site conditions & minimum 0.90 m depth with 
250mm thick Precast/RCC walls with 
RCC/Precast cover slabs with proper slope 
to drain off storm water,  etc., Complete all 
as specified and directed by Engineer-in-
charge. The scope includes earth work 
excavation for foundation trenches and 
getting out the excavated earth & disposal of 
debris outside the site premises, Providing 
& laying M10 Concrete for foundation 
subbase, Supplying & fixing of TMT rods for 
reinforcement of RCC walls, Providing & 
laying M25 concrete for RCC/Precast Walls, 
Providing centering/shuttering, necessary 
form work for side walls, associated civil 
works etc., Complete all as specified and 
directed by Engineer-in-charge.           Note: 
1)The quoted rate is deemed to include for 
providing & removal of scaffolding/staging 
wherever necessary.                                                                        
2) The length of culvert is taken as tentative, 
however, at the time of execution, 
measurement will be recorded based on 
actual length of the work carried out & for 
billing purpose. 

8 

Supplying & filling of Moorum/red bajri filling 
in layers not exceeding 15cm thick including 
spreading, levelling & well ramming, 
consolidating properly etc., Complete all as 
specified and directed by Engineer-in-
charge. 

Cum 500.00   

 
 

 

   

Signature of the Contractor with seal 

 

 

Note:-                                                                                                                                                                                                  
1) The rate quoted for the above items is deemed to include for providing and removal of 
scaffolding/staging wherever necessary.    

2) The contractors/ prospective bidders shall visit the site and acquaint themselves with 
the site conditions before submission of bid/ quote.                                                                                                                                                                   
3)  The contractor to note that the dismantled materials should be removed and shifted 
immediately from the site premises without disturbing the regular office atmosphere in the 
area and the rate is deemed to include for the same.                                                                                                                                                                                       
4)The L-1 Contractor shall survey the topography of the area & submit the survey report & 
to submit design, drawings of the proposed work before execution.                                                                                                   
5) The firm shall make own arrangement for transporting/shifting of old dismantled items 
to salvage stores/ debris outside the site premises.                                                                                      
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6) The scope includes Structural design of foundation, superstructure as per IS codes 
considering SBC of soil/soil test report. Discussion with BEML regarding the same and 
suggesting the most economical & feasible option to Beml considering  the availablity of 
materials & life of structure. Submission of structural design report with third party 
certification of design from reputed Government/semi-government institutes,IITs,NITs etc.,                    

 

LAYOUT 

 

 

 

 

 


