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DETAILED INVITATION FOR BID 

[DOMESTIC COMPETITIVE BIDDING FOLLOWED BY ON LINE REVERSE e-AUCTION] 

 

DAMODAR VALLEY CORPORATION 
 

(ESTABLISHED BY ACT XIV OF 1948) 

 

“Rate Contract for Loading, Transportation of Coal by Road with dumpers/ tippers/ hyva from different 

collieries of BCCL/ECL/ CCL/any other coal company to RTPS Coal yard under distance Slab-B (71 Km 

to 100 Km) and unloading thereof at RTPS Coal Yard, for a period of 180 Days” 

 
 

NIT No.: DVC/Tender/Head Quarter/FUEL/CMM/Works and Service/00023   Dated 31/10/22 

 

1.0 Damodar Valley Corporation (DVC) invites bid from the eligible bidders in e-Tendering mode 

{Single Stage - three envelopes basis, i.e. 

Envelope1 (offline): Hard Copy Documents (Containing documents in support of cost of 
Tender document, Documents in support of Bid Security, and Integrity Pact), 

 Envelope2 (online): Technical Bid (Containing Techno-commercial sheet duly filled up by 
the bidder towards declaration in support of Qualification Requirement as mentioned in the 
NIT & Declaration/ Information  in support of Techno-commercial Bid as mentioned in the 
NIT and Scanned copies of Letter of Bid, Acceptance of On Line Reverse e-Auction, Affidavit, 
Notarized Power of Attorney, Cost of Tender document, documents in support of Bid 
Security (EMD), Integrity Pact, declarations as per NIT & Scanned Copies of all required 
documents for meeting the Qualification Requirement and documents mentioned at Clause 
No. 6 of Vol-I Sec I-IFB of NIT) and  

Envelope3 (online): Financial Bid (Containing Financial excel sheet duly filled up by the 

bidder)} for “Rate Contract for Loading, Transportation of Coal by Road with dumpers/ tippers/ 

hyva from different collieries of BCCL/ECL/ CCL/any other coal company to RTPS Coal yard 
under distance Slab-B (71 Km to 100 Km) and unloading thereof at RTPS Coal Yard, for a period 

of 180 Days.” as per the Scope of Work mentioned hereinafter. 

 

2.0  SCOPE OF WORK: 
 

As per the detailed scope of work under VOLUME – II TECHNICAL SPECIFICATION - Scope of 
Work  
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3.0 BID SECURITY / EARNEST MONEY DEPOSIT (EMD) & COST OF TENDER DOCUMENTS: - 
 

 BID SECURITY / EARNEST MONEY DEPOSIT (EMD): 

      Rs. 37,90,106/- (Rupees Thirty seven lakh ninety thousand one hundred and six) only. 

 COST OF TENDER DOCUMENTS:  

       Rs. 12,000/- (Rupees Twelve Thousand only including GST). (Not refundable) 
 
 

   4.0 BIDDING SCHEDULE: 
 

Tender Document downloading Date & Timing  
 

From 31.10.2022 at 18:00 Hrs. (IST) to 
29.11.2022 at 11:00 Hrs. (IST) 

Last Date of Submission of Pre-Bid Queries 
(Online) 

09.11.2022 at 18:00 Hrs. (IST) 

Date & Time of pre-bid conference (Online) 
link of Pre-Bid Conference meeting is given below: 

: https://meet.google.com/qpd-fqug-rwy  

 

09.11.2022 at 12:00 Hrs. (IST) 

Date & time of Uploading of “Envelope2: 
Technical Bid and Envelope3: Financial Bid” 
online and also the submission of “Envelope1: 
Hard Copy Documents” offline. 

From 31.10.2022 at 18:00 Hrs. (IST) to 
29.11.2022 at 11:00 Hrs. (IST) 

Bid Opening Date & Time “Envelope1” offline: 
(Containing documents in support of cost of Tender 
document, Documents in support of Bid Security, 
and Integrity Pact). 

30.11.2022 at 11:30 Hrs.(IST) 

Bid Opening Date & Time “Envelope2: Technical 
Bid” online as per the Terms & Conditions of NIT. 

30.11.2022 at 12:00 Hrs.(IST) 

Bid Opening Date “Envelope3: Financial Bid” 
online as per the Terms & Conditions of NIT. 

At a date to be notified by DVC in due 
course. 

Date and Time of On Line Reverse e-Auction At a date to be notified by DVC in due 
course. 

Submission of documents by the Bidder(s) as per 
the Terms & Conditions of NIT. 

Within such date to be notified by DVC 
in due course. 

 

The details are available at CPPP (Central public Procurement Portal) website 
https://etenders.gov.in/eprocure/app and in www.dvc.gov.in and http://itj.gov.in (For 
information only). 
 
Any addendum/corrigendum/extension, if required, pertaining to this NIT will be hosted in 
https://etenders.gov.in/eprocure/app only. Bidders are requested to visit website 
https://etenders.gov.in/eprocure/app regularly for any addendum/corrigendum/extension till 
opening of tender. 

 

 

 

 

 

https://etenders.gov.in/eprocure/app
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5.0   QUALIFYING REQUIREMNTS: 

The bidder should meet the qualifying requirements stipulated herein under: 
 

5.01    Qualifying requirements on Technical Capability: 

 

 The bidder should have experience of completing similar works within India during last 07 years 

ending last day of month previous to the one in which the offer is invited and shall be either of 

the following: 

 

a) Three similar completed works each costing not less than the amount equal to 

Rs. 9,09,62,532/- only. 

OR 
b) Two similar completed works each costing not less than the amount equal to Rs. 

11,37,03,166/- only. 

                                                           OR 

c) One similar completed work costing not less than the amount equal to Rs. 

18,19,25,065/- only. 

 

 NOTES for Technical Criteria for all clauses of Sl. No. 5.01 above: 

 

i. Similar works shall mean - Loading, transportation and unloading of ROM coal/ Crushed 

coal/ Coal Mill reject/ Ash/ middling/ minerals such as Iron ores, Dolomite, Manganese, 

Bauxite, Lime stones from collieries/mines/washeries/siding under public sector 

undertaking/govt./ semi govt. organizations/joint sector enterprises (managed jointly by 

Govt. and Others Agency)/Public Limited company/Private Limited company as a 

contractor or transporter under its own capacity and accountability to any beneficiary within 

India.  
 

ii. Completed work shall mean Work order/s, payment receipt documents with reference to 

the Work Order no and date or successful job completion certificate/s  in respect of 

executed/completed portion of work order with executed value even if the work has not 

been completed in totality (Subject to furnishing proof of executed value of the work in the 

form of certified copies of RA bills shall be considered or any relevant documents, which 

is sufficient to prove the works completed or to be completed). 

 

iii.  All the figures mentioned above are exclusive of GST. 
 

 

5.02 Qualifying Requirements on Financial Capability:  

 
a)  Net working capital should be considered for the last financial year. Net working capital 

or access to credit facilities (unutilized portions) on the date of NIT shall not be less than          

Rs.  11,37,03,166/- only. 
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b) The Average annual turnover of the bidder for the best 03 years out of last 05 financial 

years shall not be less than Rs. 45,48,12,662/- only. 

 

c) Net worth of the bidder as on the last day of the preceding financial year shall not be less 

than 100% of the paid-up share capital. 

 
d) Companies/ Organization under Board for Industrial and Financial Reconstruction 

(BIFR)/ National Company Law Tribunal (NCLT) or Companies/ Organization under Debt 

Recovery Tribunal (DRT) or Companies/ Organization, who have applied for Corporate 

Debt Restructuring (CDR) in last two financial years, shall not be considered for bid 

qualification. Bidder shall have to produce a certificate from a practicing Chartered 

Accountant that the bidder(s) does/do not fall under any of the above category. 

 

NOTES for Financial Criteria for all clauses of Sl. No. 5.02 above:  

 

i) Net working capital means the difference of sum of current assets and sum of current 

liabilities. Current assets means a sum of cash and cash equivalent, current investment, 

inventories, trade receivable, short term loan and advances and other current assets. Current 

liabilities mean a sum of short term borrowings, trade payables, short term provision and 

other current liabilities. 

 
ii) Other income shall not be considered for arriving at annual turnover. 

 
iii) Net worth means the sum of the paid up share capital and free reserves. Free reserve means 

all reserves credited out of the profits and share premium account but does not include 

reserves credited out of the revaluation of the assets, write back of depreciation provision 

and amalgamation. Further, any debit balance of Profit and Loss account and miscellaneous 

expenses to the extent not adjusted or written off, if any, shall be reduced from reserve and 

surplus. 

 
iv) Relevant audited annual accounts for preceding five financial years are to be submitted in 

support of the financial capability. 

 
v) In case where audited results for the preceding financial year are not available, certification 

of financial statements from a practicing Chartered Accountant shall also be considered 

acceptable. 

 
Notes on both Sl. No. 5.01 and Sl. No. 5.02 of Qualifying Requirement: 

 

i. The bidder may be a joint venture Company incorporated in India and registered under the 

Companies act 1956, provided that eligibility criteria of individual bidder mentioned at NIT is 

met by one of the promoters or jointly by more than one promoter. Each promoter company 

on the basis of whom the joint venture company gets qualified shall have minimum 26% equity 

in the JV Company. The equity shall be locked in at least for a period of 5 years from the date 

of bid opening or till the completion of the warranty period of the work whichever is later. The 
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bidder and the promoter company (ies) on whose strength the JV Company is qualified, shall 

be jointly and severally liable for the execution of the contract and an undertaking to this effect 

shall be submitted along with the bid. In case of award, the performance security shall be 

provided by all partners in proportion to their participation in the project. No JVC partner shall 

be allowed to bid independently or as a member in a consortium for this bid. 

 
ii. Bidder may take part in the bidding process with associates, provided he has to satisfy either 

Technical or Financial QR as firmed up above in full and he associates with a single firm for 

covering the other deficiency of QR part of individual bidder specified in NIT. In such a case 

the bidder shall furnish undertaking jointly executed by him and his associate for successful 

performance of the relevant system along with the bid. In case of award, associate shall be 

required to furnish bank guarantee for 3.0% (three per cent) of contract price of the work value 

in addition to the contract performance guarantee of 3% (three per cent) of contract value to 

be furnished by the bidder. 

 
iii. In case, bidder is a JVC and does not meet financial requirements stated in NIT, the financial 

capability of at least one of the JVC partners on whose experience the qualification is sought, 

shall meet the financial QR. 

 

The lead partner shall be authorized to incur liabilities and receive instruction for and / or on 

behalf of partners of Joint Venture and the entire execution of the contract including receipt of 

payment shall be done exclusively through lead partners. The authorization shall be 

authenticated by submitting power of attorney signed by the legally authorized signatories of 

the all the partners as per proforma of DVC enclosed with NIT. 

 
iv. All the partners of the Joint Venture Companies shall be liable jointly and severally for the 

execution of the contract, if awarded, in accordance with the settled terms & conditions and a 

copy of agreement entered into by the joint venture partners having such provision shall be 

submitted with the bid. A statement to this effect shall be included in the authorization 

mentioned under above clause. 

 

v. The joint ventures of the firms shall furnish all the required information as asked for in the NIT 

/ GCC / Specification in respect of each of their partners in their bid. In case of successful bid, 

the form of agreement shall be signed so as to be legally binding on all the partners. The 

format of the power of attorney and other documents to be submitted by Joint Venture Partners 

are enclosed with NIT. 

  

The format of the power of attorney and other documents to be submitted by Joint Venture 

Partners are enclosed with NIT. 

 

NOTES for all clauses of 5.0 above: 
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Please note that the above supporting documents have to be produced as per the respective 

applicable clauses of 5.0 above (original / self-authenticated duly attested by Public Notary), 

within such date as mentioned in the NIT. 

6.0   Bidders shall upload all the scanned documents towards qualifying requirement along with other 

documents in Envelope-2 as per NIT conditions during submission of bid online for techno-commercial 

evaluation and compliance thereof. Scanned copies of following documents are also required to be 

uploaded in envelope-2 as per the stipulation of the NIT: 

i. Unutilized line of credit for fund based and non-fund-based limits in case of access 

to credit facilities on the date of NIT from their bankers.  

ii. Organization Set up giving details of Manpower, Plants and Machineries. 

iii. Copy of GST Registration Certificate.  

iv. Copy of EPF and ESI Registration Certificate. In case the bidder does not possess        

document i.r.o. EPF Registration and ESI Registration, he has to submit an 

undertaking to this effect clearly stating that he shall submit the documents before 

commencement of contract. 

v. Company Registration Certificate in case of Limited / Public Limited Company 

/Partnership deed in case of Partnership Company / Affidavit duly notarized in case 

of sole proprietorship Business, as the case may be. 

vi. No relationship Certificate as per DVC's format. 

vii. Any other documents specified in tender document. 
 

Note for Sl. No. (6) above:  

Self-attested& Notarised by Public Notary / Original documents with respect to the above are 

also required to be submitted, whenever requested by the owner (DVC) for verification of 

documents / other purpose as per stipulation of the NIT. 

 

7.0 Bidder have to submit the Cost of the Tender documents (non–refundable), document of cost of EMD 

and Integrity Pact in Envelope-1 and should be received by DVC at the address given below during 

office hours, on or before the last date & time of Bid Submission/Uploading period.However, MSEs 

registered with MSME / NSIC have not to pay the Cost of the Tender documents and Bid 

Security subject to production of the documentary evidence like valid Registration Certificate 

from MSME / NSIC and Integrity Pact in Envelope1 should be received by DVC at the address 

given below during office hours, on or before the last date & time of Bid Submission/Uploading 

period. 

NOTE:- 

“Micro and small Enterprises registered with National Small Industries Corporation 

(NSIC)/ Khadi & Village Industries Commission / District Industries Centre / Khadi and 

Village Industries Board / Coir Board/ Directorate of Handicrafts and Handlooms or 

any other Body specified by Ministry of Micro, Small and Medium Enterprises, MSEs 

registered under Udyog Aadhaar Memorandum (UAM) shall be exempted from 

payment of Cost of the Tender documents and EMD (Bid Security) subject to 
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submission / uploading of scan copy of the documentary evidence like valid 

Registration Certificate from appropriate govt. authority. 

 

In case the bidder is a Joint Venture Company (JVC), the JVC itself should be 

registered with such authority for seeking such exemption. 

In case the bidder participates with an Associate where the financial or technical 

capability is fully met by the Associate, then both the bidder and its Associate should 

be registered with such authority for seeking such exemption. 

 

However, in case the bidder participates with an Associate where only a part of 

technical capability is met by the Associate, then only the bidder should be registered 

with such authority for seeking such exemption.”  

“Public Procurement Policy for Micro and Small Enterprises (MSEs) is meant for procurement of only 

goods produced and services rendered by MSEs. Traders/ distributors/ sole agent/ Works Contract 

are excluded from the purview of the policy”. 

 

8.0 DVC reserves the right to reject any or all bids or cancel/withdraw the Invitation for bids without 

assigning any reason whatsoever and in such case no bidder/intending bidder shall have any claim 

arising out of such action. 

9.0 DVC shall not be responsible in any way for any delay/ difficulties/ inaccessibility of the downloading 

or uploading facility from the website for any reason whatsoever.  

10.0 Downloading of Tender Documents by any Bidder shall not construe that such Bidder is considered 

to be qualified. Transfer of Tender Documents downloaded by one intending bidder to another is not 

permissible.  

11.0 In case of any discrepancies found between the downloaded tender documents from the website and 

the master copy available in the website https://etenders.gov.in/eprocure the later shall prevail and 

will be binding on the tenderer(s). No claim/appeal on this account will be entertained or given 

cognizance.  

12.0 Notwithstanding anything stated above, the owner reserves the right to request for any additional 

information and also reserves the right to reject the tender of any bidder, if in the opinion of the owner, 

the qualification data/requested information is incomplete and/or the bidder is found not qualified to 

satisfactorily perform the work. 

13.0 The Tender shall be processed only through on Government e-procurement system of NIC (Ge PNIC) 

under Central Public Procurement Portal (CPPP) (URL: https:// etenders.gov.in/eprocure/app). 

 

All bid documents are to be submitted online only and in the designated cover(s)/envelope(s) on the 

Government e-Procurement website. Tenders/bids shall be accepted only through online mode on the 

Government e-Procurement website and no manual submission of the same shall be entertained. 

Late tenders will not be accepted. 
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A Valid Digital Signature Certificate (DSC) (class III with Signing & Encryption Certificate) is mandatory 

to participate for e- tendering system under CPPP portal. The e-token should have both signing and 

encryption certificate for securing the e-tender data for participating in e- tendering system. The 

certificate may be obtained from any of the authorised agencies of CCA (Controller of Certifying 

Authorities)] on Bidder’s own cost. The instructions given below are meant to assist the bidders in 

registering on the CPP Portal. 

a) Bidders are required to register in the Government e-procurement portal, obtain ‘Login ID’ & 

‘Password’ and go through the instructions available in the Home page after log in to the CPP 

Portal (URL: https://etenders.gov.in/eprocure/app), by clicking on the link “Online bidder 

Enrolment” on the CPP Portal which is free of charge. 

 

b) As part of the enrolment process, the bidders will be required to choose a unique user name and 

assign a password for their accounts. 

 

c) Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal. 

 

d) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 

issued by any Certifying Authority recognized by CCA India with their profile. 

 

e) Bidder then logs in to the site through the secured log-in by entering their user ID/ password and 

the password of the DSC / e-Token. 

f) The Bidder intending to participate in the bid is required to register in the e-tenders portal using 

his/her Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login 

ID. He/ She have to submit the relevant information as asked for about the firm/contractor. The 

bidders, who submit their bids for this tender after digitally signing using their Digital Signature 

Certificate (DSC), accept that they have clearly understood and agreed the terms and conditions 

including all the Forms/Annexure of this tender. 

 

More information useful for submitting online bids on the CPP Portal may be obtained at: 

https://etenders.gov.in/eprocure/app. For clarification about e-tendering procedures, downloading 

& Uploading and further details / elaboration, the bidders are advised to contact the following FMP 

Support Persons, representatives of M/s. National Informatics Centre Services 

Incorporated(NICSI), available in Help Desk at DVC Towers, C&M Department, 3rd Floor, Kolkata-

54, West Bengal, India during the office hours. 

(i) Mr. Sk Nawajesh Rahman , e-mail:rnawajesh@gmail.com (Mob. No. 9831683690). 

(ii) Mrs.Armistha Kangsa Banik, e-mail: armistha.banik1989@gmail.com(Mob:8240124812). 

 

Bidders are advised to go through “Bidder Manual Kit”, “System Settings” & “FAQ”links available on 

the login page of the e-Tender portal for guidelines, procedures &system requirements. In case of 

any technical difficulty, Bidders may contact the helpdesk numbers & email ids mentioned at the e-

tender portal. 

 

https://etenders.gov.in/eprocure/app
mailto:rnawajesh@gmail.com
mailto:armistha.banik1989@gmail.com
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14.0 Bids received by DVC after last date & time of Bid Submission/Uploading period will not be considered 

at all and DVC authorities will not take any responsibility to accept the same. 

 

15.0 Tenders (Envelope1: Hard Copy Documents) shall be dropped in the Tender Box at Ground Floor 

of DVC Tower, Main Gate or may be sent through Courier / Speed Post. Name of the Tender and 

NIT no & Date shall be clearly written on the Envelpoe1. Tenders (Envelope1) shall be addressed to 

the Chief Engineer, C&M, DVC shall not be responsible in any way for any delay in postal services. 

 

The names and designation along with e-mail address of three officers specially assigned by Chief 

Engineer, C & M, DVC Towers, for receiving (i) online pre-bid queries, (ii) future correspondence and 

also (iii) the hard copies (offline) of the supporting documents as asked in the NIT, are mentioned 

below: 

(i) Shri Deepak Kumar, SE(M), C&M, DVC, Kolkata, email: deepak.kumar3@dvc.gov.in  

     Ph-03366072318. 

(ii) Shri Sandip Chanda, SE (E), C&M, DVC, Kolkata, email: sandip.chanda@dvc.gov.in 

     Ph-939350399. 

No person other than those mentioned above is authorised to receive the aforesaid documents 

(off-line and/or, online). 

 

16.0 Address for communication:  

The Chief Engineer,    

C&M Department, 3rd Floor,  

Damodar Valley Corporation,     

DVC Towers, VIP Road, Kolkata,   

West Bengal, Pin: 700054, India,     

Fax No: 0091-33 – 2355 6042. 
 

 

 

 

 

 

 

 

 

 

mailto:sandip.chanda@dvc.gov.in
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VOLUME – I 

 

SECTION - II 

 

INSTRUCTIONS TO BIDDERS (ITB) 
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1.0 COST OF BIDDING: 
 

The Bidder shall bear all costs associated with the preparation and submission of its bid, and the 
Employer (DVC) will in no case be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 

2.0 CLARIFICATION ON TENDER DOCUMENTS: 

  A prospective Bidder requiring any clarification to the Tender documents may notify the Employer (DVC) 
through https://etenders.gov.in/eprocure/app up to the last date of submission of Pre-Bid Queries. 
On the queries asked by the Bidders up to the date of Pre-bid discussion, the Employer (DVC) will 
respond in the Pre-bid discussion and the Pre-bid replies will be hoisted (as Amendment) through 
https://etenders.gov.in/eprocure/app.The Pre-bid conference shall be held virtually through 
electronic mode on the date & time as given in IFB clause 4.0. 

 
For subsequent queries asked by the Bidders in the pre-bid discussions and up to last date of 
submission of Pre Bid Queries, the Employer will hoist the Pre-bid replies (as Amendment) only through 
https://etenders.gov.in/eprocure/app within 3 days of Pre-bid conference after approval of Tender 
Inviting Authority. The information contained in all the pre-bid replies will have to be taken into account 
by the Bidder in its bid. Non-attendance at the pre-bid conference will not be a cause for disqualification 
of bidder. 
 

3.0 AMENDMENT TO TENDER DOCUMENTS: 
 

            At any time prior to the deadline for submission of bids, the Employer (DVC) may, for any reason, 
whether at its own initiative, or in response to the clarifications requested by the prospective Bidders, 
amend the Tender documents. The amendment will be notified only to the 
https://etenders.gov.in/eprocure/app. In order to afford prospective Bidders reasonable time in which 
to take the amendment into account in preparing their bid, the Employer (DVC) may, at its discretion, 
extend the deadline for the submission of bids. 
Any addendum/corrigendum/extension, if required, will be hoisted (as Amendment) only to the 
https://etenders.gov.in/eprocure/app. 

In case of change in technical parameter / specification / scope of work, selling and submission date 
will be extended.  

Bidder is requested to visit the above website regularly for any amendment/ addendum/ 
corrigendum/ extension till opening of the Bids. It will be assumed that the information 
contained therein will have been taken into account by the Bidder in its bid. 

4.0   PERIOD OF VALIDITY OF BID& LANGUAGE OF BID: 

4.1 Bids shall remain valid for a period of 180 days from the closing date of bid submission 
prescribed by the Employer (DVC) indicated in NIT. A bid valid for a shorter period shall be rejected 
by the Employer as being nonresponsive. 

 4.2 In exceptional circumstances, the Employer (DVC) may solicit the Bidder's consent to an extension 
of the bid validity period. The request and responses thereto shall be made by e-mail. If a Bidder 
accepts to extend the period of bid validity, the validity of bid security shall also be suitably extended. 
A Bidder may refuse the request without forfeiting its bid security. A Bidder granting the request will 
not be required nor permitted to modify its bid. 

4.3 The bid prepared by the Bidder and all correspondence and documents related to the bid exchanged 
between the Bidder and the Employer shall be written in English language, provided that any printed 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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literature furnished by the Bidder may be written in another language, as long as such literature is 
accompanied by a translation of its pertinent passages in English language in which case, for 
purposes of interpretation of the bid, the translation shall govern.   

5.0 MODIFICATION AND WITHDRAWAL OF BIDS: 

5.1    The Bidder may modify or withdraw its bid after submission/uploading, prior to the deadline 
prescribed for bid submission/uploading. 

5.2    The Bidder’s modifications of Envelope1 (if required for Envelope1) shall be prepared, sealed, 
marked as "Bid Modifications- Envelope1”. 

5.3     A Bidder wishing to withdraw its bid can withdraw his bid prior to the deadline prescribed for bid 
submission. For withdrawal of the bid after submission, the bidder shall notify the Employer 
(DVC) in writing. The notice of withdrawal shall be addressed to the Employer (DVC) at the 
address given above and bear the package name, NIT Number and the words “BID 
WITHDRAWAL NOTICE”. The bid withdrawal notice shall be accompanied with valid 
authorisation to request such bid withdrawal. 

If the Bid withdrawal notice of any Bidder received before the bid submission deadline, his EMD 
will be refunded / returned. 

            If the Bid withdrawal notice of any Bidder received after the bid submission deadline and before 
opening of Envelope2, the Bidder will be disqualified and his EMD will be forfeited and 
Envelope2 of remaining Bidders will be opened. 

If the L1 Bidder withdraws his Bid after issue of Letter of Award, then his EMD will be forfeited, 
other penal action may be taken and the Employer goes for re-tendering.  In this re-tender, such 
defaulting bidder will not be allowed to participate and other i.e. up to one-year debarment penal 
actions against this Bidder may be taken. 
 

6.0   DOCUMENTS COMPRISING OF THE BID & BIDDING PROCEDURE 
Three envelope bidding procedure shall be followed as under: 

 
(i) Envelope1: Hard Copy (Offline) Submission:  Envelope1 Shall comprise of “Documents in 

support of Cost of Bidding” “Documents in support of bid security (EMD)” and “Integrity 
Pact”.  

 
(ii) Envelope2: Online Submission: Declaration in support of Qualification Requirement (QR) as  

mentioned in the NIT, Declaration/Information in support of Techno-commercial Bid as  
mentioned in the NIT and Scanned copies of Letter of Bid, Acceptance of On Line Reverse e-
Auction, Affidavit, Notarized Power of Attorney, Cost of Tender document, Bid Security (EMD) 
& Scanned Copies of all required documents for meeting the Qualification Requirement and  
documents mentioned at Clause No. 6 of Vol-I Sec I-IFB of NIT. 
 

             Envelope2 (.rar file):  Shall comprise of the following: 

a) Declaration in support of Technical QR as asked in NIT as per Attachment-1 

b) Declaration in support of Financial QR as asked in NIT as per Attachment-2 

c) Declaration in support of submission of documents mentioned at Clause No. 6 of Vol-I Sec 

I-IFB of NIT as per Attachment – 3.  

d) Declaration on mandatory conditions as per Attachment - 4 

e) Other Declaration as per Attachment - 5 
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f) Information regarding details of Banker & other particulars for making payment through 

RTGS/NEFT/CBS as per Attachment – 6 
The Envelope2 shall be available https://etenders.gov.in/eprocure/app as Envelope2.rar file. 
The Envelope2 shall be downloaded by the bidders and the same after duly filled up by the 
bidder is to be uploaded during submission of tender under technical part as .rar file only. 

Letter of Bid: This will be the covering letter of the bidder for his submitted bid. The content of 
the “Letter of Bid” printed/ typed on Bidder’s letter head must be the same as per format given 
in the NIT (as per Form 1 of Sec-V of Vol-I) and it should not contain any other information. This 
document will be signed by the bidder and the scanned copy of the same will be uploaded. 

Bidders shall not be required to upload scanned copy of any other document for the Envelope2, 
except the “Copy of Techno-commercial sheet duly filled up by the bidder towards 
declaration in support of Qualification Requirement as mentioned in the NIT & 
Declaration/ Information  in support of Techno-commercial Bid as mentioned in the NIT 
and Scanned copies of Letter of Bid, Acceptance of On Line Reverse e-Auction, Affidavit, 
Notarized Power of Attorney, Cost of Tender document, Bid Security (EMD), Integrity Pact 
& Scanned Copies of all required documents for meeting the Qualification Requirement”. 

 Please note that the Envelope2 & Letter of Bid should not contain any price content entry. In 
case any price (basic price) component is exposed in Envelope2 & Letter of Bid of any 
bidder’s submitted bid, then his bid may be rejected out rightly by the Employer(DVC). 

(iii) Envelope3: Online Submission: 
 

Financial Bid shall comprise Price Schedule in MS excel file and the bidder shall fill their prices 
in the excel sheet duly completed in the following manner: 
 
(a) BOQ: Bidder shall quote the rate for Rate Contract for Loading, Transportation of Coal by 

Road with dumpers/ tippers/ hyva from different collieries of BCCL/ECL/ CCL/any other 

coal company to RTPS Coal yard under distance Slab-B (71 Km to 100 Km) and 

unloading thereof at RTPS Coal Yard, for a period of 180 Days excluding GST and Toll 

tax (if any). Bidders shall quote GST in the designated place in the price bid, BOQ. 

 

Note: 1. After downloading all the NIT documents including the Amendments to NIT 

documents, if any, Bidders are requested to fill up & upload the Envelope 2 (as .rar 

file), Envelope 3, Scanned copies of Letter of Bid, Acceptance of On Line Reverse 

e-Auction, Affidavit, Notarized Power of Attorney, Cost of Tender document, Bid 

Security (EMD),  Scanned Copies of all required documents for meeting the 

Qualification Requirement   &  documents mentioned at Clause No. 6 of Vol-I Sec I-

IFB of NIT and submit the Hard copies of Envelope1  as asked in the NIT by taking 

care of all the Pre-bid replies & Amendments. If there is any Amendments in the 

excel files of Envelope2 / Envelope3, Bidders are requested to fill up & upload only 

the latest amended excel files of Envelope2 / Envelope3.  

  

       Bidders are also requested not to upload any documents / files other than as asked 

in the NIT & its amendments (if any).  

       

           Uploading of any documents / files by the Bidder, other than as asked in the NIT and 

its subsequent Amendments (if any), may lead to rejection of his Bid by the 

https://etenders.gov.in/eprocure/app
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Employer. 

 
Note:  2. COMMERCIAL AND TECHNICAL DEVIATIONS:  

No deviation is allowed for the instant tender. 
 

       (iv)  Hard Copy (Offline)Submission of supporting documents: Supporting documents in Original / 
self-authenticated and attested by Public Notary in respect of QR (Attachment-1 & Attachment-2) 
of Envelope2 as asked in the NIT, Original Letter of Bid, Power of Attorney, “Bank Certificate & a 
cancelled cheque as per Attachment-5 of Envelope2” and an affidavit in original on a non-judicial 
stamp paper of Rs. 10 regarding genuineness of the declaration/information furnished by him/them 
online and authenticity of the supporting documents being produced by him/them and the 
documents as per Sl. No. 6 of IFB. Please refer clause No. 8.0 regarding submission of the 
above supporting documents. 

 7.0 BID PRICES: 

7.1   Unless otherwise specified in the Technical Specifications, Bidder shall quote for the entire 
facilities such that the total bid price covers all the Contractor’s obligations mentioned in or to be 
reasonably inferred from the bidding documents. 

7.2    Bidders are required to quote the price for the commercial, contractual and technical obligations 
outlined in the bidding documents. No deviation is allowed for the instant tender. 

7.3   Bidders shall give the prices in the manner and detail called for in the Price Schedules, 
i.e. BOQ. The bidders shall quote the rates excluding GST, in the price schedule BOQ 
(Ms excel sheet of Envelope3).The prices quoted in the Schedule shall also be deemed 
to include any incidentals not shown or specified but reasonably implied or necessary 
for the proper completion of the specified Works in accordance with the Bidding 
Documents. The rates quoted shall be inclusive of all duties, levies, royalty, cess etc. 
but only excluding GST and toll, if any. GST shall be quoted by the bidder in the BOQ 
separately in the designated column for respective works. 

 
GST shall be reimbursed/ paid extra at actual as per prevailing rate limited to as 
quoted by bidder against submission of documentary evidence. 

 
7.4  The Employer shall be entitled to make necessary tax deductions at source as per the prevalent 

laws. The Contractor shall be required to submit the PAN details to the Engineer-in-Charge before 
the submission of the first bill.  

7.5  The Bidder shall himself be informed of all the applicable laws, notifications, rules, circulars and 
other communications of the State or Central or other authorities with regard to levy of any tax, 
duty, cess, levy or fee such that his bid prices take into account all of them. 

7.6    PRICE BASIS 

 The Contract Price shall be FIRM & FIXED during the entire execution of the Contract and shall 
not be subject to any variation except on account of Statutory Variation on direct transaction 
between the Employer (DVC) & the Contractor. 

However, variation in the price of diesel during the currency of the contract shall be compensated 
/ accounted as per diesel price variation clause mentioned under Sl. No. (v) of SCC. 

7.7  BID CURRENCIES: PRICES SHALL BE QUOTED IN INR only. 
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7.8 The contractor shall be required to quote prices separately in price schedules (MS Excel sheets 
of Envelope 3).  

 

    8.0   BID OPENING, BID EVALUATION AND AWARD OF CONTRACT:  

8.1     The Employer (DVC) will open the hard copy of Envelope1 (as received) offline, in presence of 
bidders' representatives who choose to attend the opening on the time and at the 
communication address as stated in the IFB. In the event of the specified date for the opening 
of bids being declared a holiday for the Employer (DVC), the bids will be opened at the appointed 
time on the next working day. 

                 First, the WITHDRAWAL notice(s), if any, shall be opened and read out and recorded and the 
corresponding Envelope1 shall not be opened and shall be returned to the bidder. No bid shall 
be withdrawn unless the corresponding withdrawal notice contains a valid authorisation to 
request such bid withdrawal and is read out and recorded in the bid opening.  

            Bids not accompanied by the “Documents in support of Cost of Bidding Document”, 
“Documents in support of bid security” and “Integrity Pact” in Envelope1 as asked in the 
NIT will be outrightly rejected and not be considered for further evaluation, regardless of 
the circumstances and his bid will not be opened further. 

Bidder's names, bid modifications (“Envelope1”) or withdrawals (“Envelope1”), the presence or 
absence of requisite bid security and other such details as the Employer (DVC), at its discretion, 
may consider appropriate, will be announced at the opening. 

               Bidders’ representatives who choose to attend the opening shall sign a register as proof of their 
attendance.                

The Employer will examine whether the “Documents in support of Cost of Bidding 
Documents”,” Documents in support of bid security” and “integrity Pact” in Envelope1 
have been properly signed and are generally in order. 

  8.2       The Employer (DVC) will then open “Envelope2: Technical Bid” (with scanned copies of Letter 
of Bid, Acceptance of On Line Reverse e-Auction, Affidavit, Notarized Power of Attorney, Cost 
of Tender document, Bid Security (EMD), Integrity Pact & Scanned Copies of all required 
documents for meeting the Qualification Requirement) online only for those Bidders who’s 
Documents in Envelope1 are generally in order. 

 After evaluation of “Envelope2: Technical Bid”, Employer (DVC) will notify to all the techno 
commercial compliance Bidders (based on the evaluation of Envelope2 with scan copies of 
Letter of Bid, Acceptance of On Line Reverse e-Auction, Affidavit, Notarized Power of Attorney 
& Scanned Copies of all required documents for meeting the Qualification Requirement) through 
website/email, the date & time for opening of the “Envelope3: Financial Bid”. 

8.3 PRICE BID EVALUATION 
After opening of “Envelope3: Financial Bid” online, Price Bid evaluation will carry out as 
detailed below: 
 
a. INITIAL PRICE BID EVALUATION 

 The rates quoted shall be inclusive of all duties, levies, royalty, cess etc. but only excluding 

GST and toll, if any. GST shall be quoted by the bidder in the BOQ separately in the designated 

column for respective works. Price evaluation will be done on summery wise basis 
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including GST. Ranking shall be done on lowest quoted price including GST after 

considering arithmetical errors, if any based on price schedules. 

           The “Opening Price” i.e. the base price/ start price for Reverse e-Auction shall be 

fixed on   the basis of Total cost for Rate Contract for Loading, Transportation of Coal by Road 

with dumpers/ tippers/ hyva from different collieries of BCCL/ECL/ CCL/any other coal 

company to RTPS Coal yard under distance Slab-B (71 Km to 100 Km) and unloading thereof 

at RTPS Coal Yard, for a period of 180 Days (in Rs.) including GST 

 

      b) ON LINE REVERSE e-AUCTION 
i. “On Line Reverse e-Auction” shall have the meaning ascribed to in Vol-I, Sec-V (BFP) 

under BUSINESS RULES FOR ON LINE REVERSE e-AUCTION and Reverse e-Auction 
shall be conducted online as per provisions of BUSINESS RULES FOR ON LINE 
REVERSE e-AUCTION given Vol-I, Sec-V (BFP). 
 

ii. Reverse e-Auction will be conducted as per the notification issued to Techno-
Commercially Qualified Bidders (please see point no. viii below). 

 
iii. The Initial Price Offers shall be evaluated to arrive at the lowest Initial Price Offer. After 

evaluation of the Initial Price Offers, DVC reserves the right to fix the “Opening Price” 
i.e. the base price/ start price for Reverse e-Auction. 
 

iv. Final price offer(L1 basis) from the techno-commercially qualified bidders (please see 
point no. viii below) will be obtained through On Line Reverse e-Auction procedure on 
the e-platform of https://etenders.gov.in/eprocure/app. 

 
v. DVC shall upload the “Opening Price” i.e. the base price/ start price for On Line Reverse 

e-Auction and can be viewed by all the bidders at the start of the Reverse e-Auction. 
 

vi. During the On Line Reverse e-Auction the Qualified Bidders who are eligible for 
participating in the Reverse e-Auction shall be permitted to place their Final Price Offers 
provided that the Bid Decrement shall be at least the minimum decrement amount of 
0.25% of “Opening Price” i.e. the base price/ start price. 

 
vii. The Qualified Bidder that submits the lowest Final Price Offer at the conclusion of 

Reverse e-Auction process, i.e. the Closing Price, shall be termed as the “L1 Bidder”.  
 

viii. All the Techno-commercially accepted tenderers after eliminating the H-1 tenderer 
(highest rate quoted tenderer) will be allowed to participate in on-line Reverse e-
Auction over internet for bidding. However, if the techno-commercially complied 
bidders are less than five then all the tenderers will be allowed to participate in 
on-line Reverse e-Auction over internet for bidding. 

 
ix. After conclusion of the Reverse e-Auction event, the lowest Bidder has to e-mail 

from its registered e-mail Id, the “Final quoted price” during the online Reverse 
e-Auction alongwith price breakup sheet as per BOQ format duly signed by the 
authorized person within four (4) hours of Bidding End Time. 
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x. The percentage (%) excess or less obtained with respect to the indicative estimated 
cost after online Reverse Auction shall be uniformly loaded in each & every item of the 
BOQ provided in the NIT. 
 

 

d) FINAL PRICE BID EVALUATION AND EMPANELMENT 
 

On conclusion of On Line Reverse e-Auction, The Lowest bidder (L-1) obtained in online e-
auction shall be requested  to produce (on any working day within 10 days from the date of 
issuance of notification) the supporting documents in original / self-authenticated and attested 
by Public Notary in respect of QR (Attachment-1 & Attachment-2) of Envelope2 as asked in the 
NIT, Original Letter of Bid, Power of Attorney, “Bank Certificate & a cancelled cheque as per 
Attachment-5 of Envelope2” and an affidavit in original on a non-judicial stamp paper of Rs. 10 
regarding genuineness of the declaration/information furnished by him/them online and 
authenticity of the supporting documents being produced by him/them and the documents as 
per Sl. No. 6 of IFB within the same time frame. No additional time will be allowed to the 
bidders for producing the required documents.  

If L1 bidder(s) fails to produce the supporting documents within the specified period (i.e. 
within 10 days from the date of issuance of notification), or if any of the declaration 
furnished by the bidder in “Envelope2: Technical Bid” on-line is found to be false during 
verification of the supporting documents, which changes the eligibility status of the 
bidder then EMD of the Bidder will be forfeited with caution letter to refrain in future. In 
event of 2nd instances by the same Bidder in any DVC’s Tender then EMD will be forfeited 
and the Bidder will be banned for one year from participating in future tenders of DVC. 

 

8.4 AWARD OF CONTRACT  
 

After On Line Reverse e-Auction among the Techno-Commercially Qualified 
Bidders, Employer (DVC) will issue Letter of Award (LOA) / Work Order to the L1 
Bidder(s) after verifying the supporting documents of the L1 bidder(s) as per NIT. 
 
DVC reserves the right to split the requisitioned quantity between two or more 

Vendors, i.e., quantity between L1 and L2 vendors may be divided in the ratio of 

minimum 60:40. 

 For this purpose, the evaluated L2 bidder shall be called for negotiation to match their rates 

with L1 evaluated price alongwith all the terms and conditions of NIT. After obtaining the 

favourable consent from evaluated L2 vendor, order may be split in ratio as per NIT. In the event 

of L2 bidder not agreeing to match L1 rates, possibilities shall be explored with L3, L4 and so 

on as the case may be in seriatim in an attempt to finalise the tender. In case no bidder agrees 

to match the L1 offer rate, placement of total order on L1 or retender for balance quantity is to 

be decided solely by DVC. 

Note for Clause 8.0 

(i)During bid evaluation the Employer (DVC) may, at its discretion, ask the Bidder for a 
clarification on its bid. The request for clarification and the response there to shall be through e-
mail only, and no change in the price or substance of the bid shall be sought, offered or 
permitted. 

(ii) Notwithstanding anything stated above, the Employer(DVC) reserves the right to assess the 
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capabilities and capacity of the Bidder to perform the contract at any stage during the entire bid 
evaluation period and prior to award of Contract, should the circumstances warrant such 
assessment in the overall interest of the Employer(DVC). 

  9.0   (i) “In case where the business firm happens to have been banned/suspended by ‘Any 
establishment of DVC’ / ‘Ministry of Power- Govt. of India’ / ‘Department of Expenditure 
(DoE), Ministry of Finance (MoF) – as displayed on Central Public Procurement Portal 
(CPPP)’  and the ban / suspension is still in force on the date of bid opening of techno-
commercial bid or on the date of issuance of LOA/PO/Work Order/ LOA-cum-Work Order, 
the offer of the business firm/ authorized agent/distributor/dealer/affiliates shall not be 
considered for all establishments of DVC.” 

            (ii) If the performance of a bidder in any contract in DVC is found to be unsatisfactory 
during last 02 years, the bidder shall not be considered for this tender. 

10.0 COST OF TENDER DOCUMENTS: 

This is non-refundable and payable only in the form of Demand Draft/Banker’s Cheque in 
favour of “Damodar Valley Corporation” payable at Kolkata. 

Details of submission of cost of Tender documents shall have to be indicated while filling the 
Tender Documents form available in the website https://etenders.gov.in/ e-procure/app. The 
relevant documents in original shall have to be submitted by the Bidder inside a sealed under 
Envelope-I.  

11.0 BID SECURITY (EMD): 

11.1 The Bid security shall, at the Bidder’s option, be either in the form of: 

i. a bank guarantee, or, 
ii. DVC bonds duly endorsed in favour of DVC, or, 
iii. Post office National Savings Certificate having face value equal to EMD value and duly 

endorse by the issuing authority in favour of DVC, or, 
iv. Attested photocopy of certificate issued by DVC as permanent EMD account holder, or, 
v. Pay-order/demand draft in favour of DVC. 

 
In case of BG, the Bank Guarantee shall be from a Bank as specified in the Annexure-1 of ITB. 
However, any foreign bank not mentioned in the Annexure-1 of ITB, but subsequently included in 
the scheduled list of RBI in the course of bidding shall be accepted. The format of the bank 
guarantee shall be as per the format given at Sec-V (Bid Forms & Procedure) of Vol-I. 

Bid security shall remain valid for a period of minimum 180 days from the closing date of bid 
submission prescribed by the Employer (DVC) indicated in NIT plus three months claim 
period thereafter. The bidder shall furnish, as part of its bid, original bid security documents in 
Envelope1 of the amount and currency as stipulated.  

NOTE for 10.0 and 11.0 above: 

MSEs registered with MSME / NSIC shall be exempted from the payment of EMD & COST OF 
TENDER DOCUMENTS. MSEs seeking such exemption must upload scanned copies of valid 
registration certificate from MSME / NSIC in the website https://etenders.gov.in/eprocure/app 
and also submit the hard copy of the uploaded documents in a separate envelope super scribing 
"MSME/NSIC CERTIFICATE" to the office of CHIEF MATERIALS MANAGER, Head Quarter, 
DVC before the date and time set for bid submission (uploading). 
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The above envelopes i.e. "BID SECURITY/EMD" OR "MSME/NSIC CERTIFICATE" (as 
applicable) should be sealed in an outer envelope super scribing on it, the nit no. and due date of 
opening. 

11.2   Any bid, not accompanied by an acceptable bid security documents in Envelope1, shall 
be rejected by the Employer as being non responsive and this bid shall not be opened 
further. 

11.3 The bid securities of all the unsuccessful bidders will be returned / refunded within 15 days after 
the finalisation of tender.  

11.4 The bid security of the successful bidder to whom the Contract is awarded will be returned / 
refunded when the bidder has furnished the required Performance Securities. 

11.5 The bid security may be forfeited without any notice or proof of damage to the Owner, etc. in the 
following circumstances: 

        (a) If the Bidder withdraws its bid after the bid submission deadline and during the bid validity 
period before finalisation of the tender. 

        (b) If any declaration furnished by the Bidder online is found to be false. 

        (c) If the Bidder does not accept the arithmetical correction of its bid price. 

(d) In case the bidder(s) fails to produce the documents as asked in the NIT within the specified 
period as mentioned in the NIT, or if any of the declaration furnished by bidder(s) on-line for 
Envelope2 as asked in the NIT is found to be false during verification of documents, which changes 
the eligibility status of the bidder.  

        (e) In case of failure of the successful Bidder to accept the order (LOA/WO) within the stipulated 
period. 

        (f) If the Bidder fails to furnish the required Performance Securities as applicable within the date 
stipulated in the NIT/LOA/WO. 

11.6   No interest would be paid by the Employer against the Bid Security (EMD). 

 
NOTE for 10.0 and 11.0 above: 

MSEs registered with MSME / NSIC shall be exempted from the payment of EMD & COST OF 

TENDER DOCUMENTS. MSEs seeking such exemption must upload scanned copies of valid 

registration certificate from MSME / NSIC in the website https://etenders.gov.in/eprocure/app 

and also submit the hard copy of the uploaded documents in a separate envelope super scribing 

"MSME/NSIC CERTIFICATE" to the office of Chief Materials Manager, Head Quarter, DVC before 

the date and time set for bid submission (uploading). 

The above envelopes i.e. "BID SECURITY/EMD" OR "MSME/NSIC CERTIFICATE" (as applicable) 

should be sealed in an outer envelope super scribing on it, the nit no. and due date of opening. 

12.0  CONTACTING THE EMPLOYER & AWARD OF CONTRACT: 

12.1    Any effort by a Bidder to influence the Employer (DVC) in the Employer’s bid evaluation, bid 
comparison or contract award decisions may result in rejection of the Bidder’s bid. 

https://etenders.gov.in/eprocure/app
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12.2   The Employer (DVC) will empanel successful Bidders whose bids have been determined to be 
substantially responsive and to be the lowest evaluated bid, further provided that the Bidders 
are determined to be qualified to perform the contract satisfactorily. 

12.3    IMPORTANT POINTS TO BE NOTED: - 

1. "Public Procurement (Preference to Make in India), Order 2017 of GOI, Ministry of Commerce 
and Industry, department of Industrial Policy and Promotion, Udyog Bhawan, New Delhi, No. 
P-45021/2/2017-B.E.-II dated 15th June,2017 is applicable for the subject procurement". 

2. "Public procurement Policy for Micro and Small Enterprises (MSE), order 2012 of GOI, 
Ministry of Micro, Small and Medium Enterprises, Office of Development Commissioner 
(MSME), Marketing Assistance Division, Nirman Bhawan, New Delhi No. 26((1)/2014-MA 
dated 06th November, 2015 is applicable for the subject procurement. 

3. Public Procurement Policy with regards to Procurement from a Bidder of a Country which 
shares a land border with India:  

The bidders shall be required to comply the Public Procurement Policy with regards to 
Procurement from a Bidder of a Country which shares a land border with India, notified by 
the Public Procurement Division, Department of Expenditure, MoF, GOI vide OM 
F.No.6/18/2019-PPD dated 23/07/2020, Order (Public Procurement No. 1) F.No.6/18/2019-
PPD dated 23/07/2020, Order (Public Procurement No. 2) F.No.6/18/2019-PPD dated 
23/07/2020, Order (Public Procurement No. 3) F.No.6/18/2019-PPD dated 24/07/2020 and 
its subsequent clarification/amendment/revision, if any. 

4.  The bidders shall be required to comply the MoP, GOI’s orders vide no. 25-11/6/2018-PG 
dated 02.07.2020 and vide no. 11/05/2018-Coord dated 23.07.2020 and its subsequent 
clarifications / revisions / amendments, if any, issued by MoP, GOI time to time with regards 
to testing of imported items to protect the security, integrity and reliability of the strategically 
important and critical Power Supply System & Network in the country, considering 
vulnerabilities in the Power Supply System & Network mainly arise out of the possibilities of 
cyber-attacks through malware / Trojans etc. embedded in imported equipment. 

 

13.0 EMPLOYER’S (DVC) RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS: 

 The Employer (DVC) reserves the right to accept or reject any bid and to annul the bidding 
process and reject all bids at any time prior to empanelment, without thereby incurring any 
liability to the affected Bidder or bidders or any obligation to inform the affected Bidder or bidders 
of the grounds for the Employer’s action. 

 

14.0 LETTER OF AWARD (LOA)/ WORK ORDER (WO): 

 Prior to the expiration of the period of bid validity, the Employer (DVC) will notify the successful 
Bidder in writing by letter of empanelment or by telefax to be confirmed in writing by letter, that 
it has been empanelled.  Subsequently, Letter of Award (LOA)/ WORK ORDER (WO) will be 
issued separately as and when any quantity of work of evacuation and transportation of pond 
ash will be assigned to it. Both Letter of Empanelment and LOA/ WO shall constitute the 
formation of the contract. 

The Vendor shall return the duplicate copy of the Letter of Empanelment / Letter of Award (LOA)/ 
WORK ORDER (WO) as the case may be and the other enclosed documents duly signed with 
seal and date as a mark of acceptance, within 10(ten) days from the date of issuance of the 
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order to the Order Issuing Authority. 

15.0 SIGNING THE CONTRACT AGREEMENT: 

 Contracts shall be executed as per format attached in Bid Forms & Procedures (BFP) after 
receipt and verification of the requisite performance security (wherever applicable). The said 
agreement will be duly signed by the authorised representative of DVC and authorised signatory 
of Supplier/Contractor/ Service Provider/Consultant. 

Within 7 days from the date of issue of LOA/PO/Work Order, DVC will send the agreement to 
the Supplier/Contractor/ Service Provider/Consultant for signature, incorporating all agreements 
between the parties for execution.  

The Supplier/Contractor/ Service Provider/Consultant should acknowledge and unconditionally 
accept, sign, date and return the agreement within 14 days from the date of issue of 
LOA/PO/Work Order. If both parties simultaneously sign the contract across the table, further 
acknowledgement from the supplier is not required.  

Non- execution of Contract Agreement by the Supplier/Contractor/Service Provider within 30 
days from the date of issue of LOA/PO/Work Order due to the fault of the 
Supplier/Contractor/Service Provider, will constitute sufficient ground for forfeiture of its EMD 
(wherever applicable) and shall short close the Contract and retender and in this re-tender such 
defaulting Bidder will not be allowed to participate. 

 

16.0 PERFORMANCE SECURITY (SECURITY DEPOSIT-CUM-PERFORMANCE GUARANTEE): 

16.1 Within Fourteen (14) days from the date of issuance of Letter of Award (LOA)/ Work Order 
(WO)/Purchase Order (PO) from respective project, the successful Bidder shall furnish 
performance security for satisfactory execution of the order for an amount equivalent to 3% of 
the Letter of Award (LOA)/ Work Order (WO)/Purchase Order value in the form of Insurance 
Surety Bonds, account payee demand draft, fixed deposit receipt from a commercial bank, bank 
guarantee issued/ confirmed from any of the commercial bank in India or online payment in an 
acceptable form, safeguarding DVC's interest in all respects. 

In case of Performance Security in form of Bank Guarantee, the bidder may furnish an 
Unconditional Bank Guarantee as per format provided in the section "Bid Forms and 
Procedures" of the bidding documents from any Nationalised / Scheduled Bank as per the list 
provided in Annexure-1 of ITB and it should remain valid for a period of 60 (sixty) days beyond 
the date of completion of all contractual obligations of the contractor, including Defect Liability 
Period (DLP)/ warranty period, as applicable. 

If the Contractor fails to submit the performance security within 30 days of the date of issuance 
of LOA/PO/Work Order, DVC without prejudice to any other rights or remedies it may possess 
under the Contract, may forfeit the bid security (wherever applicable) and shall short close the 
Contract and retender and in this re-tender such defaulting Bidder will not be allowed to 
participate. 

16.2  Other terms & condition SECURITY DEPOSIT-CUM-PERFORMANCE GUARANTEE as 
notwithstanding in tender document shall be as per VOLUME – I, SECTION – III of GENERAL 
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CONDITIONS OF CONTRACT (GCC) and Policy for withholding and Banning of Business 
Dealings of this NIT. 

17.0    GOVERNING LAWS & GENERAL PRINCIPLES: 

The Contract shall be governed by and interpreted in accordance with laws in force in India.  

The Contract will be governed by the Minimum Wages Act, Contract Labour (Regulation & 
Abolition) Act, The Industrial Disputes Act, Workmen’s Compensation Act, Payment of Gratuity 
Act, Payment of Wages Act, Employees’ Provident Fund and Miscellaneous Provisions Act, 
Factories Act, Employees State Insurance Act, Sales of Goods Act, Indian Contract Act, 
Negotiable Instrument Act, Information & Technology Act, Common Goods Carrier Act, Excise 
& Service Tax Act, Sales Tax Act and Income Tax Act, Insurance Act, GST act, all other related 
Acts/ Rules/ Regulations, Bye-laws, Order, Notifications etc. already in vogue or may be 
enacted in future by the legislation. The Courts of Kolkata shall have exclusive jurisdiction in all 
matters arising under the Contract. 

            The Letter of Award(LOA)/Work Order (WO) /Contract shall in all respect be deemed to be and 
shall be constructed and shall operate as an Indian Contract as defined in the Indian Contract 
Act 1872 and all payments there under shall be made in Rupees.  

The Contractor shall acquire all permits, approvals and licenses from all local, state or national 
government authorities or public service undertakings in the country where the Site is located 
that are necessary for the performance of the Contract, including those which required to be 
acquired in the name of the Employer, that are necessary for the performance of the Contract, 
The Employer (DVC) shall only reimburse (against necessary supporting documents) to the 
Contractor, the payment of fees payable to the statutory authorities for all permits, approvals 
and licenses from all local, state or national government authorities or public service 
undertakings, which are required to be obtained in the Employer’s name (DVC) for the execution 
of the Contract.  

            The Contractor shall indemnify and hold harmless the Employer (DVC) from and against any 
and all liabilities, damages, claims, fines, penalties and expenses of whatever nature arising or 
resulting from the violation of such laws by the Contractor or its personnel. 

18.0    LIQUIDATED DAMAGES FOR DELAY IN DELIVERY /COMPLETION OF WORKS: shall be 
as per Special Condition of Contract, Vol-I, Section-IV of this NIT. 

19.0  RISK PURCHASE CLAUSE: 

The Employer (DVC) reserves the right to purchase the material / spares/ equipment /service & 
works from elsewhere at the sole risk and cost of the Contractor and recover all such extra cost 
incurred by the Employer in procuring the material, service and works. The procedure to be 
followed is given below: - 

 
a) After the expiry of the specified date of delivery / completion period, if the Contractor fails 

to deliver the materials/ complete the work a notice will be given to the Contractor for 
delivering the material/ complete the work immediately. 

 
b) If the Contractor fails to deliver the material/complete the work, a final risk and cost notice 

will be served to the Contractor by registered post with A/D, clearly indicating that if he 
fails to deliver the materials/ complete the work within 7 days of the receipt of the letter, 
the same shall be outsourced from other sources at the risk and cost of the Contractor. 
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c) The existing order has to be closed and action will be initiated by the Employer for 
procurement / completion of work & services of the balance items/ portion. While taking 
such action the defaulting Contractor may not be given an opportunity against fresh 
enquiry/limited tender. 
 

d) If it is found that price has come on the higher side then the difference between the original 
price and the new price will be recovered from the Contractor. 

 
e) For the purpose of recovery of the amount, unpaid amount / security deposit by the way 

of BG as provided by the Contractor will be adjusted first. If there is any balance left to be 
recovered, the Contractor should be informed to deposit the money at the earliest. 

 
f)  If he fails to deposit the balance amount no further enquiry will be given as per banning 

procedure of DVC. 
g) In case the amount is considerable, legal action may be considered by the Employer.  

 
Alternatively, the Employer (DVC) may short close the Order stating the reason for not resorting 
to risk purchase clause. 
In the event of recourse to alternatives as mentioned above, the Employer (DVC) will have the 
right to re-purchase the stores or complete the work, to meet urgency in requirement caused by 
Contractor’s failure to comply with the schedule of delivery or completion of the work or services 
irrespective of the fact whether the materials / equipments/ work/ services are similar or not.  
 

 20.0 TIME FOR COMPLETION OF FACILITIES: shall be as per Special Condition of Contract, Vol-
I, Section-IV of this NIT. 

 21.0   INSURANCE:  

The Contractor shall at his own expense take out and maintain in effect, or cause to be taken 
out and maintain in effect, during the performance of the Contract, the necessary insurance 
Policies. 
 

22.0 CONTRACTOR’S PERFORMANCE EVALUATION SYSTEM 

In order to ensure smooth progress of the work and execution of the job in time as per stipulated 
quality, the Employer has in place an establish 'Contractor Performance Evaluation System' 
against which the Contractor's performance during the execution of Contract shall be evaluated 
on a continuous basis at regular intervals. The Project Manager of DVC will fill in the details as 
per the format (enclosed at Form No. 8 in Bid Forms and Procedures) for performance 
evaluation of the Contractor and the same is to be signed by the authorized representative of 
the Contractor. If the Contractor refuses to sign, the evaluation of Project Manager of DVC will 
be final. 

Over and above, in case the performance of the Contractor is found unsatisfactory on any of 
the following four parameters, the Contractor shall be considered ineligible for participating in 
future tenders for a period as may be decided by the Employer. 

 Financial Status 

 Project Execution and Project Management Capability. 
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 Engineering & QA Capability 

 Claims & Disputes 

23.0   IMPLEMENTATION OF INTEGRITY PACT 

Integrity Pact shall be applicable for Tenders/Contracts value of Rs.50 Lacs and above.    

DVC shall be entering into an Integrity Pact with the bidders as per format given in the NIT 

(as per Form 1 of Sec-V of Vol-I) enclosed. The Proforma has to be returned by the bidder 

(along with the techno-commercial bid) duly signed by the same signatory who signed the 

bid, i.e., who is duly authorized to sign the bid. Any bid not accompanied by Integrity Pact 

Proforma duly signed by the bidders shall be rejected straightway. All pages of Integrity Pact 

to be signed by the bidders authorized signatory who signs the bid. 

 In other words, entering into this Pact would be a preliminary qualification. 
 

24.0 CHANGE IN CONTRACT QUANTITY (CHANGE IN THE FACILITIES) during execution of the 
Contract: 

24.1   During execution of the Contract, if the Employer proposes a Change in the facilities, it 
shall send to the Contractor a “Request for Change Proposal” requiring the Contractor to 
prepare and furnish to the Project Manager as soon as reasonably practicable a “Change 
Proposal,” which shall include the following: 

                           (a) brief description of the Change 

                           (b) effect on the Time for Completion 

                           (c) estimated cost of the Change 

                           (d) effect on Functional Guarantees (if any) 

      (e) effect on any other provisions of the Contract. 

24.2   The pricing of any Change shall, be calculated in accordance with the rates and            
Prices included in the Contract. If the rates and prices of any change are not available 
in the Contract, the parties thereto shall mutually agree on specific rates for the valuation 
of the Change. 

24.3   Within fourteen (14) days after the Employer (DVC) and the Contractor mutually agreed 
upon all matters therein contained including agreement on rates, the Employer shall, if it 
intends to proceed with the Change, issue the Contractor with a Change Order.  

If the Employer is unable to reach a decision within fourteen (14) days, it shall notify   the 
Contractor with details of when the Contractor can expect a decision.  If the Employer 
(DVC) decides not to proceed with the Change for whatever reason, it shall within the said 
period of fourteen (14) days, notify the Contractor accordingly.  

24.4 If the Contractor proposes a Change, the Contractor shall submit to the Project              
Manager a written “Application for Change Proposal,” giving reasons for the             
Proposed Change and including the information specified in above clause 20.1.upon 
receipt of the Application for Change Proposal, the parties shall follow the    procedures 
outlined in above clauses 20.2 and 20.3 
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24.5   If any tolerance limit has not been incorporated in the SCC then ± 5% of the order value 
should be considered as the tolerance limit and the contract shall automatically be treated 
as amended to that extent.   
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ANNEXURE-1 

           LIST OF COMMERCIAL BANKS AS PER RBI (SOURCE RBI WEBSITE DT. 08-06-2012) 

1. Abu Dhabi Commercial Bank Ltd. 
2. American Express Bank Ltd. 
3. Arab Bangladesh Bank Limited 
4. Allahabad Bank 
5. Andhra Bank 
6. Antwerp Diamond Bank N.V. 
7. Axis Bank Ltd. 
8. Bank Internasional Indonesia 
9. Bank of America N.A. 
10. Bank of Bahrain & Kuwait BSC 
11. Barclays Bank Plc 
12. BNP PARIBAS 
13. Bank of Ceylon 
14. Bharat Overseas Bank Ltd. 
15. Bank of Baroda 
16. Bank of India 
17. Bank of Maharashtra 
18. Canara Bank 
19. Central Bank of India 
20. Calyon Bank 
21. Citibank N.A. 
22. Cho Hung Bank 
23. Chinatrust Commercial Bank Ltd. 
24. Centurion Bank of Punjab Limited 
25. City Union Bank Ltd. 
26. Coastal Local Area Bank Ltd. 
27. Corporation Bank 
28. Catholic Syrian Bank Ltd. 
29. Deutsche Bank AG 
30. Development Credit Bank Ltd. 
31. Dena Bank 
32. IndusInd Bank Limited 
33. ICICI Bank 
34. IDBI Bank Limited 
35. Indian Bank 
36. Indian Overseas Bank 
37. Industrial Development Bank of India 
38. ING Vysya Bank 
39. J P Morgan Chase Bank, National Association 
40. Krung Thai Bank Public Company Limited 
41. Kotak Mahindra Bank Limited 
42. Karnataka Bank 
43. Karur Vysya Bank Limited. 
44. Lord Krishna Bank Ltd. 
45. Mashreqbankpsc 
46. Mizuho Corporate Bank Ltd. 
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47. Oman International Bank S A O G 
48. Oriental Bank of Commerce 
49. Punjab & Sind Bank 
50. Punjab National Bank 
51. SocieteGenerale 
52. Sonali Bank 
53. Standard Chartered Bank 
54. State Bank of Mauritius Ltd. 
55. SBI Commercial and International Bank Ltd. 
56. State Bank of Bikaner and Jaipur 
57. State Bank of Hyderabad 
58. State Bank of India 
59. State Bank of Indore 
60. State Bank of Mysore 
61. State Bank of Patiala 
62. State Bank of Saurashtra 
63. State Bank of Travancore 
64. Syndicate Bank 
65. The Bank of Nova Scotia 
66. The Bank of Tokyo-Mitsubishi, Ltd. 
67. The Development Bank of Singapore Ltd. (DBS Bank Ltd.) 
68. The Hongkong & Shanghai Banking Corporation Ltd. 
69. Tamilnad Mercantile Bank Ltd. 
70. The Bank of Rajasthan Limited 
71. The Dhanalakshmi Bank Limited. 
72. The Federal Bank Ltd. 
73. The HDFC Bank Ltd. 
74. The Jammu & Kashmir Bank Ltd. 
75. The Nainital Bank Ltd. 
76. The Sangli Bank Ltd. 
77. The South Indian Bank Ltd. 
78. The Ratnakar Bank Ltd. 
79. The Royal Bank of Scotland N.V. 
80. The Lakshmi Vilas Bank Ltd 
81. UCO Bank 
82. Union Bank of India 
83. United Bank Of India 
84. Vijaya Bank 
85. Yes Bank   
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1. DEFINITION: 
 
The following terms and expressions used herein shall have the meaning as indicated therein: 
 
Purchase Order/The Contract: Shall mean the documents forming the tenders and acceptance 
thereof together with the documents referred to therein including the conditions, specifications/Scope 
of Work, designs, drawings and instructions issued from time to time by the Purchaser/ Owner and all 
these documents taken together shall be deemed to form one contract. 
 
Applicable Law : This contract including all matters connected with this Contract shall be governed 
and construed in accordance with the Indian Law both substantive and procedural and shall be subject 
to the exclusive jurisdiction of Indian courts at Kolkata {South 24- Parganas, New Alipore Court(India)}. 
 
Contract Price: It means the total price to be paid for the supply of materials/goods/services to the 
consignee. 
 
Supplier/Vendor/Contractor: Shall mean the registered individual firm, Company or Corporation 
whether incorporated or otherwise to whom the Purchase Order/Work Order/LOA/LOI is addressed and 
shall include its permitted assigns and successors. 
 
Purchaser/Owner: Shall mean Damodar Valley Corporation, a statutory body established under Act 
No. XIV of 1948 of GOI having its Corporate Office at DVC Towers, VIP Road, Kolkata –700 054. 
 
Party: It means the owner or the bidder, as the case may be, and ‘Parties’ means both of them. 
 
Sub-Vendor/Sub Contractor: Shall mean the person/organization/firm named in the Purchase 
Order/Contract for any part of the material/works to whom that part of the Purchase Order/Contract has 
been sublet by the vendor with the consent in writing of the ‘Owner’ and will include the legal 
representatives, successors and permitted assigns of such person. 
 
Equipment/Stores/Materials: Shall mean and include equipment, stores & materials to be supplied by 
the vendor under the contract. 
 
Specification/Scope of Work : Shall mean the Specifications and Bidding documents forming a part 
of the contract and also such other schedules and drawings furnished by purchaser/owner and or as 
may be mutually agreed upon. 
 
Guarantee/Warranty Period: Shall mean the period during which the vendor shall remain liable to 
repair or replacement of any defective part of the Stores/Equipment/Materials supplied/works executed 
under the contract.     
 
Any other definition of any term/item etc. can be added under the head definition as per suitability of 
package and the same is to be decided by TIA.  
 
2. REFERENCE: 
The number of the concerned Purchase Order/Work Order/LOA/LOI/LOI-cum-Work Order must appear 
on all correspondence, drawings, invoices, packing and shipping documents and on all documents or 
papers connected with the Contract.  
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3. SPECIFICATIONS AND DRAWINGS: 
3.1 Any information, details etc. called for in the specification and not shown in the drawings and vice-
versa shall have the same effect and meaning as if called for and shown both in the specification and 
drawings. In case of conflict between the specifications and drawings, the decision of the 
Purchaser/owner or his duly authorized representative shall be final and binding. 
 
3.2 STANDARDS: 
The goods/materials supplied under this contract shall conform to the standards mentioned in the 
Technical Specification, and, when no applicable standard is mentioned, the authoritative standard 
appropriate to the goods/materials issued by the concerned institution and such standard shall be the 
latest. 
 
4. CONDITIONS FOR FORFEITURE OF EMD: 
 
The EMD may be forfeited 
 
1 For failure of tenderers to accept the order / LOI / LOA placed within the validity period of their offer, 
 
2. Any bidder withdraws/varies his offer within the bid validity period before finalisation of the tender. 
 
3. If the bidder does not accept the arithmetical correction of its bid price. 
 
4. For failure to submit security cum performance BG within 30 days from the last day of the specified 
time limit as stipulated in the PO/LOI/LOA/LOI-cum-Work Order. 
 
5. If the acceptance of order is not received within the stipulated period. 
 
6. If the Bidder does not withdraw any deviation listed in Statement of Deviations at the cost of 
withdrawal indicated by him, 
 
7. If the Bidder refuse to withdraw, without any cost to the Owner, any deviation not listed in Statement 
of Deviations but found elsewhere in the Bid, 
 
8. On providing false or incorrect information in respect of qualifying requirement etc. 
 
9. In case the L1 bidder for any item fails to produce the documents within the specified period of 10 
days in case of domestic tenders and 15 days in case of global tenders, or if any of the information 
furnished by L1 bidder on-line is found to be false by the Tender Committee during verification of 
documents. 
 
5. DISCREPANCIES IN THE BID &TREATMENT THEREOF: 
 
The bids shall also be checked for computational error, if any, to arrive at the computed price, as per 
provisions in the following: 
 
•  In case of discrepancy between the original and copies of bid, the original bid will be considered 
correct. 
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•  If there is a discrepancy between the unit price and the total price, which is obtained by 
multiplying the unit price and quantity of any item, or between sub-total and the total price, the unit or 
sub-total price shall prevail, and the total price shall be corrected accordingly. 
 
•  If there is a discrepancy between words and figures, the amount in words will prevail. 
 
•  If there is a discrepancy between the quantity specified by DVC in the bidding document and 
that indicated by the bidder in his bid, the former shall be taken to arrive at the computed price on pro-
rata basis. 
 
• In case the unit rate of an item is not quoted but the total price is indicated, the same shall be 
taken to arrive at the computed price. The computed price arrived at, as above, shall be considered for 
the purpose of award also. 
 
•  If the bidder does not accept the correction of errors as worked out by above methodology, its 
bid will be rejected and the earnest money will be forfeited. 
 
6. COST COMPENSATIONS FOR DEVIATIONS: 
Deviations specifically declared by the bidders in the respective Deviation Schedules of as per 
Annexure C (to be submitted along with techno-commercial offer) and respective cost of withdrawal of 
such deviation as per Annexure D (to be submitted along with the price bid) only will be taken into 
account for the purpose of evaluation. The bidders are required to declare the prices for the withdrawal 
of the deviations declared by them in the Deviation Schedules. Such prices declared by the bidders for 
the withdrawal of the deviations in the Deviation Schedules shall be added to the bid price to 
compensate for these deviations. In case prices for the withdrawal for declared deviations are not 
furnished by the bidder, their offer will be considered as unresponsive and will be rejected. In case the 
bidder refuses to withdraw the deviations at the cost of withdrawal indicated by the bidder in the 
Deviation Schedules, the bid Security / EMD of the bidder may be forfeited. 
 
Bidders may note that deviations, variations and additional conditions etc. found elsewhere in the bid 
other than those stated in the Deviation Schedules, save those pertaining to any rebates, shall not be 
given effect to in evaluation and it will be assumed that the bidder complies to all the conditions of 
Bidding Documents. In case bidder refuses to withdraw, without any cost to the Owner, those deviations 
which the bidder did not state in the Deviation Schedules, the bid security of the bidder may be forfeited 
and the bid is liable for rejection. 
 
Bidders are requested to quote the technical parameters/ guaranteed technical particulars of the quoted 
item as per specification sheet/booklet enclosed with the bid document. 
 
(ii)  Bidders are requested to offer their commercial terms and conditions as per Annexure-A 
attached herewith. 
 
(iii) Manufacturers are requested to offer their pricing as per Annexure - B attached herewith. 
 
 
7. INSPECTION / CHECKING / TESTING: 
All materials/equipments manufactured/supplied by the vendor against the Purchase Order/contract 
shall be subject to inspection, check and/or test by the Purchaser or his authorised representative. All 
these tests shall be carried out in the presence of Owner and/or his authorized representative. Vendor 
shall notify the Purchaser at least 15 days in advance when the material / equipment is ready for 



 

 

DAMODAR VALLEY CORPORATION 
(ESTABLISHED BY ACT XIV OF 1948) 

 

Rate Contract for Loading, Transportation of Coal by Road with dumpers/ tippers/ 
hyva from different collieries of BCCL/ECL/ CCL/any other coal company to RTPS 

Coal yard under distance Slab-B (71 Km to 100 Km) and unloading thereof at 
RTPS Coal Yard, for a period of 180 Days 

 
 

Page 35 of 
148 

 

 

DVC/Tender/Head Quarter/FUEL/CMM/Works and Service/00023   Dated 31/10/22 

inspection. If upon delivery, the material / equipment does not meet the specifications / samples, the 
material / equipment / spares shall be rejected and vendor to be intimated for necessary repairs / 
modification etc. or for replacement. In such cases all expenses including to-and-fro freight, repacking 
charges etc., if required, shall be to the account of the vendor. 
 
Inspection by Purchaser and / or his authorized representative or failure by the Purchaser and/or his 
authorized representative to inspect the material / equipment shall neither relieve the Vendor of any 
responsibility or liability under this Purchase Order / contract in respect of such material / equipment 
nor be interpreted in any way to imply acceptance thereof by the Owner. 
 
Whenever specifically asked for by the Owner/Purchaser and/or his authorized representative, the 
Vendor shall arrange for inspection/testing by the Owner or third party authorised agencies as stipulated 
in the Purchase Order / contract. In such cases Vendor shall adhere to the inspection / testing procedure 
laid down by such agencies. All expenses including inspection fees shall be to the Purchaser account 
unless agreed to the contrary and specified in the Purchase Order/contract. 
 
 
8. ACCESS TO VENDOR’S PREMISES: 
The Owner and/or his authorized representative shall be provided access to Vendor’s and/or his sub-
vendor’s premises at any time during the pendency of the Order/contract for expediting inspection, 
checking etc. of work. 
 
9.  TRANSIT INSURANCE & REMOVAL OF REJECTED GOODS AND REPLACEMENT: 
The items to be supplied have to be covered by Insurance during transit from vendor’s works / site / go-
down up to the consignee’s respective project/formation/ store. It is mandatory to avail DVC’s Open 
Insurance Policy for all concerned for all O&M Projects and all other installations.  
 
 In Turnkey Project Contracts, the bidders have to supply materials / equipment from the vendors 
approved by DVC (which may also include the bidder as manufacturer of the product), which is normally 
firmed up after placement of order. The quoted freight & insurance charges for this purpose are, 
therefore, irrespective of the vendors and geographical locations of their works. The bidder is, therefore, 
entitled to the fixed freight & insurance charges and no documentary evidence in support of the claim 
may be insisted upon and hence Mega Risk Policy would not be applicable for them. 
 
9.1 If upon delivery to consignee’s go-down, whether inspected and approved earlier or otherwise, the 
material / equipment is not found in conformity with the specifications, the same shall be rejected by 
the Purchaser or his duly authorized representative and notification to this effect will be issued to the 
Vendor normally within 30 days from the date of Receipt of the material at the Works / Site / consignee’s 
end. 
 
The Vendor on receipt of notification shall arrange removal of the rejected items within 15 days from 
the date of notification at his own cost. In the event the Vendor fails to lift the materials within the said 
15 days, the consignee or his authorised representatives without any further notice or information to 
the vendor, shall be at liberty to dispose of such rejected items in any manner as he may think fit. All 
expenses shall be recoverable from the Vendor. 
 
9.2 In the event, the equipment and materials or any portion thereof are damaged or lost during transit, 
the consignee or his authorised representatives shall give notice to the Supplier/vendor detailing the 
particulars of such equipment & materials damaged or lost during transit. The replacement of such 
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equipment and materials to be effected by the supplier / vendor free of costs including handling and 
transportation charges up to site, within a reasonable time. 
 
10. TERMS OF PAYMENT (Only relevant payment term applicable as per type of package/tender 
should be included in the tender/bid document) 
 
For purchase order involving supply only, payment terms will be as below: 
 
100% payment along with full taxes & duties will normally be made by the purchaser/Owner to the 
Vendor through A/C Payee Cheque /RTGS within 15 working days from the date of receipt of material 
at site and after inspection & acceptance thereof or from date of receipt of invoice whichever is later. 
The consignee would arrange for inspection of the supplied items. All documents relating to payment 
would be checked and verified and to be passed by the concerned Accounts Office before effecting 
payment, with reference to the P.O./ LOI /LOA. 
 
However, payment terms for P.O.s placed directly on manufacturer /authorised dealer may also be 
done as below: 
 
90% of the ordered value to be paid against despatch documents through bank subject to prior 
acceptance of SDBG, if applicable. Balance 10% of the ordered value to be paid after receipt of 
materials at site and acceptance thereof. 
 
Provision of part payment against part supply of consignment at consignee’s end may be incorporated 
in Purchase order on the merit of the case (only if the part consignment can be used independently), 
provided necessary stipulation is made in the bid document. 
 
The payment terms for any works/service contract may be regulated as below: 
 
90% of contract price for works/service contract against RA bills. This also includes initial advance, if 
any. Remaining 10% after completion of the contract. 
 
The payment terms for supply and erection & commissioning for any Turnkey contracts/packages may 
be regulated as follows: 
 
1) Supply portion only: 
70% of the Ex-works price /ordered value of supply (of bought out items also) with full taxes and duties 
as applicable after adjustment of advance, if any, will be paid against proof of despatch (viz. R/R, L/R) 
, detailed invoice / packing list, warranty certificate, test certificate ,insurance policy / certificate, dispatch 
clearance . 
 
20%of the Ex-works price / ordered value of supply (in case of bought out items also) after receipt of 
the materials and inspection and acceptance at site. Remaining 10% after complete erection and 
commissioning & testing and handing over. 
 
However, for spares, balance 30% shall be paid after receipt of materials and inspection & 
acceptance at site. 
 
2) Erection & Commissioning: 
90% of contract price for Erection & commissioning against RA bills. This also includes initial advance, 
if any. Remaining 10% after complete erection and commissioning & testing and handing over. 
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3) Payment terms in respect of imports will be regulated as below: 
 
100% FOB price less Indian Agency Commission in Rs, if any, shall be paid against presentation of 
shipping documents as called for in the purchase order through irrevocable LC. The Indian Agency 
Commission in Rs, if any, shall be paid within 30 days of receipt of material at the consignee end. 
 
11. ADDITIONS / ALTERATIONS / MODIFICATIONS: 
The Owner reserves the right to make additions/reduction/ alterations/ modifications to the quantity of 
the items in the Purchase Order. The Vendor shall supply such quantities also at the same rate as 
originally agreed to and incorporated in the Purchase Order. If, however, the additional supply is at 
variance with design, size and specifications and not already covered by the Purchase Order or the 
amendments therein, the rates for such additional supply shall be negotiated and mutually agreed upon. 
 
12. DELIVERY SCHEDULE / COMPLETION PERIOD: 
Time is the essence of this contract and normally no variation shall be permitted in the completion 
time/delivery schedule mentioned in the Order/contract unless an amendment in this regard is issued 
by DVC. Time extension may be issued on specific request/reason provided such request is 
communicated to the Order Issuing Authority before the expiry of the stipulated delivery 
schedule/completion period. Date of delivery of materials/goods is to be reckoned as the date of receipt 
of same by the consignee. 
 
13. LIQUIDATED DAMAGES FOR DELAY IN DELIVERY /COMPLETION OF WORKS: 
13.1 The time remains the essence of any contract/ purchase order awarded by DVC and all supply 
under a Purchase Order/all deliverables under a Work Order needs to be completed within the 
stipulated time schedule. 
The Contractor shall commence work on the Facilities from the date of Notification of Award. The 
Contractor shall thereafter proceed with the Facilities in accordance with the time schedule specified in 
Time Schedule to the Contract Agreement. 
 
Therefore, the provision has been kept in the contract that in case of delay in completion/delivery, for 
the reasons attributable to the contractor/ vendor, owner reserves the right to recover from the 
contractor/vendor, a sum equivalent to 0.5% of the value of the delayed materials / equipment / spares 
/ work for each week of delay and part thereof subject to maximum of 5% of the total value of the order 
as Liquidated Damage (LD). 
 
In cases, where the works/supply/services extend beyond the contractual completion schedule/delivery 
period and provisional extension order is issued without deciding on the application of LD, no amount 
from the RA bill will be deducted as “withheld LD” amount in case where adequate retention payment 
(over and above SD) remains with DVC as per terms of the contract. 
 
13.2  Alternatively, the Purchaser reserves the right to purchase / outsource the material / spares / 
equipment / works / service from elsewhere at the sole risk and cost of the Vendor and recover all such 
extra cost incurred by the Purchaser in procuring the material/ works/service by the above procedure. 
 
13.3 Alternatively, the Purchaser may cancel the Order/contract completely or partly without prejudice 
to his right under the alternatives mentioned above. 
 
13.4 In the event of recourse to alternative 13.2 and 13.3 above, the Purchaser will have the right to re-
purchase/ outsource the stores/works &service, to meet urgency in requirement caused by Vendor’s 
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failure to comply with the schedule of delivery/ completion of the work, irrespective of the fact whether 
the materials/equipment/works/service are similar or not. 
 
14. SECURITY DEPOSIT-CUM-PERFORMANCE GUARANTEE: 
 
To ensure due performance of the contract, the Supplier/Contractor/ Service Provider receiving the 
LOA/PO/Work Order is required to furnish the required performance security, if it is part of tender 
conditions, in the prescribed form by the specified date as mentioned in the Tender. 
 
Performance security should be for an amount of five (5) to ten (10) per cent of the value of the contract 
as specified in the tender documents. 
 
In case of a JV, the performance security shall be provided by all partners in proportion to their 
participation in the project. 
 
Submission of Performance Security is not necessary for a contract value up to Rupees 1 (one) 
lakh. 
 
Performance security may be furnished in the form of Insurance Surety Bonds, account payee 
demand draft, fixed deposit receipt from a commercial bank, bank guarantee issued/ confirmed 
from any of the commercial bank in India or online payment in an acceptable form, safeguarding 
DVC's interest in all respects. 
 
The earnest money / EMD, wherever applicable, instead of being released may form part of the security 
deposit. 
 
Performance Security is to be furnished by a specified date [“generally 21 days after issuance of LOA 
for Works Contract” or “generally 14 days after issuance of PO/LOA for Goods/Services Contract”] and 
it should remain valid for a period of 60 (sixty) days beyond the date of completion of all contractual 
obligations of the contractor, including Defect Liability Period (DLP)/ warranty period, as applicable. 
 
In case the Contractor fails to submit the performance security within 30 days of the date of issuance 
of LOA/PO/Work Order, DVC without prejudice to any other rights or remedies it may possess under 
the Contract, may forfeit the bid security (wherever applicable) and shall short close the Contract and 
retender and in this re-tender such defaulting Bidder will not be allowed to participate. 
 
In exceptional cases, where in place of a Bid security, DVC asked the Bidders to sign a Bid securing 
declaration accepting that if they are awarded the contract and they fail to submit the performance 
security within 30 days of the date of issuance of LOA/PO/Work Order as defined in the tender 
documents, they will be suspended for the period of time specified in the tender documents (maximum 
up to 2 years) from being eligible to submit Bids/ Proposals for contracts with DVC. The Contract shall 
be short closed and retendered. 
 
Performance Security should be refunded to the contractor without interest, after he duly performs and 
completes all obligations under the contract but not later than a specified date [“365 days for Works 
Contract” or “60 days for Goods/Services Contract”] of completion of the Defect Liability Period (DLP) / 
warranty period, as applicable. 
 
Proper procedures for safe custody, monitoring and return of bank guarantees and other instruments 
may be followed. Before making a final payment or before releasing the performance bank guarantee, 



 

 

DAMODAR VALLEY CORPORATION 
(ESTABLISHED BY ACT XIV OF 1948) 

 

Rate Contract for Loading, Transportation of Coal by Road with dumpers/ tippers/ 
hyva from different collieries of BCCL/ECL/ CCL/any other coal company to RTPS 

Coal yard under distance Slab-B (71 Km to 100 Km) and unloading thereof at 
RTPS Coal Yard, for a period of 180 Days 

 
 

Page 39 of 
148 

 

 

DVC/Tender/Head Quarter/FUEL/CMM/Works and Service/00023   Dated 31/10/22 

a ‘No Claim Certificate’ may be insisted upon from the supplier to prevent future claims. Whenever a 
bank guarantee is released following due procedure and safeguards, acknowledgement thereof should 
also be taken from the contractor. Return of Performance Securities should be monitored by the senior 
officers and delays should be avoided. If feasible, the details of these securities may be listed in the e-
Procurement Portal, so make the process transparent and visible. 
 
The performance security will be forfeited and credited to DVC's account in the event of a breach of 
contract by the contractor /Supplier/Service provider. 
 
In case of GTE tenders, the performance security should be in the same currency as the contract and 
must conform to Uniform Rules for Demand Guarantees (URDG 758) —an international convention 
regulating international securities. 
 
On account of the COVID-19 pandemic, that caused slowdown in economy, it is decided to reduce 
Performance Security from existing five to ten percent to three (3) percent of the value of the contract 
for all existing contracts till 31.03.2023. However, the benefit of the reduced Performance Security will 
not be given in the contracts under dispute wherein arbitration/ court proceedings have been already 
started or are contemplated. All tenders/ contracts issued/ concluded till 31.03.2023 should also have 
the provision of reduced Performance Security. In all contracts, where Performance Security has been 
reduced to three percent, the reduced percentage shall continue for the entire duration of the contract 
and there should be no subsequent increase of Performance Security even beyond 31.03.2023. 
Similarly, in all contracts entered into with the reduced percentage of Performance Security of three 
percent, there will be no subsequent increase in Performance Security even beyond 31.03.2023. 
Where, there is compelling circumstances to ask for Performance Security in excess of three percent 
as stipulated above, the same should be done only with the approval of the next higher authority to the 
Tender accepting authority (TAA) for the particular tender. Specific reasons justifying the exception 
shall be recorded. 
 
Note for Procurement of Works:  
 
In addition to Performance Security (usually 5%), a percentage (usually 5%) of each running bill 
(periodic/ interim payment) to be withheld as Security Deposit/ retention money until final acceptance. 
 
The contractor may, at his option, replace the retention amount with an unconditional BG from a bank 
acceptable to the Procuring Entity at the following stages: 
 
i) After the amount reaches half the value of the limit of retention money; and 
 
ii) After the amount reaches the maximum limit of retention money. One-half of the retention money (or 
BG, which replaced retention money) shall be released on the issue of the taking-over certificate; if the 
Taking Over Certificates (TOCs) are issued in parts, then in such proportions as the engineer may 
determine, having regard to the value of such part or section. The other half of the retention money (or 
BG, which replaced the retention money) shall be released upon expiration of 365 days after the DLP 
of the works or final payment, whichever is earlier, on certification by the engineer. In the event of 
different defect liability periods being applicable to different sections or parts, the expiration of defect 
liability period shall be the latest of such periods. 
 
Note for procurement of Goods: 
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Depending on the anticipated overall drawal against a rate contract and, also, anticipated number of 
parallel rate contracts to be issued for an item, Department shall consider obtaining Performance 
Security @ 5% of the value of supply order in the supply orders issued against rate contracts on the 
rate contract holder. 
 
Note for procurement of Consultancy & Other Services: 
 
If the Service Provider fail to submit a performance security before the deadline defined in the Tender 
document, they will be suspended for the period of time specified in the Tender document (maximum 
up to 2 years) from being eligible to submit Bids/Proposals for contracts with DVC. 
 
 
15. PATENT RIGHTS: 
Royalties and fees for patents covering materials/equipment/ spares or processes used in executing 
the work shall be to the account of the Vendor. The Vendor shall satisfy all demands that may be made 
at any time for such royalties and fees and he alone shall be liable for damages, infringement and shall 
keep the Purchaser indemnified in that regard in the event of any equipment / spares / material or part 
thereof supplied by the Vendor is involved any suit or other proceedings held to constitute infringement 
and its use is enjoyed, the Vendor shall, at his own expenses, either procure for the Purchaser the right 
to continue the use of such equipment/spares/material replace it with a non-infringing material / spares 
/ equipment or modify it so it become non-infringing. 
 
16. FORCE MAJEURE: 
Vendor shall not be considered in default if delay in delivery occurs due to causes beyond his control 
such as acts of God, natural calamities, civil wars, fire, strike, frost, floods, riot and acts of unsurpassed 
power. Only those causes which have duration of more than seven (7) days shall be considered cause 
of force / calendar majeure. A notification to this effect duly certified by the statutory authorities shall be 
given by the Vendor to the Owner within 10 days from the date of such Force Majeure condition by 
registered letter. In the event of delay due to such causes, the delivery schedule will be extended for a 
length of time equal to the period of force majeure or at the option of the Owner the order may be 
cancelled. Such cancellation would be without any liability whatsoever on the part of the Owner. In the 
event of such cancellation, the Vendor shall refund any amount advanced or paid to the Vendor by the 
Purchaser and deliver back any materials issued to him by the Purchaser and release facilities, if any, 
provided by the Purchaser. However, applicability of Force Majeure Clause in respect to a particular 
contract in the above backdrop is to be decided by Tender Accepting Authority. 
 
17. CANCELLATION/SHORT CLOSURE: 
Clause no 24 of other terms & conditions of contract is to be followed. 
 
18. OWNER SUPPLIED MATERIALS (OSM): 
In turnkey contracts/Work contracts, there are occasions where DVC supply some of the 
materials/equipment to the contractor free of cost or with cost, for erection. The contractor shall arrange 
proper storing and insure against all risks for such OSM. The contractor shall furnish indemnity bond 
for the total value of OSM. 
 
19. RECOVERY OF EXCESS CONSUMPTION: 
Rate of recovery (for excess consumption of OSM exceeding allowable wastage) for OSM may be 
determined on the basis of latest PO with storage charge (wherever incurred) / 15% service charge and 
price variation, wherever applicable (only positive variation to be considered without any ceiling) as on 
date of commissioning of OSM after erection. 
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The contractor may be allowed to replenish the excess consumed materials from the sources approved 
by DVC. However, if the OSM has to be issued through additional procurement on demand of the 
contractor because of excess consumption of his/their part, replacement of such additional quantity 
may not be allowed at the discretion of DVC and the same will be recovered as per procedure described 
above. In case penal recovery is considered to be expedient in respect of any critical equipment, the 
same shall be provided in the contract/bid document only after obtaining approval of HOD/Director. 
 
In case of issuance of any Tools and Plants, the contractor should return the same in as received 
condition. 
 
For civil item the recovery of excess consumption of material may be adopted as per prevalent CPWD 
Specification/Norms. 
 
20. CHANGES IN CONSTITUTION OF BUSINESS: 
In the event of change in constitution of business of the contractor after issuance of contract due to 
merger/acquisition/any other reasons, the newly formed entity shall be equally held responsible to fulfil 
the contractual obligation. This is notwithstanding anything contained in NIT or subsequent LOI / LOA 
/ GCC or any other document issued or provisions contained in any other Rules / Acts / Legislation. 
 
21. WAIVER: 
Any waiver by the Owner of any breach of the terms and conditions of the Order shall not constitute 
any subsequent breach of the waiver of any other right or conditions. 
 
22. COMPLIANCE OF REGULATIONS: 
The Vendor shall warrant that all Goods and/or services covered by this Purchase Order/ contract shall 
have been produced, sold, dispatched, delivered, tested and commissioned in strict compliance with all 
applicable laws, regulations including industries (Development & Regulations) Act, 1951 & Industrial 
Dispute Act, 1947 and any amendments there under, labour agreements, Safety rules and PF 
compliance, working conditions and technical codes and requirement as applicable from time to time. 
 
All laws, rules and regulations required to be followed in execution of the order / contract, must be 
complied with. The Vendor should execute and deliver such documents as may be needed by the 
Purchaser/ owner in evidence of compliance. Any liability arising out of contravention of any of the laws 
on executing this order shall be the sole responsibility of the Vendor and the Owner shall not be 
responsible in any manner whatsoever. 
 
23. SUB-LETTING & ASSIGNMENT: 
 
The Supplier/Contractor/Service Provider shall not sub-let or assign any part of the contract (wherever 
allowed following the terms & conditions mentioned below) to any other vendor/agency without the prior 
written consent of DVC. Such assignments or sub-letting or transfer shall not relieve the 
Supplier/Contractor/Service Provider from any obligation, duty and responsibility under the contract. 
Any assignment, transfer or sub-letting without the prior written approval of DVC shall be void. DVC 
shall have the right to cancel/ terminate the contract in whole or in part and to purchase the goods/ 
works/ services from elsewhere and the Supplier/Contractor/Service Provider shall be liable to DVC for 
any loss or damage which DVC may sustain in consequence or arising out of such purchase and the 
Supplier /Contractor/Service Provider shall indemnify such loss or damage to DVC. 
 
Note for Procurement of Goods: - 
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Agents should only be as per the terms of the contract. Sub- contracting of the contract should normally 
not be allowed in procurement of goods. 
 
Note for Procurement of Works:  
 
The works contract may provide for the contractor to get specified works executed from sub-contractors 
included in the pre-qualification application or later agreed to by DVC, with a caveat that the 
responsibility for all sub-contract work rests with the prime contractor. Sub-contracting will generally be 
for specialized items of work, such as reinforced earth retaining walls, pre-stressing works, and so on. 
Procurement of material, hire of equipment or engagement of labour will not mean sub-contracting. The 
total value of sub-contracting work will not exceed the per cent of the contract price as specified in the 
contract (say 25 (twenty-five) percent). Sub-contracting by the contractor without the approval of DVC 
shall be a breach of contract, unless explicitly permitted in the contract. 
 
The successful bidder shall not be allowed to sub-contract works to any contractor from a country which 
shares a land border with India unless such contractor is registered with the Competent Authority. This 
shall not apply to sub-contracts already awarded on or before the date of the Order (i.e. 23rd July, 
2020). 
 
A bidder is permitted to procure raw material, components, sub-assemblies etc. from the vendors from 
countries which shares a land border with India. Such vendors will not be required to be registered with 
the Competent Authority, as it is not regarded as “sub-contracting”. However, in case a bidder has 
proposed to supply finished goods procured directly/ indirectly from the vendors from the countries 
sharing land border with India, such vendor will be required to be registered with the Competent 
Authority. 
 
Back to Back Tie Up by PSUs: Construction PSUs if bagged the contract from the client Department as 
a contractor, has to execute the work by functioning like a contractor instead of sub-letting the 100% 
work on back to back basis. 
 
The above provisions for subletting are to be clearly spelt out in the NIT documents.   
 
Note for Procurement of Services:  
 
Subletting is not allowed for Services contract including AMC/ARC which are of routine type, repetitive 
or frequent in nature.  
 
In case of one-time contract like Overhauling Contract with OEM/OES, the contractor shall not be 
allowed to sublet whole of the work/services (back to back basis). For sub-letting of any part of such 
Contracts, the Principal contractor will provide the list of vendors for approval from HOP/HOD of DVC. 
After getting the approved list, the Principal contractor will award contract for subletting to any vendor 
from the list according to their company policy.  
 
The above provisions for subletting are to be clearly spelt out in the NIT documents.  
 
Note for approval of Sub-contractor (In case of Works or Services) / Sub-Vendor (In cases of Supply):  
 
For O&M Contract/ Over Hauling Contract, HOP/HOD shall approve the list of Sub-contractor/Sub-
Vendor on recommendation of local FQA.  
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For other Contracts including EPC Contract awarded from HQ, Head (QC&I Department) shall approve 
the list of Sub-vendors (In cases of Supply) and HOP/HOD shall approve the Sub-Contractors (In case 
of Works or Services) on recommendation of local FQA. 
 
For other Contracts including EPC Contract awarded from respective site, HOP/HOD shall approve the 
Sub-Contractors/ Sub-Vendors on recommendation of local FQA. 
 
24. VENDORS DRAWING & DATA: 
All Drawings, data and documentation in respect of the ordered items are an integral part of the 
Purchase Order / contract. The Vendor will furnish all such drawings, data and documentation to the 
Purchaser / owner. Purchaser / owner will specify the schedule for submission of these documents by 
the Vendor and the required number of copies. The vendor shall ensure strict compliance to this 
schedule. 
 
25. INFORMATION PROVIDED BY THE PURCHASER /OWNER: 
All Drawings, data and documentation that are given to the vendor by the Purchaser / owner for the 
execution of the Order / contract shall be the property of the Purchaser / owner and shall be returned 
by the Vendor on demand by the Purchaser / owner. The Vendor shall not make use of any of the above 
documents for any purpose at any time except for the purpose of executing the Order / contract of the 
Purchaser / owner. The Vendor shall not disclose any of the information given by the Purchaser / owner 
to any person, firm, corporate body or authority and shall make all endeavours to ensure that  
the above information is kept confidential. All such information shall also remain the absolute property 
of the Purchaser/owner. 
 
26. MODIFICATIONS: 
This order constitutes an entire agreement between the parties hereto. Any modifications to this Order 
shall become binding only upon the same being confirmed in writing duly signed by both the parties. 
 
27. GUARANTEE / WARRANTY: 
 
27.1 The Vendor shall warrant that all material / equipment / services supplied under this Order / 
contract shall be new, unused and conform to the Purchasers / owners requirements and specifications. 
The Vendor shall guarantee the material / equipment / services under this Order for a period of 18 
months from the date of delivery or 12 months from the date of commissioning whichever is earlier. 
For turnkey contracts, Guarantee / Warranty period is to be considered as 12 months from the date of 
commissioning of the same irrespective of date of delivery. The date of delivery to be reckoned as the 
date of receipt of the material by the consignee. The Vendor shall agree to replace any material, which 
has been proved defective or fails to conform to the desired specifications free of cost to the Purchaser 
within the Guarantee/Warranty Period. The guarantee period for such replaced part shall be the same 
as that of equipment / materials specified earlier. 
 
27.2 Checking / approval of vendors drawings, inspection and acceptance of material / spares / 
equipment / furnishing to effect shipment and / or work done for erection, installation and commissioning 
of the equipment by the Purchaser/owner or any other agency on behalf of the Purchaser / owner shall 
not in any way relieve the Vendor from the responsibility for proper performance during the guarantee 
period. 
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27.3 Service contracts like hiring of vehicle / Insurance / consultancy / Clearing & Forwarding services 
etc and other consumable items like stationeries, printing of matter etc. are beyond the purview of 
Warranty Clause. 
 
However, before floating of enquiry, Indenter / TIA at his discretion and depending on the technical 
intricacies of the procurement of goods and services may decide on the period of warranty / guarantee. 
 
 
28. DEMURRAGE / WHARFAGE: 
In cases where documents are negotiated through Bank, any consequential charges e.g. demurrage / 
wharfage charges, due to late retirement of documents on account of (i) violation of the inspection 
clause, (ii) material despatched after expiry of delivery period without obtaining approval in advance for 
extension of delivery period (iii) despatch of materials not as per schedule mode of despatch by 
approved transporters as per P.O/contract. (iv) late receipt of invoice or due to violation of any other 
clause/clauses of the purchase order will be to the Vendors account. Supplier would also be responsible 
for all such payment due to late receipt of RR/LR and other documents. 
 
29. GRAFTS / COMMISSION: 
Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Supplier or 
his partner, agent officers, director, employee or servant or any one on his or their behalf in relation to 
the obtaining or to the execution of this or any other Contract with the Owner, shall in addition to any 
criminal liability which it may incur, subject the Supplier to the cancellation of this and all other Contracts 
and also to pay for any loss or damage to the Owner resulting from such cancellation. The Owner shall 
then be entitled to deduct the amount so payable from any money otherwise due to supplier. 
 
INTEGRITY PACT: Vendors/contractors are required to unconditionally accept the “Integrity pact” 
(executed in plain paper) as per format furnished by DVC 
 
30. GOVERNING LAW: 
The Contract shall be governed by and interpreted in accordance with laws in force in India. The Courts 
of Kolkata shall have exclusive jurisdiction in all matters arising under the Contract. 
 

31.  Safety Aspects to Be Complied: 

Note: Job Safety Analysis is to be carried out before start of any work. 

CLAUSE 

NO. 
REQUIREMENT 

1.0 

 

 

 

 

 

 

 

 

 

 

The contractor/ agency shall comply with all the requirements of the Factories Act, State 

Factories Rules as amended time to time, and all other statutory requirements as 

applicable to his work, like Indian Electricity Act, ESI Act (Wherever the facility is 

available), PF Act, Workmen’s Compensation Act, Motor Vehicles Act, etc.  He shall 

ensure compliance of all the responsibilities of the Occupier and Factory Manager as 

mentioned in the Factories Act, in his activities of work.   

 

Additionally, the contractor shall comply with all the Rules framed by DVC (Also referred 

here as DVC), relating to Safety of all those working/ present in the work place, and 

ensure compliance with all types of permit to work. He shall also comply with all 
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2.0 

 

 

 

2.1 

 

 

 

. 

 

2.2 

 

 

 

 

 

2.3 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

directions given by the Engineer In-charge or Head of DVC Project Safety Deptt. Or, 

their nominated representative with specific regard to Safety and Health of the workers.   

 

The Contractor/ Agency shall frame and implement its Safety and Health Policy, which 

shall contain all the provisions relating to compliance of DVC Safety/ Health and Safety 

Policy.  

 

The Contractor shall appoint a full time Engineer with qualification of either Degree in 

Engineering,  with not less than 1 years of supervisory experience or Diploma in 

Engineering  with not less than 3 years of experience,  in supervising the  work for each 

50 workers/ staff or a part thereof.  Where the work is of hazardous in nature the 

supervisor shall be appointed for first 20 workers also. 

 

If at any time the contractor employs more than 150 workers including staff, he shall 

appoint from the start of work itself a Safety Officer, with the qualification as mentioned 

in the Factories Act/ State Factories Rules applicable to the state, in which the work is 

carried out. The Safety Officer of the Contractor shall discharge only those 

responsibilities as mentioned in statutory rules for the Safety Officers. 

 

Before start of work by the Contractor, the Contractor shall sign an MOU with Head of 

DVC Project Safety Deptt. and Engineer In charge of the contract, wherein he shall 

submit following documents also: 

 

a) Safety Plan of the Contractor for his own as well as his sub- contractors and 
action plan to implement it; 
 

b) Methodology (Including responsibility) of accident reporting to DVC authorities 
and Statutory authorities, conduct of enquiries, and implementation of corrective 
measures. 
 

c) The Contractor shall get all his Lifting equipments and tackles thoroughly 
examined / tested through a Competent Persons, approved by the local state 
Government, where the work is being undertaken. 

 

d) For contracts, which are for one year or more year’s duration, before start of work 
by the Contractor, the Contractor shall purchase new required  personal 
protective equipments’  and get it verified from  Head of DVC Safety Deptt, for 
inspection of quality and quantity purchased. Safety Department will inspect 
these Safety Shoes, Safety Helmets and Safety Harnesses for it’s suitability. 
Only after this inspection and clearance in writing from DVC,   above referred 
items shall be used or issued by the Contractor.  
 

The cost of these PPEs are treated under chargeable expenditure for which there 

is the cost of these PPE should be estimated in line with para 2.11.1 (statutory 

and non -statutory consideration while working out estimate page no. 60) of IR 

and compliance Hand Book-2015 (1st edition). Tenure of these three Personal 

Protective Equipment’s shall be applicable once for those numbers working for 
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one year, if these are purchased from the party with which the rate contract had 

been made by DVC; at the rate at which rate contract had been made by DVC; 

or from the original IS Marked equipment manufacturer (Or his authorized 

representative), registered with Bureau of Indian Standard. The estimated value 

of Safety Shoes and Safety Helmets shall be limited to the number of employees, 

for which the contractor had taken the labour licence or DVC had approved to 

hire; for the Safety Harness payment in estimated value shall be restricted to the 

decided quantity between the Contractor and DVC.  

 

e) Before using the lifting equipments and other safety related items, the contractor 
shall present these to Head of DVC Safety Deptt, and Engineer In charge, for 
inspection, who will inspect these equipments for its safety. Only after their 
clearance in writing,   these items shall be used by the Contractor. However, all 
liabilities for statutory violations for these equipment shall be of the Contractor.   

 

f) Before Start of the contract, the Contractor shall provide appropriate Safety 
Training to all his workers, of at least one full day duration, through an external 
agency, with faculty having the qualification as mentioned in the Factories Act/ 
State Rules for the Safety Officer, and having minimum 5 years of power plant 
site exposure, with regard to implementing safety provisions.OR. Safety wing of 
DVC may also provide safety Training to contractor’s workers. The DVC 
Management has a right to refuse issue of gate pass to the workers, if the 
workers are not trained before start of work and subsequently every 6 months 
 

g) Before Start of the work by the Contractor, the Contractor shall get occupational 
health examination (Specifically lung function test, coal miner’s pneumoconiosis 
and audiometry) of his workers, working/ to work in hazardous activities, through 
a Medical Practitioner/ Certifying surgeon, approved by the State Government 
for conduct of occupational health examination, and subsequently as mentioned 
in the state factories rules. DVC shall provide Occupational Health Check Up of 
all contract workers including i.e. supply, casual, AMC/ARC workers working 
within the Power House (only Thermal) with cashless facility. Only those who are 
found fit in such medical examination shall be employed by the Contractor.  
 

 
h) In case of occurrence of any accident/ mishap/ violation of statutory provisions/ 

DVC Rules, Competent authority in DVC may constitute inquiry Committee,  to 
find out the circumstances or causes into it, remedial measures to prevent 
recurrence of similar accidents/mishaps/ violations etc.. The Contractor shall 
provide full cooperation in conduct of inquiry, conducted by such Inquiry 
Committee and also send his workers to attend the inquiry and give statement, 
with full wages for the day.  
 

      i)   Wherever there is probability of fall of worker/ material from more than 8 Ft, to 

prevent his fall, the contractor shall provide Full Body Safety Harness with ISI 

mark to all his workers and ensure it’s use.  He shall also provide safety net 

below such work place. He shall ensure compliance of all provisions of Permit 

for working at height advised by DVC. If the fall arrester is provided by DVC, the 

Contractor shall ensure it’s right use.   
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3.0 

 

 

 

 

 

 

4.0 

 

 

 

 

 

 

 

 

5.0 

 

 

 

 

 

6.0 

 

The contractor shall use only double insulated power tools at the construction place. He 

shall only use 3 Core cable for Single phase supply and 4 Core Cable for 3 Phase 

supply. For all electrical connections appropriate ELCB shall be used by the Contractor. 

 

a) In no case any electric supply shall be taken through loose wire like supply 
without Plug Top.  

 

b) No electrical repair work shall be carried out on any live equipment.  It shall be 
done only by the Electrician having either ITI qualification or Wireman’s 
certificate issued by the State Government. No work shall start without obtaining 
work permit from DVC Engineer In charge or his authorized representative. 

 

In case any accident occurs during the construction or erection work or other associated 

activities, undertaken by the Contractor, it shall be the responsibility of the Contractor to 

promptly inform the same to the Engineer In-charge, DVC Head of Safety Deptt. in the 

prescribed form (Which can be collected by the Contractor/ Agency from the Project 

Safety Deptt.), and also to all the statutory authorities envisaged under the applicable 

laws. 

 

The Engineer In-charge as well as DVC Head of Safety Deptt. or their nominated 

representative,  shall have the right at his sole discretion to stop the work, if in his opinion 

the work is being carried out in such a way that it may cause accidents and endanger 

the safety of the persons and / or property, and / or equipments.  In such cases, the 

contractor shall be informed in writing, and the contractor shall immediately stop the 

work, and comply to remove short-comings promptly. After ensuring compliance of 

instructions given by Engineer In charge, he shall inform him of completion of 

compliance, and after his written permission only, shall restart the work.  

 

If the Contractor does not provide personal protective equipment’s to his workers or fails 

to discharge of his other responsibilities, statutory or otherwise, as mentioned above, 

DVC may provide the same and recover the expenditure along with overhead cost etc. 

However, this does not absolve the contractor from his responsibility as mentioned in 

these conditions at Para 1. 

 

If the Contractor fails complying with the provisions as mentioned above, the financial 

deductions shall be made by DVC, at the rate of Rs. 2,000/- per day or part thereof, from 

the contractor’s bill for contract value exceeding Rs Thirty Lakhs; and at the rate of Rs 

500/- per day for the contract value not exceeding Rs Thirty Lakhs, till the provisions are 

complied with.  

 

In case of injury, the compensation as calculated/ directed by the State Government 

Authorities shall be paid by the Contractor to the Victim/ his legal heir, in accordance 

with the statutory provisions. 

 

However, in case of accident, additionally, following financial deductions shall be made 

by DVC, from the   bill of the Contractor: 
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a Fatal injury or accident causing death 10 % of contract value or Rs. 1,00,000/- 

per person, whichever is less. 

 

 

b Major injuries or accident causing 

25% or more permanent disablement 

to workmen or employees. 

2.5 % of contract value or Rs.  25,000/- per 

person whichever is less 

 

 

 

7.0 Contractor shall not be allowed to use LPG cyllinder in plant premises other than DA 

and oxygen cylinder 

 
 
32. SITE WORKS: 
 
32.1 SETTING OUT/SUPERVISION/LABOUR: 
 
32.1.1 Bench Mark: The Contractor shall be responsible for the true and proper setting-out of the jobs 
in relation to bench marks, reference marks and lines provided to it in writing by or on behalf of the 
Employer. 
If, at any time during the progress of work, any error shall appear in the position, level or alignment of 
the Facilities, the Contractor shall forthwith notify the Project Manager of such error and, at its own 
expense, immediately rectify such error to the reasonable satisfaction of the Project Manager. If such 
error is based on incorrect data provided in writing by or on behalf of the Employer, the expense of 
rectifying the same shall be borne by the Employer. 
 
32.1.2 Contractor’s Supervision: The Contractor shall give or provide all necessary superintendence 
during the work, and the Construction Manager or its deputy shall be constantly on the Site to provide 
full-time superintendence of the work. The Contractor shall provide and employ only technical personnel 
who are skilled and experienced in their respective callings and supervisory staff who are competent to 
adequately supervise the work at hand. 
 
32.1.3 LABOUR: 
 
(a)  The Contractor shall provide and employ on the Site in the work such skilled, semi-skilled and 
unskilled labour as is necessary for the proper and timely execution of the Contract. The Contractor is 
encouraged to use local labour that has the necessary skills. 
 
(b)  Unless otherwise provided in the Contract, the Contractor shall be responsible for the 
recruitment, transportation, accommodation and catering of all labour, local or expatriate, required for 
the execution of the Contract and for all payments in connection therewith. 
 
(c)  The Contractor shall be responsible for obtaining all necessary permit(s) and/or visa(s) from the 
appropriate authorities for the entry of all labour and personnel to be employed on the Site into the 
country where the Site is located. 
 
(d)  The Contractor shall at its own expense provide the means of repatriation to all of its and its 
Subcontractor’s personnel employed on the Contract at the Site to their various home Countries. It shall 
also provide suitable temporary maintenance of all such persons from the cessation of their employment 
on the Contract to the date programmed for their departure. In the event that the Contractor defaults in 
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providing such means of transportation and temporary maintenance, the Employer may provide the 
same to such personnel and recover the cost of doing so from the Contractor. 
 
(e)  The Contractor shall at all times during the progress of the Contract use its best endeavours to 
prevent any unlawful, riotous or disorderly conduct or behaviour by or amongst its employees and the 
labour of its Subcontractors. 
 
(f) The Contractor shall, in all dealings with its labour and the labour of its Subcontractors currently 
employed on or connected with the Contract, pay due regard to all recognized festivals, official holidays, 
religious or other customs and all local laws and regulations pertaining to the employment of labour. 
 
32.2 CONTRACTOR’S EQUIPMENT: 
32.2.1 All Contractors’ Equipment brought by the Contractor onto the Site shall be deemed to be 
intended to be used exclusively for the execution of the Contract. The Contractor shall not remove the 
same from the Site without the Project Manager’s consent that such Contractor’s Equipment is no longer 
required for the execution of the Contract. 
 
32.2.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the Contractor shall 
remove from the Site all Equipment brought by the Contractor onto the Site and any surplus materials 
remaining thereon. 
 
32.2.3 The Employer will, if requested, use its best endeavours to assist the Contractor in obtaining any 
local, state or national government permission required by the Contractor for the export of the 
Contractor’s Equipment imported by the Contractor for use in the execution of the Contract that is no 
longer required for the execution of the Contract. 
 
32.3 SITE REGULATIONS AND SAFETY: 
The Employer and the Contractor shall establish Site regulations setting out the rules to be observed in 
the execution of the Contract at the Site and shall comply therewith. The Contractor shall prepare and 
submit to the Employer, with a copy to the Project Manager, proposed Site regulations for the 
Employer’s approval, which approval shall not be unreasonably withheld. 
 
Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of the 
Facilities, gate control, sanitation, medical care, and fire prevention. 
 
32.4 OPPORTUNITIES FOR OTHER CONTRACTORS: 
32.4 .1 The Contractor shall, upon written request from the Employer or the Project Manager, give all 
reasonable opportunities for carrying out the work to any other contractors employed by the Employer 
on or near the Site. 
 
32.4.2  If the Contractor, upon written request from the Employer or the Project Manager, makes 
available to other contractors any roads or ways the maintenance for which the Contractor is 
responsible, permits the use by such other contractors of the Contractor’s Equipment, or provides any 
other service of whatsoever nature for such other contractors, the Employer shall fully compensate the 
Contractor for any loss or damage caused or occasioned by such other contractors in respect of any 
such use or service, and shall pay to the Contractor reasonable remuneration for the use of such 
equipment or the provision of such services. 
 
32.4.3 The Contractor shall also so arrange to perform its work as to minimize, to the extent possible, 
interference with the work of other contractors. The Project Manager shall determine the resolution of 
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any difference or conflict that may arise between the Contractor and other contractors and the workers 
of the Employer in regard to their work. 
 
32.4.4 The Contractor shall notify the Project Manager promptly of any defects in the other Contractors’ 
work that come to its notice, and that could affect the Contractor’s work. The Project Manager shall 
determine the corrective measures, if any, required to rectify the situation after inspection of the 
Facilities. Decisions made by the Project Manager shall be binding on the Contractor. 
 
32.5  EMERGENCY WORK: 
If, by reason of an emergency arising in connection with and during the execution of the Contract, any 
protective or remedial work is necessary as a matter of urgency to prevent damage to the Facilities, the 
Contractor shall immediately carry out such work. 
 
If the Contractor is unable or unwilling to do such work immediately, the Employer may do or cause 
such work to be done as the Employer may determine is necessary in order to prevent damage to the 
Facilities. In such event the Employer shall, as soon as practicable after the occurrence of any such 
emergency, notify the Contractor in writing of such emergency, the work done and the reasons 
therefore. If the work done or caused to be done by the Employer is work that the Contractor was liable 
to do at its own expense under the Contract, the reasonable costs incurred by the Employer in 
connection therewith shall be paid by the Contractor to the Employer. Otherwise, the cost of such 
remedial work shall be borne by the Employer. 
 
32.6 SITE CLEARANCE: 
 
32.6.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the 
Contractor shall keep the Site reasonably free from all unnecessary obstruction, store or remove any 
surplus materials, clear away any wreckage, rubbish or temporary works from the Site, and remove any 
Contractor’s Equipment no longer required for execution of the Contract. 
 
32.6.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the Contractor 
shall clear away and remove all wreckage, rubbish and debris of any kind from the Site, and shall leave 
the Site and Facilities clean and safe. 
 
32.6.3 DISPOSAL OF SCRAP: 
The Contractor shall in consultation with the Project Manager promptly remove from the site any 
'Scrap’ generated during performance of any activities at site in pursuance of the Contract. The term 
'Scrap' shall refer to scrap / waste / remnants arising out of the fabrication of structural steel work and 
piping work at the project site in the course of execution of the contract and shall also include any 
wastage of cables during the termination process while installing the cables. 
 
The ownership of such Scrap shall vest with the Contractor except in cases where the items have been 
issued by the Employer from its stores for their installation only without any adjustment to the Contract 
Price. The removal of scrap shall be subject to the Contractor producing the necessary clearance from 
the relevant authorities (Custom, Excise etc.), if required by the law, in respect of disposal of the scrap. 
The liability for the payment of the applicable taxes/duties shall be that of the Contractor. 
The Contractor shall also indemnify to keep the Employer harmless from any act of omission or 
negligence on the part of the Contractor in following the statutory requirements with regard to 
removal/disposal of scrap. The Indemnity Bond shall be furnished by Contractor as per proforma 
enclosed with NIT/Tender Document. Further, in case the laws require the Employer to take prior 
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permission of the relevant Authorities before handing over the scrap to the Contractor, the same shall 
be obtained by the Contractor on behalf of the Employer. 
 
32.7 WATCHING AND LIGHTING: 
The Contractor shall provide and maintain at its own expense all lighting, fencing, and watching when 
and where necessary for the proper execution and the protection of the Facilities, or for the safety of 
the employers and occupiers of adjacent property and for the safety of the public. 
 
32.8 WORK AT NIGHT AND ON HOLIDAYS: 
 
32.8.1  Unless otherwise provided in the Contract, no work shall be carried out during the night and on 
public holidays of the country where the Site is located without prior written consent of the Employer, 
except where work is necessary or required to ensure safety of the Facilities or for the protection of life, 
or to prevent loss or damage to property, when the Contractor shall immediately advise the Project 
Manager, provided that provisions of this GCC Sub-Clause 56.8.1 shall not apply to any work which is 
customarily carried out by rotary or double-shifts. 
 
32.8.2 Notwithstanding GCC Sub-Clauses 32.8.1 or 32.1.3, if and when the Contractor considers it 
necessary to carry out work at night or on public holidays so as to meet the Time for Completion and 
requests the Employer’s consent thereto, the Employer shall not unreasonably withhold such consent. 
 
33. SETTLEMENT OF DISPUTES & ARBITRATION: 
 Any dispute(s) or difference(s) arising out of or in connection with the contract shall, to the extent 
possible, be settled amicably between the owner and supplier. 
 In the event of any dispute or difference whatsoever arising under the contract or in connection 
therewith including any question relating to existence, meaning and interpretation of the contract or any 
alleged breach thereof, the same shall be referred to the Chairman of Damodar Valley Corporation, 
Kolkata-54 or to a person nominated by him for arbitration. The Arbitration shall be conducted in 
accordance with the provisions of arbitration and conciliation law 1996 or latest and the decision/ 
judgment of Arbitrator/Arbitrators shall be final and binding on both the parties. 
 However, in case the contractor is a Central Public Sector Enterprise/ Govt. Department, the 
dispute arising between the ‘Owner’ and the ‘Contractor’ shall be settled through Permanent Arbitration 
Machinery (PAM) of the Department of Public Enterprise, Govt. of India as per prevailing rules. 
 All suits arising out of this enquiry and subsequent purchase order/contract, If any, are subject 
jurisdiction of Court in the City of Kolkata {South 24- Parganas, New Aliproe Court (India)} only and no 
other Court, when resolution/settlement through mutual discussion and arbitration fails. 
 
OTHER TERMS & CONDITIONS OF CONTRACT  
 
1. EARNEST MONEY DEPOSIT (IF APPLICABLE): 
 
Every tender must accompany ‘Earnest Money’ as mentioned in the Tender Notice/Enquiry in desired 
form as mentioned below without which the tender will not be accepted. The Earnest Money should be 
deposited in any of the following forms: 
 
a)  E-payment mode has been enabled. The bidders can pay the cost of bid document and the 
EMD through electronic mode i.e. credit card/ debit card/ net banking. Provision for NEFT/ RTGS has 
also been enable, moreover in case the bidder who do not have any credit card/ debit card or net 
banking facilities can use NEFT/ RTGS facilities for payment by downloading the challan from the web 
site and submit the same to nearest bank. 
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b)  Earnest Money can be submitted in the form of Bank Guarantee from an Indian Nationalized 
Bank / Schedule Bank / Foreign Bank (in the scheduled list of Reserve Bank of India), irrevocable and 
operative till the validity of the offer as per enclosed Proforma. 
 
Overseas bidder in case of participation is permitted to submit the Bank Guarantee from Foreign Bank 
which are included in the scheduled list of Reserve Bank of India, copy of which is annexed in Annexure-
F. However, any Foreign Bank not mentioned here but subsequently included in the scheduled list of 
RBI in the course of bidding shall be accepted. Such inclusion of Bank’s name to be obtained from the 
website of RBI – www.rbi.org.in. 
 
The Bank Guarantee currency shall be same as currency of Price Bid. In case the bidder arranges to 
submit BG in INR from Nationalized or Schedule Bank through their trade relation and quote the bid in 
USD/EURO, the same shall be accepted. 
 
c)  Earnest money can also be deposited through E-payment to Damodar Valley corporation ,A/c 
No…………….. ,Name of prescribed bank........., branch..........., IFSC code No………., MICR code 
No…………. The bidder is required to furnish the transaction reference No. for the e- payment made to 
DVC. 
 
d)  DVC Bonds duly endorsed in favour of DVC. 
 
e)  Attested photocopy of certificate issued by DVC as permanent EMD account holder. 
 
f)  Post Office National Savings Certificate having face value equal to the EMD value and duly 
endorsed in favour of DVC. 
a) Pay Order/DD to be made in favour of Damodar Valley Corporation.  
 
b) No Bank Guarantee shall be accepted for EMD amount up to Rs. 50,000/-However, EMD 
exceeding Rs.50000/- may be accepted in any of the above forms. 
 
The offer accompanied by B.G. against EMD will only be considered valid on acceptance of the Bank 
Guarantee. The offer not accompanied by EMD or specified EMD in proper form as defined above shall 
not be considered as valid tender for opening provided necessary stipulations are made in the NIT. 
i)  Earnest Money will be refunded only to the unsuccessful Tenderer within 15 days after 
finalisation of Tender and no interest will be paid for the same. 
 
ii)  The amount of Earnest Money will be refunded to the successful tenderer, after acceptance of 
their Security Deposit-cum-Performance B.G. / successful completion of the order. 
 
iii)  Small Scale Industries registered with NSIC shall be exempted from the payment of Earnest 
Money. Small Scale Industries seeking such exemption must enclose valid registration certificate from 
the appropriate Govt. authority giving details such as validity, stores etc., failing which exemption will 
not be granted. 
 
2.OFFER VALIDITY: 
Quotation must be kept valid for at least 90/180 days or as decided by Tender Inviting Authority from 
the date of opening of the Enquiry / Tender and to be indicated in the NIT. If any bidder offers bid having 
validity shorter than that asked in the NIT, bid should not be rejected out rightly. Bidder should be 
persuaded to accept NIT stipulation. 

http://www.rbi.org.in/
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3.PRICE BASIS: 
 
Price mentioned in the Purchase Order/Work Order/Turnkey Project Contracts shall be firm till 
execution of the contract unless stated otherwise. 
  
The bids may be invited either on ‘firm price basis’ or on ‘variable price basis’, but not on both. Tender 
Inviting Authority may invite any or all the items / components in supply / works / turnkey project tenders 
on ’variable price basis’ i.e. few items / components of a NIT may be on 
‘Variable price’ basis and remaining items / components of the same NIT may be on ‘firm price basis’. 
 
The bids may be invited on variable price basis. In such cases Standard Price Variation Formula, based 
on PV formula published by IEEMA / CACMAI or similar recognised sources or adopted by power 
utilities like NTPC / PGCIL etc. shall be indicated in the bid document. Bid document shall also indicate 
the standard source of different indices (for labour / material / exchange rate etc.) used in the PV formula 
for purpose of calculation of variable component. The base date for different indices for the purpose of 
calculating price variation will normally be considered 30 days prior to the last date of submission of 
price bid or as indicated in the bid document.  
 
The cut-off date for different indices in the PV formula for the purpose of calculating price variation may 
be considered as 2 to 4 months ahead of scheduled delivery period or as decided by TIA to be indicated 
component-wise in the bid document. The PV formula shall be stipulated by DVC in the bid document 
with or without any ceiling limit as decided by Tender Inviting Authority. In case of non-publication of 
applicable indices on a particular date, which happens to be applicable date for price adjustment 
purposes, the published indices prevailing immediately prior to the particular date will be applicable. 
 
Such bids shall be evaluated on the basis of offered price without any loading on account of price 
variation. In case a specific ceiling limit is mentioned in the bid document, payment shall, however, be 
restricted to the actual extent of variation that would take place limited to the ceiling limit. For bids on 
variable price basis without any ceiling limit, payment will also be effected on actuals as per PV formula 
without any ceiling limit. 
 
No price variation beyond scheduled contractual delivery/completion period will be allowed. Where it 
has been there shall also be no price variation on the advance payment component, if any. 
 
In case of any bidder offering firm price against NIT stipulation of variable price basis or variable price 
against NIT stipulation of firm price basis, it will be considered as deviation and bidder shall declare the 
cost of withdrawal of the same along with the price bid, failing which the offer will be considered 
unresponsive and to be rejected. 
 
4. TAXES, LEVIES AND DUTIES:  
Manufacturers/ Contractors/Service Providers /Suppliers shall quote statutory taxes and duties (GST, 
BOCW etc.) as applicable on the date of bid opening and shall be shown separately in the offer. This 
shall be to the account of the Damodar Valley Corporation (DVC), at actual limited to the amount as 
quoted by the Bidder, unless otherwise mentioned in the Purchase Order / Work Order. Any 
upward/downward variation in statutory taxes and duties after bid opening and up to the scheduled 
delivery period / work completion period shall be to the Damodar Valley Corporation account. Since 
such statutory taxes shall be on the account of DVC, benefits of any decrease in the same shall be 
retained by the DVC irrespective of decrease taking place during period of submission of bid and 
opening of bid. Taxes & duties shall always be paid as applicable. Extra Tax liabilities due to any upward 
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variation in statutory taxes and duties beyond the contractual delivery period / work completion period 
will be attributable to the vendor. Any new taxes & duties imposed by statutory bodies after opening of 
the bid as applicable will be to the account of DVC as per rate ruling within contractual delivery period 
/ work completion period, if applicable.Changes in the tax rate dependant on the volume of turn over 
Shall not be payable by DVC and to be payable by the bidder. 
 
5. CLARIFICATIONS ON BID DOCUMENT: 
Bidder may seek clarifications on the bidding documents (GCC + SCC, if any + Technical Specification 
Booklet + NIT {Tender Notice} along with annexure + Proforma & Check List of BG against EMD), if 
required, upto 7 days before the scheduled bid opening date. Any clarification sought by the bidders 
must be sent in writing to the Tender Inviting Authority. 
 
Besides this, a Pre-bid Conference may also be held at the Tender Inviting Office at the discretion of 
Tender Inviting Authority. If agreed by Tender Inviting Authority, date, time and place for holding the 
Pre-bid Conference to be mentioned in the bidding document (NIT). 
 
6. AMENDMENT OF BIDDING DOCUMENTS: 
At any time prior to the deadline for submission of bids, the owner may, for any reason, whether at its 
own initiative, or in response to the clarifications requested by the prospective Bidders, amend the 
bidding documents except QR after due approval of Tender Inviting Authority. 
 
The amendment will be notified in writing or by telephone/fax/e-mail to all prospective Bidders that have 
received the bidding documents and will be binding on them. Bidders are required to immediately 
acknowledge receipt of any such amendment, and it will be assumed that the information contained 
therein have been taken into account by the Bidder in his bid. 
 
In order to give reasonable time to prospective bidders to take the amendment into account in preparing 
their bid, the owner may, at his discretion, extend the deadline for the submission of bids. 
 
Any addendum/corrigendum/extension, if required, pertaining to Open NIT published through press 
advertisement will be hoisted in DVC website only and will not be published in Newspaper again. 
Bidders may be requested to visit DVC website regularly for any addendum/corrigendum/extension till 
opening of said NITs. This stipulation to be incorporated in the original press advertisement for the NIT. 
 
In case of change in technical parameter/ specification/ scope of work, selling and submission date to 
be extended. 
 
7. PRICE BID EVALUATION PROCEDURE:   
Please refer BID EVALUATION PROCEDURE (Price Part):  
 
8. MOBILZATION ADVANCE/ADVANCE: 
 
Advance payment is normally discouraged. In exceptional circumstances, interest-bearing advance to 
the extent of 10% of contract price may be given against submission of a BG taken towards security of 
the advance should be at least 110% of advance so as to recovery of not only principal amount but also 
interest portion if so required. 
 
The BG wherever applicable should be valid upto the date of completion of works/supply and 
acceptance thereof. 
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Advance should not be paid in less than two equal instalments except in special circumstances for that 
reasons to be recorded. 
 
A clause in the tender enquiry to be incorporated that the interest free advance would be deemed as 
interest bearing advance at a base rate of SBI plus 3.5% if the contract is terminated due to default of 
the contractor. However rate of interest should be applied for calculation of interest on the advance 
amount in reset basis (i.e. not fixed rate of interest, it may go on changing during the period of advance 
remain unadjusted) based on the change of base rate time to time. 
 
Advance should be recovered within the original completion time. 
 
9. OTHER ADVANCE: 
 
Provision for 100% advance (interest free) may also be allowed in dealing with procurement on single 
tender basis from CPSU/Govt. controlled autonomous Organisation / Universities / Laboratories/ 
Reputed Private Manufacturer as OEM etc. 
 
The payment of advance is normally discouraged. The advance payment, in exceptional cases, may 
be given to the extent of 10% of total ordered value against submission of a Bank Guarantee 
of equivalent amount (on account of advance) and the same should have sufficient validity covering the 
full delivery period / full completion period and final payment thereof. Rate of interest of advance should 
be package specific and commensurate with the market rate. 
 
 
10. PAYMENT THROUGH RTGS/NEFT: 
All payments to the vendors will be released through RTGS/EFT only. Vendors are requested to submit 
the requisite details as per Annexure E. 
 
The contractor/vendor shall furnish the following certificate to the Paying Authority along with each 
invoice/bill against payment for supplies made against any supply order/RC with longer completion 
period (more than a year), if the same is placed on firm price basis. ‘I / we certify that there has been 
no reduction in the sale price of the stores of description identical to this item, supplied to any 
person/organization and such stores have not been offered/sold by me/us to any person/organization 
at a price lower than the price charged under this contract upto the date of this bill.’ 
 
11. PURCHASE PREFERENCE: 
At present DVC, an autonomous body under Ministry of Power, GOI is granted exemption from 
Purchase Preference Policy vide GOI OM dated 18-07-2005. However, any change in Govt. 
Policy/Directives on this subject will be applicable. 
 
 
12. SOURCE OF SUPPLY: 
The Vendor shall ensure that the indigenous capacity is utilized to the fullest extent possible in execution 
of the order. Where the imports are unavoidable, the Vendor shall import all such items in good time 
against his own import licence without affecting the contractual delivery schedule. 
 
13. ELIGIBILITY CRITERIA OF JOINT VENTURE/ASSOCIATES IN TURNKEY CONTRACT: 
i)  The bidder shall be a joint venture company incorporated in India and registered under the 
Companies Act 1956, provided that eligibility criteria of individual bidder mentioned at NIT is met by one 
of the promoters or jointly by more than one promoter. Each promoter company on the basis of whom 
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the joint venture company gets qualified shall have minimum 26% equity in the JV company. The equity 
shall be locked in at least for a period of 5 years from the date of bid opening or till the completion of 
the warranty period of the project whichever is later. The bidder and the promoter company (ies) on 
whose strength the JV company is qualified, shall be jointly and severally liable for the execution of the 
contract and an undertaking to this effect shall be submitted along with the bid. In case of award, the 
performance security shall be provided by all partners in proportion to their participation in the project. 
NO JVC partner shall be allowed to bid independently or as a member in a consortium for this bid. 
ii)  Bidders may take part in the bidding process with associates, provided he associates with a 
single firm for covering the any deficiency of QR part of individual bidder specified at NIT. In such a 
case the bidder shall furnish undertaking jointly executed by him and his associate for successful 
performance of the relevant system along with the bid. In case of award, associate shall be required to 
furnish bank guarantee for 3.0% (three percent) of contract price of the work value in addition to the 
contract performance guarantee of 03% (three percent) of contract value to be furnished by the bidder. 
 
iii) In case, bidder is a JVC and does not meet financial requirements stated at NIT, the financial 
capability of at least one of the JVC partners on whose experience the qualification is sought, shall meet 
the financial QR. 
 
The lead partner shall be authorized to incur liabilities and receive instruction for and/or on behalf of 
partners of Joint Venture and the entire execution of the contract including receipt of payment shall be 
done exclusively through lead partners. The authorization shall be authenticated by submitting power 
of attorney signed by the legally authorized signatories of all the partners as per approved proforma of 
DVC. 
 
iv)  All the partners of the Joint Venture Companies shall be liable jointly and severally for the 
execution of the contract, if awarded, in accordance with the settled terms & conditions and a copy of 
agreement entered into by the Joint Venture partners having such provision shall be submitted with the 
bid. A statement to this effect shall be included in the authorisation mentioned under (IV) above. 
 
v)  The Joint Venture of the firms shall furnish all the required information as asked for in the NIT / 
GCC / Specification in respect of each of their partners in their bid. In case of successful bid, the form 
of agreement shall be signed so as to be legally binding on all the partners.  
The format of the power of attorney and other documents to be submitted by Joint Venture Partners as 
indicated in (iii), (iv) & (v) may be suitably structured by our Legal Department. 
 
 
14. SELECTION OF SUB VENDORS FOR TURNKEY CONTRACTS / PACKAGES: 
Approved list of Sub-vendors will be indicated in the bidding documents for QR and non-QR items of 
supply. 
 
For non-critical items, there may not be enlisted Sub-vendors for every item and the supply shall be 
accepted as per related standards, approved sample, and satisfactory inspection, wherever applicable. 
 
The bidders are, permitted to propose new/different Sub Vendor for approval of DVC in the pre and 
post bid stage. 
 
If any new sub-vendor is proposed by the bidder, it may be approved and if it is acceptable on 
consideration that the proposed Sub Vendor made previous supplies to DVC or is included in the 
approved list in any other DVC / PGCIL / NTPC Project for similar supply. 
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In case the proposed Sub Vendor is found to meet the QR and is neither in the approved list nor has 
made any previous supply to DVC, appropriate decision may be taken by the concerned Chief Engineer 
in consideration of documents furnished by the sub-vendor and further assessment, if required, may be 
done in the pre-award/post award stage. 
 
For non-QR items of supply, if new Sub Vendor is proposed by the bidder, it will be obligatory on the 
part of bidder to furnish the details / documents in support of their claim which would be reviewed and 
appropriate decision taken. In the event of further assessment of credential of Sub Vendor being felt 
necessary beyond the document furnished by the bidders, it shall be dealt with during post award stage. 
 
Normally no separate QR may be stipulated for sub-contracting of erection works. In cases, where Sub-
contractor for erection job is proposed by the bidder, the qualification of the proposed Sub-Contractor 
may be examined keeping in view the qualification requirement applicable for the quantum of job 
proposed to be sub-contracted and other relevant aspects related to the site condition and overall 
responsibility of the contractor. 
 
The Sub Vendor / vendors shall be approved by the Tender Accepting Authority/concerned CEs. 
 
15. SPARE PARTS, OILS & LUBRICANTS:  
Wherever applicable, the Vendor shall furnish item wise price list of spare parts required for two years 
operation of the equipment ordered. The Vendor shall also provide the necessary instructions and 
drawings to identify the spare part numbers and their location as well as an interchangeability chart. 
The Vendor shall recommend the quality of oils and lubricants required to be used to the operation of 
the equipment supplied under this Order for a continuous operation for a period of at least one year. 
 
16. LIMITATIONS OF LIABILITY: 
      Except in cases of criminal negligence or wilful misconduct, 
      (i) the Contractor and the Employer shall not be liable to the other party for any indirect or 
consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs, 
provided that this exclusion shall not apply to any obligation of the Contractor to pay liquidated damages 
to the Employer  
 
           And 
 
       (ii) the aggregate liability of the Contractor to the Employer, whether under the Contract, in tort or 
otherwise, shall not exceed the total Contract Price, provided that this limitation shall not apply to the 
cost of repairing or replacing defective equipment, or to any obligation of the Contractor to indemnity 
the Employer with respect to patent infringement, copy right, workman compensation 
 
17. PACKING AND MARKING: 
All goods shall be securely packed in cases, bundles, crates etc. suitable for Rail / Road / Air / Sea 
transport. All exposed services/connections, protrusions shall be properly protected. All unexposed 
parts shall be packed with due care and the packages should bear the words “Handle with Care”. The 
packing of the goods to be transported by Rail / Road / Air / Sea shall be as per the conditions laid 
down by the appropriate authorities and the Vendor shall obtain clean railway / goods receipts without 
any qualifying remark. 
 
All packages and unpacked materials shall be marked on at least two places indicating the name of the 
Purchaser/ Consignee, Purchase Order No., gross & net weights and dimensions with indelible paint in 
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English. In case of bundles, metallic plates marked with the above details shall be tagged. All packages 
containing harmful/ hazardous materials should be prominently marked. 
 
All goods should be despatched as per the relevant terms of the Purchase Order. In case any mode of 
transports has to be resorted to other than that mentioned in the Purchaser Order, the same should be 
done only after obtaining prior approval in writing from the Purchaser. All movement sanctions, loading 
permissions etc. from the railway or other authorities shall be obtained by the Vendor. The vendor 
should also take care of the odd-size consignments and their clearances involved. The Vendor shall 
communicate the relevant dispatch particulars immediately on dispatch by telex/telegram to the 
consignee as specified in the Purchase Order. 
 
The Vendor shall also forward original and copies of dispatch documents to the concerned authorities 
as required in the Purchase Order within two days from the date of despatch, failing which the Vendor 
shall be responsible for any delay in payments of consignment for want of documents and consequent 
demurrage, detention charges, etc. 
 
18. MODE OF DESPATCH: 
Vendor shall despatch the materials as per schedule mode of despatch as indicated in the purchase 
order/contract and any violations to this effect without taking prior written approval from the 
purchaser/owner is not permissible. If it is dispatched without permission , all risk and cost is to borne 
by the vendor. 
 
19. ACCEPTANCES: 
The Vendor shall return the duplicate copy of the Purchase Order / contract / Work Order and the other 
enclosed documents duly signed with seal and date as a mark of acceptance, within 15 days from the 
date of issuance of the order to the Order Issuing Authority. 
 
20. SETTLEMENT OF DISPUTES & ARBITRATION: 
 
20.1. ADJUDICATOR: 
20.1.1 If any dispute of any kind whatsoever shall arise between the Employer and the Contractor in 
connection with or arising out of the Contract, including without prejudice to the generality of the 
foregoing, any question regarding its existence, validity or termination, or the execution of the 
Facilities—whether during the progress of the Facilities or after their completion and whether before or 
after the termination, abandonment or breach of the Contract—the parties shall seek to resolve any 
such dispute or difference by mutual consultation. If the parties fail to resolve such a dispute or 
difference by mutual consultation, then the dispute shall be referred in writing by either party to the 
Adjudicator, with a copy to the other party. 
 
20.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) days of 
a dispute being referred to it. If the Adjudicator has done so, and no notice of intention to commence 
arbitration has been given by either the Employer or the Contractor within fifty-six (56) days of such 
reference, the decision shall become final and binding upon the Employer and the Contractor. Any 
decision that has become final and binding shall be implemented by the parties forthwith. 
 
20.1.3 Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the 
Adjudicator is not fulfilling its functions in accordance with the provisions of the Contract, another retired 
Judge of High Court / Supreme Court of India shall be jointly appointed by the Employer and the 
Contractor as Adjudicator under the Contract. Failing agreement between the two, within twenty eight 
(28) days, the new retired Judge of High Court/Supreme Court of India shall be appointed as Adjudicator 
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under the Contract at the request of either party by the Appointing Authority specified in the SCC. The 
Adjudicator shall be paid fee plus reasonable expenditures incurred in the execution of its duties as 
Adjudicator under the Contract. These costs shall be divided equally between the Employer and the 
Contractor. 
 
20.2. ARBITRATION: 
20. 2.1 If either the Employer or the Contractor is dissatisfied with the Adjudicator’s decision, or if the 
Adjudicator fails to give a decision within twenty-eight (28) days of a dispute being referred to it, then 
either the Employer or the Contractor may, within fifty-six (56) days of such reference, give notice to 
the other party, with a copy for information to the Adjudicator, of its intention to commence arbitration, 
as hereinafter provided, as to the matter in dispute, and no arbitration in respect of this matter may be 
commenced unless such notice is given. 
 
20.2.2 Any dispute in respect of which a notice of intention to commence arbitration has been given in 
accordance with GCC Sub-Clause 20.2.1 shall be finally settled by arbitration. Arbitration may be 
commenced prior to or after completion of the Facilities. 
 
20.2.3 Any dispute submitted by a party to arbitration shall be heard by an arbitration panel composed 
of three arbitrators, in accordance with the provisions set forth below. 
 
20.2.4 The Employer and the Contractor shall each appoint one arbitrator, and these two arbitrators 
shall jointly appoint a third arbitrator, who shall chair the arbitration panel. If the two arbitrators do not 
succeed in appointing a third arbitrator within twenty-eight (28) days after the latter of the two arbitrators 
has been appointed, the third arbitrator shall, at the request of either party, be appointed by the 
Appointing Authority for arbitrator designated in the SCC. 
 
20.2.5 If one party fails to appoint its arbitrator within forty-two (42) days after the other party has named 
its arbitrator, the party which has named an arbitrator may request the Appointing Authority to appoint 
the second arbitrator. 
 
20.2.6 If for any reason an arbitrator is unable to perform its function, the mandate of the Arbitrator shall 
terminate in accordance with the provisions of applicable laws as mentioned in GCC Clause 30 
(Governing Law) and a substitute shall be appointed in the same manner as the original arbitrator. 
20.2.7 Arbitration proceedings shall be conducted as follows:-  
(i) Appointing Authority for Adjudicator: Chairman of DVC. 
    Appointing Authority for third Arbitrator: 
a) President, Institution of Engineers in case of an Indian Contractor. b) President, International 
Chambers of Commerce, Paris in case of a Foreign Contractor. 
(ii) Rules of procedure for arbitration proceedings: 
 
a) In case of a foreign contractor the arbitration proceeding shall be conducted in accordance with the 
United Nations Commission on International Trade Law (UNCITRAL) Arbitration Rules of 1976. 
 
 
b) In case of an Indian Contractor, the arbitration proceedings shall be conducted in accordance with 
Indian Arbitration and Conciliation Act 1996. In case the Indian Contractor is an Indian Public Sector 
Enterprise /Government Department (but not a state Govt. Undertaking of Joint Sector Undertaking 
which is not a subsidiary of Central Govt. Undertaking), the dispute arising between the Employer and 
the Contractor shall be referred for resolution to a Permanent Arbitration machinery (PAM) of the 
Department of Public Enterprises, Government of India. 
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(iii) The Place for Arbitration shall be : Kolkata, India 
 
20.2.8 The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration panel, 
if there is no such majority) shall be final and binding and shall be enforceable in any court of competent 
jurisdiction as decree of the court. The parties thereby waive any objections to or claims of immunity 
from such enforcement. 
 
20.2.9 The arbitrator(s) shall give reasoned award. 
 
20.3. Notwithstanding any reference to the Adjudicator or arbitration herein, 
 
(a) The parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree 
 
(b) The Employer shall pay the Contractor any monies due to the Contractor. 
21. WORK PROGRAM: 
 
21.1. CONTRACTOR’S ORGANIZATION: 
The Contractor shall supply to the Employer and the Project Manager a chart showing the proposed 
organization to be established by the Contractor for carrying out work. The chart shall include the 
identities of the key personnel together with the curricula vitae of such key personnel to be employed 
within twenty-one (21) days of the Effective Date. The Contractor shall promptly inform the Employer 
and the Project Manager in writing of any revision or alteration of such an organization chart. 
 
 
21.2. PROGRAM OF PERFORMANCE: 
Within twenty-eight (28) days after the date of Notification of Award of Contract, the Contractor shall 
prepare and submit to the Project Manager a detailed program of performance of the Contract, made 
in the form of PERT network and showing the sequence in which it proposes to design, 
manufacture/procure, transport, work at site as well as the date(s) by which the Contractor reasonably 
requires that the Employer shall have fulfilled its obligations under the Contract so as to enable the 
Contractor to execute the Contract in accordance with the program and to achieve Completion of the 
Facilities in accordance with the Contract. The program so submitted by the Contractor shall accord 
with the Time Schedule to the Contract Agreement and any other dates and periods specified in the 
Contract. The Contractor shall update and revise the program as and when appropriate or when 
required by the Project Manager, but without modification in the  
 
Times for Completion given in the SCC and any extension granted in accordance with GCC Clause 23, 
and shall submit all such revisions to the Project Manager. 
 
21.3 PROGRESS REPORT: 
The Contractor shall monitor progress of all the activities specified in the program referred to in GCC 
Sub-Clause 21.2 (Program of Performance) above, and supply a progress report to the Project Manager 
every month. 
 
The progress report shall be in a form acceptable to the Project Manager and shall also indicate: (a) 
percentage completion achieved compared with the planned percentage completion for each activity; 
and (b) where any activity is behind the program, giving comments and likely consequences and stating 
the corrective action being taken. 
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21.4 PROGRESS OF PERFORMANCE: 
If at any time the Contractor’s actual progress falls behind the program referred to in GCC Sub- Clause 
21.2 (Program of Performance), or it becomes apparent that it will so fall behind, the Contractor shall, 
at the request of the Employer or the Project Manager, prepare and submit to the Project Manager a 
revised program, taking into account the prevailing circumstances, and shall notify the Project Manager 
of the steps being taken to expedite progress so as to attain Completion of the Facilities within the Time 
for Completion under GCC Clause 13 (Time for Commencement and Completion), or any extended 
period as may otherwise be agreed upon between the Employer and the Contractor. 
 
21.5 WORK PROCEDURES: 
The Contract shall be executed in accordance with the Contract Documents and the procedures given 
in the section on Forms and Procedures of the Contract Documents. 
 
If agreed between the Employer and the Contractor, the Contractor may execute the Contract in 
accordance with its own standard project execution plans and procedures to the extent that they do not 
conflict with the provisions contained in the Contract. 
21.6 MAINTENANCE OF RECORDS OF WEEKLY PROGRESS REVIEW MEETINGS AT SITE: 
The Contractor shall be required to attend all weekly progress review meetings organized by the 'Project 
Manager' or his authorised representative. The deliberations in the meetings shall inter-alia include the 
weekly program, progress of work (including details of manpower, tools and plants deployed by the 
contractor vis-a-vis agreed schedule), inputs to be provided by Employer, delays, if any and recovery 
program, specific hindrances to work and work instructions by Employer. The minutes of the weekly 
meetings shall be recorded in triplicate in a numbered register available with the Project Manager or his 
authorized representative. These recordings shall be jointly signed by the Project Manager or his 
authorized representative and the Contractor and one copy of the signed records shall be handed over 
to the Contractor". 
 
22. TRANSFER OF OWNERSHIP: 
 
22.1 Ownership of the Contractor’s Equipment used by the Contractor and its Subcontractors in 
connection with the Contract shall remain with the Contractor or its Subcontractors. 
 
22.2  Disposal of surplus material: Ownership of any goods/materials in excess of the requirements 
for the Facilities (i.e. surplus material) shall revert to the Contractor upon Completion of the Facilities or 
at such earlier time when the Employer and the Contractor agree that the goods/materials in question 
are no longer required for the Facilities. The Contractor shall remove from the site such surplus material 
brought by him in pursuance of the Contract, subject to the Contractor producing the necessary 
clearance from the relevant authorities (Custom, Excise etc.), if required by the law, in respect of re-
export or disposal of the surplus material locally.  
 
The liability for the payment of the applicable taxes/duties, if any, on the surplus material so re- exported 
and / or disposed locally shall be that of the Contractor. 
 
The Contractor shall also indemnify to keep the Employer harmless from any act of omission or 
negligence on the part of the Contractor in following the statutory requirements with regard to 
removal/disposal of surplus material. The Indemnity Bond shall be furnished by Contractor as per 
proforma. Further, in case the laws require the Employer to take prior permission of the relevant 
Authorities before handing over the surplus material to the Contractor, the same shall be obtained by 
the Contractor on behalf of the Employer. 
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22.3 Notwithstanding the transfer of ownership of the goods/materials, the responsibility for care and 
custody thereof together with the risk of loss or damage thereto shall remain with the Contractor hereof 
until Completion of the Facilities or the part thereof in which such goods/materials are incorporated. 
 
22.4 In case of where the Employer hands over his goods/materials/Equipment to the Contractor for 
executing the Contract, then the Contractor shall, at the time of taking delivery of the 
goods/materials/Equipment through Bill of Lading or other despatch documents, furnish Trust Receipt 
for goods/materials/Equipment and also execute an Indemnity Bond in favour of the Employer for 
keeping the equipment in safe custody and to utilise the same exclusively for the purpose of the said 
Contract. 
 
23. CHANGES IN THE FACILITIES: 
 
23.1 INTRODUCING A CHANGE: 
 
23.1.1 The Employer shall have the right to propose, and subsequently require, that the Project 
Manager order the Contractor from time to time during the performance of the Contract to make any 
change, modification, addition or deletion to, in or from the Facilities (hereinafter called “Change”), 
provided that such Change falls within the general scope of the Facilities and does not constitute 
unrelated work and that it is technically practicable, taking into account both the state of advancement 
of the Facilities and the technical compatibility of the Change envisaged with the nature of the Facilities 
as specified in the Contract . 
 
23.1.2 The Contractor may from time to time during its performance of the Contract propose to the 
Employer (with a copy to the Project Manager) any Change that the Contractor considers necessary or 
desirable to improve the quality, efficiency or safety of the Facilities. The Employer may at its discretion 
approve or reject any Change proposed by the Contractor. 
 
23.1.3 Notwithstanding GCC Sub-Clauses 23.1.1 and 23.1.2, no change made necessary because of 
any default of the Contractor in the performance of its obligations under the Contract shall be deemed 
to be a Change, and such change shall not result in any adjustment of the Contract Price or the Time 
for Completion. 
 
23.1.4 The procedure on how to proceed with and execute Changes is specified in GCC Sub Clauses 
23.2 and 23.3. 
 
23.2 CHANGES ORIGINATING FROM EMPLOYER: 
 
23.2.1 If the Employer proposes a Change pursuant to GCC Sub-Clause 23.1.1, it shall send to the 
Contractor a “Request for Change Proposal,” requiring the Contractor to prepare and furnish to the 
Project Manager as soon as reasonably practicable a “Change Proposal,” which shall include the 
following: 
 
(a) brief description of the Change 
(b) effect on the Time for Completion 
(c) estimated cost of the Change 
(d) effect on any other provisions of the Contract. 
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23.2.2 The pricing of any Change shall, as far as practicable, be calculated in accordance with the 
rates and prices included in the Contract. If the rates and prices of any change are not available in the 
Contract, the parties thereto shall agree on specific rates for the valuation of the Change. 
 
23.2.3  If before or during the preparation of the Change Proposal it becomes apparent that the 
aggregate effect of compliance therewith and with all other Change Orders that have already become 
binding upon the Contractor under this GCC Clause 23 would be to increase or decrease the Contract 
Price as originally set forth in Contract Price of the Contract Agreement, the Contractor may give a 
written notice of objection thereto prior to furnishing the Change Proposal as aforesaid.  If the Employer 
accepts the Contractor’s objection, the Employer and the Contractor shall agree on specific rates for 
valuation of the change. 
 
23.2.4   Upon receipt of the Change Proposal, the Employer and the Contractor shall mutually 
agree upon all matters therein contained including agreement on rates if such rates are not available in 
the Contract or if the limit set forth in Clause 23.2.3 has been exceeded. Within fourteen (14) days after 
such agreement, the Employer shall, if it intends to proceed with the Change, issue the Contractor with 
a Change Order. 
 
If the Employer is unable to reach a decision within fourteen (14) days, it shall notify the 
Contractor with details of when the Contractor can expect a decision. 
 
If the Employer decides not to proceed with the Change for whatever reason, it shall, within the said 
period of fourteen (14) days, notify the Contractor accordingly. 
 
23.2.5  If the Employer and the Contractor cannot reach agreement on the price for the Change, an 
equitable adjustment to the Time for Completion, or any other matters identified in the Change Proposal, 
the Employer may nevertheless instruct the Contractor to proceed with the Change by issue of a 
“Pending Agreement Change Order.” 
 
Upon receipt of a Pending Agreement Change Order, the Contractor shall immediately proceed with 
effecting the Changes covered by such Order. The parties shall thereafter attempt to reach agreement 
on the outstanding issues under the Change Proposal. 
 
If the parties cannot reach agreement within sixty (60) days from the date of issue of the Pending 
Agreement Change Order, then the matter may be referred to the Adjudicator in accordance with the 
provisions of GCC Sub-Clause 20.1 (Adjudicator). 
 
23.3 CHANGES ORIGINATING FROM CONTRACTOR: 
23.3.1 If the Contractor proposes a Change pursuant to GCC Sub-Clause 23.1.2, the Contractor shall 
submit to the Project Manager a written “Application for Change Proposal,” giving reasons for the 
proposed Change and including the information specified in GCC Sub-Clause 23.2.1. 
 
Upon receipt of the Application for Change Proposal, the parties shall follow the procedures outlined in 
GCC Sub-Clauses 23.2.4 and 23.2.5 
 
24  TERMINATION: 
 
24.1 TERMINATION FOR EMPLOYER’S CONVENIENCE: 
24.1.1 The Employer may at any time terminate the Contract for any reason by giving the 
Contractor a notice of termination that refers to this GCC Sub-Clause 24.1. 
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24.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 24.1.1, the Contractor shall 
either immediately or upon the date specified in the notice of termination 
 
(a) cease all further work, except for such work as the Employer may specify in the notice of 
termination for the sole purpose of protecting that part of the Facilities already executed, or any work 
required to leave the Site in a clean and safe condition 
 
(b) Terminate all subcontracts, except those to be assigned to the Employer pursuant to paragraph 
(d)(ii) below 
 
(c) Remove all Contractor’s Equipment from the Site, repatriate the Contractor’s and its 
Subcontractors’ personnel from the Site, remove from the Site any wreckage, rubbish and debris of any 
kind, and leave the whole of the Site in a clean and safe condition 
(d) In addition, the Contractor, subject to the payment specified in GCC Sub-Clause 24.1.3, shall 
 
(i) Deliver to the Employer the parts of the Facilities executed by the Contractor up to the date of 
termination 
 
(ii) To the extent legally possible, assign to the Employer all right, title and benefit of the Contractor 
to the Facilities and to the Plant and Equipment as at the date of termination, and, as may be required 
by the Employer, in any subcontracts concluded between the Contractor and its Subcontractors 
 
(iii) Deliver to the Employer all non-proprietary drawings, specifications and other documents 
prepared by the Contractor or its Subcontractors as at the date of termination in connection with the 
Facilities. 
 
24.1.3 In the event of termination of the Contract under GCC Sub-Clause 24.1.1, the Employer shall 
pay to the Contractor the following amounts: 
(a) the Contract Price, properly attributable to the parts of the Facilities executed by the 
Contractor as of the date of termination 
 
(b) the costs reasonably incurred by the Contractor in the removal of the Contractor’s Equipment 
from the Site and in the repatriation of the Contractor’s and its Subcontractors’ personnel 
 
(c) any amounts to be paid by the Contractor to its Subcontractors in connection with the termination 
of any subcontracts, including any cancellation charges 
 
(d) costs incurred by the Contractor in protecting the Facilities and leaving the Site in a clean and 
safe condition pursuant to paragraph (a) of GCC Sub-Clause 24.1.2 
 
(e) the cost of satisfying all other obligations, commitments and claims that the Contractor may in 
good faith have undertaken with third parties in connection with the Contract and that are not covered 
by paragraphs (a) through (d) above. 
 
24.2 TERMINATION FOR CONTRACTOR’S DEFAULT: 
24.2.1 The Employer, without prejudice to any other rights or remedies it may possess, may terminate 
the Contract forthwith in the following circumstances by giving a notice of termination and its reasons 
therefore to the Contractor, referring to this GCC Sub-Clause 24.2: 
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(a) if the Contractor becomes bankrupt or insolvent, has a receiving order issued against it, compounds 
with its creditors, or, if the Contractor is a corporation, a resolution is passed or order is made for its 
winding up (other than a voluntary liquidation for the purposes of amalgamation or reconstruction), a 
receiver is appointed over any part of its undertaking or assets, or if the Contractor takes or suffers any 
other analogous action in consequence of debt 
 
(b) if the Contractor assigns or transfers the Contract or any right or interest therein in violation of the 
provision of GCC Clause  23 (Assignment). 
 
(c) if the Contractor, in the judgement of the Employer has engaged in corrupt or fraudulent practices 
in competing for or in executing the Contract. 
 
For the purpose of this Sub-Clause: 
 
"corrupt practice" means the offering, giving, receiving or soliciting of anything of value to influence the 
action of a public official in the procurement process or in contract execution. 
 
"fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or 
the execution of a contract to the detriment of the Employer and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the Employer of the benefits of free and open competition. 
 
24.2.2  If the Contractor 
 
(a)  has abandoned or repudiated the Contract 
(b)  has without valid reason failed to commence work on the Facilities promptly or has suspended 
(other than pursuant to GCC Sub-Clause 24.2) the progress of Contract performance for more than 
twenty-eight (28) days after receiving a written instruction from the Employer to proceed 
 
(c)  persistently fails to execute the Contract in accordance with the Contract or persistently 
neglects to carry out its obligations under the Contract without just cause 
 
(d)  refuses or is unable to provide sufficient materials, services or labour to execute and complete 
the Facilities in the manner specified in the program furnished under GCC Clause 21.2 (Program of 
Performance) at rates of progress that give reasonable assurance to the Employer that the Contractor 
can attain Completion of the Facilities by the Time for Completion as extended then the Employer may, 
without prejudice to any other rights it may possess under the Contract, give a notice to the Contractor 
stating the nature of the default and requiring the Contractor to remedy the same. If the Contractor fails 
to remedy or to take steps to remedy the same within fourteen (14) days of its receipt of such notice, 
then the Employer may terminate the Contract forthwith by giving a notice of termination to the 
Contractor that refers to this GCC Sub-Clause 24.2. 
 
24.2.3  Upon receipt of the notice of termination under GCC Sub-Clauses 24.2.1 or 24.2.2, the 
Contractor shall, either immediately or upon such date as is specified in the notice of termination, 
 
(a)  cease all further work, except for such work as the Employer may specify in the notice of 
termination for the sole purpose of protecting that part of the Facilities already executed, or any work 
required to leave the Site in a clean and safe condition 
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(b)  terminate all subcontracts, except those to be assigned to the Employer pursuant to paragraph 
(d) below 
 
(c)  deliver to the Employer the parts of the Facilities executed by the Contractor up to the date of 
termination 
 
(d)  to the extent legally possible, assign to the Employer all right, title and benefit of the Contractor 
to the Works and to the Plant and Equipment as at the date of termination, and, as may be required by 
the Employer, in any subcontracts concluded between the Contractor and its Subcontractors 
 
(e)  deliver to the Employer all drawings, specifications and other documents prepared by the 
Contractor or its Subcontractors as at the date of termination in connection with the Facilities. 
 
24.2.4  The Employer may enter upon the Site, expel the Contractor, and complete the Facilities itself 
or by employing any third party. The Employer may, to the exclusion of any right of the Contractor over 
the same, take over and use with the payment of a fair rental rate to the Contractor, with all the 
maintenance costs to the account of the Employer and with an indemnification by the Employer for all 
liability including damage or injury to persons arising out of the Employer’s use of such equipment, any 
Contractor’s Equipment owned by the Contractor and on the Site in connection with the Facilities for 
such reasonable period as the Employer considers expedient for the supply and work of the Facilities. 
 
Upon completion of the Facilities or at such earlier date as the Employer thinks appropriate, the 
Employer shall give notice to the Contractor that such Contractor’s Equipment will be returned to the 
Contractor at or near the Site and shall return such Contractor’s Equipment to the Contractor in 
accordance with such notice. The Contractor shall thereafter without delay and at its cost remove or 
arrange removal of the same from the Site. 
 
24.2.5   Subject to GCC Sub-Clause 24.2.6, the Contractor shall be entitled to be paid the Contract 
Price attributable to the Facilities executed as at the date of termination, the value of any unused or 
partially used Plant and Equipment on the Site, and the costs, if any, incurred in protecting the Facilities 
and in leaving the Site in a clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 
24.2.3. Any sums due to the Employer from the Contractor accruing prior to the date of termination shall 
be deducted from the amount to be paid to the Contractor under this Contract. 
 
24.2.6  If the Employer completes the Facilities, the cost of completing the Facilities by the 
Employer shall be determined. 
 
If the sum that the Contractor is entitled to be paid, pursuant to GCC Sub-Clause 24.2.5, plus the 
reasonable costs incurred by the Employer in completing the Facilities, exceeds the Contract Price, the 
Contractor shall be liable for such excess. 
 
If such excess is greater than the sums due to the Contractor under GCC Sub-Clause 24.2.5, the 
Contractor shall pay the balance to the Employer, and if such excess is less than the sums due to the 
Contractor under GCC Sub-Clause 24.2.5, the Employer shall pay the balance to the Contractor. 
 
The Employer and the Contractor shall agree, in writing, on the computation described above and the 
manner in which any sums shall be paid. 
 
24.3TERMINATION BY CONTRACTOR: 
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24.3.1   If 
 
(a)  the Employer has failed to pay the Contractor any sum due under the Contract within the 
specified period, has failed to approve any invoice or supporting documents without just cause pursuant 
to Terms and Procedures of Payment of the Contract Agreement, or commits a substantial breach of 
the Contract, the Contractor may give a notice to the Employer that requires payment of such sum, 
requires approval of such invoice or supporting documents, or specifies the breach and requires the 
Employer to remedy the same, as the case may be. If the Employer fails to pay such sum, fails to 
approve such invoice or supporting documents or give its reasons for withholding such approval, fails 
to remedy the breach or take steps to remedy the breach within fourteen (14) days after receipt of the 
Contractor’s notice, or 
 
(b)  the Contractor is unable to carry out any of its obligations under the Contract for any reason 
attributable to the Employer, including but not limited to the Employer’s failure to provide possession of 
or access to the Site or other areas or failure to obtain any governmental permit necessary for the 
execution and/or completion of the Facilities which the Employer is required to obtain as per provision 
of the Contract or as per relevant applicable laws of the country, then the Contractor may give a notice 
to the Employer thereof, and if the Employer has failed to pay the outstanding sum, to approve the 
invoice or supporting documents, to give its reasons for withholding such approval, or to remedy the 
breach within twenty-eight (28) days of such notice, or if the Contractor is still unable to carry out any 
of its obligations under the Contract for any reason attributable to the Employer within twenty-eight (28) 
days of the said notice, the Contractor may by a further notice to the Employer referring to this GCC 
Sub-Clause 24.3.1, forthwith terminate the Contract. 
 
24.3.2 The Contractor may terminate the Contract forthwith by giving a notice to the Employer to that 
effect, referring to this GCC Sub-Clause 24.3.2, if the Employer becomes bankrupt or  insolvent, has a 
receiving order issued against it, compounds with its creditors, or, being a corporation, if a resolution is 
passed or order is made for its winding up (other than a voluntary liquidation for the purposes of 
amalgamation or reconstruction), a receiver is appointed over any part of its undertaking or assets, or 
if the Employer takes or suffers any other analogous action in consequence of debt. 
 
24.3.3 If the Contract is terminated under GCC Sub-Clauses 24.3.1 or 24.3.2, then the Contractor shall 
immediately 
 
(a) cease all further work, except for such work as may be necessary for the purpose of protecting that 
part of the Facilities already executed, or any work required leaving the Site in a clean and safe condition 
(b) terminate all subcontracts, except those to be assigned to the Employer pursuant to paragraph (d)(ii) 
(c) remove all Contractor’s Equipment from the Site and repatriate the Contractor’s and its 
Subcontractor’s personnel from the Site 
 
(d) In addition, the Contractor, subject to the payment specified in GCC Sub-Clause 24.3.4, shall 
(i)  deliver to the Employer the parts of the Facilities executed by the Contractor up to the date of 
termination 
 
(ii) to the extent legally possible, assign to the Employer all right, title and benefit of the Contractor to 
the Facilities and to the Plant and Equipment as of the date of termination, and, as may be required by 
the Employer, in any subcontracts concluded between the Contractor and its Subcontractors 
 
(iii) deliver to the Employer all drawings, specifications and other documents prepared by the Contractor 
or its Subcontractors as of the date of termination in connection with the Facilities. 
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24.3.4   If the Contract is terminated under GCC Sub-Clauses 24.3.1 or 24.3.2, the Employer 
shall pay to the Contractor all payments specified in GCC Sub-Clause 24.1.3, and reasonable 
compensation for all loss or damage sustained by the Contractor arising out of, in connection with or in 
consequence of such termination. 
 
24.3.5   Termination by the Contractor pursuant to this GCC Sub-Clause 24.3 is without prejudice to 
any other rights or remedies of the Contractor that may be exercised in lieu of or in addition to rights 
conferred by GCC Sub-Clause 24.3. 
24.4   In this GCC Clause 24, the expression “Facilities executed” shall include all work executed, 
Installation Services provided, any or all Plant and Equipment acquired (or subject to a legally binding 
obligation to purchase) by the Contractor and used or intended to be used for the purpose of the 
Facilities, up to and including the date of termination. 
 
24.5   In this GCC Clause 24, in calculating any monies due from the Employer to the Contractor, 
account shall be taken of any sum previously paid by the Employer to the Contractor under the Contract, 
including any advance payment paid pursuant to Terms and Procedures of Payment to the Contract 
Agreement. 
 
25. CONFIDENTIAL INFORMATION: 
 
25.1  The Employer and the Contractor shall keep confidential and shall not, without the written 
consent of the other party hereto, divulge to any third party any documents, data or other information 
furnished directly or indirectly by the other party hereto in connection with the Contract, whether such 
information has been furnished prior to, during or following termination of the Contract. Notwithstanding 
the above, the Contractor may furnish to its Subcontractor(s) such documents, data and other 
information it receives from the Employer to the extent required for the Subcontractor(s) to perform its 
work under the Contract, in which event the Contractor shall obtain from such Subcontractor(s) an 
undertaking of confidentiality similar to that imposed on the Contractor under this GCC Clause 25. 
 
25.2  The Employer shall not use such documents, data and other information received from the 
Contractor for any purpose other than execution of the Contract and operation and maintenance of the 
Facilities. Similarly, the Contractor shall not use such documents, data and other information received 
from the Employer for any purpose other than the design, procurement, construction or such other work 
and services as are required for the performance of the Contract. 
 
25.3  The obligation of a party under GCC Sub-Clauses 25.1 and 25.2 above, however, shall not apply 
to that information which 
 
(a)  now or hereafter enters the public domain through no fault of that party 
 
(b) can be proven to have been possessed by that party at the time of disclosure and which was 
not previously obtained, directly or indirectly, from the other party hereto 
 
(c) otherwise lawfully becomes available to that party from a third party that has no obligation of 
confidentiality. 
 
25.4  The above provisions of this GCC Clause 25 shall not in any way modify any undertaking of 
confidentiality given by either of the parties hereto prior to the date of the Contract in respect of the 
Facilities or any part thereof. 
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25.5  The provisions of this GCC Clause 25 shall survive termination, for whatever reason, of the 
Contract. 
 
26.  REPRESENTATIVES: 
 
26.1 PROJECT MANAGER: 
 
If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective Date, 
the Employer shall appoint and notify the Contractor in writing of the name of the Project Manager. The 
Employer may from time to time appoint some other person as the Project Manager in place of the 
person previously so appointed, and shall give a notice of the name of such other person to the 
Contractor without delay. The Employer shall take reasonable care to see that no such appointment is 
made at such a time or in such a manner as to impede the progress of work. The Project Manager shall 
represent and act for the Employer at all times during the currency of the Contract. All notices, 
instructions, orders, certificates, approvals and all other communications under the Contract shall be 
given by the Project Manager, except as herein otherwise provided. 
 
All notices, instructions, information and other communications given by the Contractor to the Employer 
under the Contract shall be given to the Project Manager, except as herein otherwise provided. 
 
26.2 CONTRACTOR’S REPRESENTATIVE & CONSTRUCTION MANAGER: 
26.2.1 If the Contractor’s Representative is not named in the Contract, then within fourteen (14) days 
of the Effective Date, the Contractor shall appoint the Contractor’s Representative and shall request 
the Employer in writing to approve the person so appointed. If the Employer makes no objection to the 
appointment within fourteen (14) days, the Contractor’s Representative shall be deemed to have been 
approved. If the Employer objects to the appointment within fourteen (14) days giving the reason 
therefore, then the Contractor shall appoint a replacement within fourteen (14) days of such objection, 
and the foregoing provisions of this GCC Sub-Clause 26.2.1 shall apply thereto. 
 
26.2.2 The Contractor’s Representative shall represent and act for the Contractor at all times during 
the currency of the Contract and shall give to the Project Manager all the Contractor’s notices, 
instructions, information and all other communications under the Contract. 
 
All notices, instructions, information and all other communications given by the Employer or the Project 
Manager to the Contractor under the Contract shall be given to the Contractor’s Representative or, in 
its absence, its deputy, except as herein otherwise provided. 
 
The Contractor shall not revoke the appointment of the Contractor’s Representative without the 
Employer’s prior written consent, which shall not be unreasonably withheld. If the Employer consents 
thereto, the Contractor shall appoint some other person as the Contractor’s Representative, pursuant 
to the procedure set out in GCC Sub-Clause 26.2.1. 
 
26.2.3  The Contractor’s Representative may, subject to the approval of the Employer (which shall not 
be unreasonably withheld), at any time delegate to any person any of the powers, functions and 
authorities vested in him or her. Any such delegation may be revoked at any time. Any such delegation 
or revocation shall be subject to a prior notice signed by the Contractor’s Representative, and shall 
specify the powers, functions and authorities thereby delegated or revoked. No such delegation or 
revocation shall take effect unless and until a copy thereof has been delivered to the Employer and the 
Project Manager. 
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Any act or exercise by any person of powers, functions and authorities so delegated to him or her in 
accordance with this GCC Sub-Clause 26.2.3 shall be deemed to be an act or exercise by the 
Contractor’s Representative. 
 
26.2.3.1  Notwithstanding anything stated in GCC Sub-clause 26.1 and 26.2.1 above, for the 
purpose of execution of contract, the Employer and the Contractor shall finalise and agree to a Contract 
Co-ordination Procedure and all the communication under the Contract shall be in accordance with 
such Contract Co-ordination Procedure. 
 
26.2.4  From the commencement of work at the Site until completion, the Contractor’s Representative 
shall appoint a suitable person as the construction manager (hereinafter referred to as “the Construction 
Manager”). The Construction Manager shall supervise all work done at the Site by the Contractor and 
shall be present at the Site throughout normal working hours except when on leave, sick or absent for 
reasons connected with the proper performance of the Contract. Whenever the Construction Manager 
is absent from the Site, a suitable person shall be appointed to act as his or her deputy. 
 
26.2.5  The Employer may by notice to the Contractor object to any representative or person employed 
by the Contractor in the execution of the Contract who, in the reasonable opinion of the Employer, may 
behave inappropriately, may be incompetent or negligent, or may commit a serious breach of the Site 
regulations provided under GCC Sub-Clause 32.3. The Employer shall provide evidence of the same, 
whereupon the Contractor shall remove such person from the Facilities/Site. 
 
26.2.6  If any representative or person employed by the Contractor is removed in accordance with GCC 
Sub-Clause 26.2.5, the Contractor shall, where required, promptly appoint a replacement. 
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Policy for withholding and Banning of Business Dealings 

Debarment: 
 

Registration of suppliers/ contractors/ consultant’s/ service providers and their eligibility to participate 

in DVC's procurements is subject to compliance with Code of Integrity for Public Procurement 

and good performance in contracts.  

Debarment from Bidding: - 

I. A bidder shall be debarred if he has been convicted of an offence- 
 

a) Under the Prevention of Corruption Act, 1988; or 
 

b)   The Indian Penal Code or any other law for the time being in force, for causing any loss of life 
or property or causing a threat to public health as part of execution of a public procurement 
contract. 

 
II. A bidder debarred under sub-section (I) or any successor of the bidder shall not be eligible to 

participate in a procurement process of DVC for a period not exceeding three years commencing 
from the date of debarment.  
 
Department of Commerce (DGS&D) will maintain such list which will also be displayed on the 
website of DGS&D as well as Central Public Procurement Portal. 

 

III. DVC may debar a bidder or any of its successors, from participating in any procurement process 
undertaken by it, for a period not exceeding two years, if it determines that the bidder has 
breached the code of integrity. DVC will maintain such list which will also be displayed on its 
website. 

 
IV. The bidder shall not be debarred unless such bidder has been given a reasonable opportunity to 

represent against such debarment. 
 

Guidelines on Debarment of firms from Bidding: - 

A. The guidelines are classified under following two types: - 

i.    In cases where debarment is proposed to be limited to DVC, the appropriate Orders can be 

issued by DVC itself, thereby banning all its business dealing with the debarred firm. 

ii.   Where it is proposed to extend the debarment beyond the jurisdiction of DVC i.e. covering to all 

central Ministries/ Departments, the requisite Orders shall be issued by Department of Expenditure 

(DoE), Ministry of Finance (MoF). 

 
A. Definitions: 
1. Firm: The term ‘firm’ or ‘bidder” has the same meaning for the purpose of these Guidelines, which 

includes an individual or person, a company, a cooperative society, a Hindu undivided family and an 

association or body of persons, whether incorporated or not, engaged in trade or business. 
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2. Allied firm: All concerns which come within the sphere of effective influence of the debarred firms 

shall be treated as allied firms. In determining this, the following factors may be taken into 

consideration: 

a. Whether the management is common; 

b.  Majority interest in the management is held by the partners or directors of banned/suspended 

firm; 

c. Substantial or majority shares are owned by the banned/ suspended firm and by virtue of this it 

has a controlling voice. 

d. Directly or indirectly controls, or is controlled by or is under  

common control with another bidder. 

e. All successor firms will also be considered as allied firms. 

3. The terms “banning of firm”, ‘suspension’, ’Black-Listing’ etc. convey the same meaning as of 

“Debarment”. 

B. Debarment of Firms only in DVC: 
1. Orders for Debarment of a firm/Contractor irrespective of whether it is known/approved or 

otherwise, shall be passed by DVC with the approval of HOP (in case the Contract issued from site 

/ ED (C&M) in case the Contract issued from HQ), keeping in view of the following: 

a. A bidder or any of its successors may be debarred from participating in any procurement process 

for a period not exceeding two years. 

b. Firms will be debarred if it is determined that the bidder has breached the code of integrity as 

mentioned in clause 2 below. 

 c. A bidder can also be debarred for any actions or omissions by the bidder other than violation of 

code of integrity, which in the opinion of DVC, warrants debarment for the reasons like supply of sub-

standard material, non-supply of material, abandonment of works, sub-standard quality of works, 

failure to abide “Bid Securing Declaration” etc.  

d. Before issuing the debarment order against a firm, it is to be ensured that reasonable opportunity 

has been given to the concerned firm to represent against such debarment (including personal 

hearing, if requested by firm). 

e. DVC will maintain list of debarred firms, which will also be displayed on its website and it shall not 

be circulated to other Ministries / Department. It will only be applicable to all establishment of DVC. 

f. Debarment is an executive function and should not be allocated to Vigilance Department. 

2. Code of Integrity is reproduced as under: 

2.1 Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the 

officials of DVC and the bidders/ suppliers/ contractors/ consultants/ service providers involved in 

procurement process must abide by the following Code of Integrity for Public Procurement (CIPP). 

All Procuring officials may be asked to sign declarations to this effect periodically and in various 

Procurement decisions (including Need Assessment). The bidders/ suppliers/ contractors/ 
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consultants/ service providers should be asked to sign a declaration for abiding by a Code of Integrity 

for Public Procurement in registration applications and in bid documents, with a warning that, in case 

of any transgression of this code, its name is not only liable to be removed from the list of registered 

suppliers/ contractors/ consultants/ service providers, but it would be liable for other punitive actions 

such as cancellation of contracts, banning and blacklisting or action in Competition Commission of 

India, and so on. 

2.2 Procuring authorities as well as bidders, suppliers, contractors and consultants/ service providers 

should observe the highest standard of ethics and should not indulge in the following prohibited 

practices, either directly or indirectly, at any stage during the procurement process or during 

execution of resultant contracts: 

a) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any 

material benefit, in exchange for an unfair advantage in the procurement process or to otherwise 

influence the procurement process or contract execution; 

b) “Fraudulent practice": any omission or misrepresentation that may mislead or attempt to mislead 

so that financial or other benefits may be obtained or an obligation avoided. This includes making 

false declaration or providing false information for participation in a tender process or to secure a 

contract or in execution of the contract; 

c) “Anti-competitive practice": any collusion, bid rigging or anti-competitive arrangement, or any 

other practice coming under the purview of The Competition Act, 2002, between two or more 

bidders, with or without the knowledge of the procuring entity, that may impair the transparency, 

fairness and the progress of the procurement process or to establish bid prices at artificial, non-

competitive levels; 

d) “Coercive practice”: harming or threatening to harm, persons or their property to influence their 

participation in the procurement process or affect the execution of a contract; 

e) “Conflict of interest”: participation by a bidding firm or any of its affiliates that are either involved 

in the consultancy contract to which this procurement is linked; or if they are part of more than one 

bid in the procurement; or if the bidding firm or their personnel have relationships or financial or 

business transactions with any official of DVC who are directly or indirectly related to tender or 

execution process of contract; or improper use of information obtained by the (prospective) bidder 

from DVC with an intent to gain unfair advantage in the procurement process or for personal gain; 

and 

f) “Obstructive practice": materially impede DVC's investigation into allegations of one or more of 

the above mentioned prohibited practices either by deliberately destroying, falsifying, altering; or 

by concealing of evidence material to the investigation; or by making false statements to 

investigators and/ or by threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation; 

or by impeding the procuring entity's rights of audit or access to information. 

    Note on Conflict of Interest in case of consultants: 

i) The consultant is required to provide professional, objective, and impartial advice, at all times 

holding the Procuring Entity's interests paramount, strictly avoiding conflicts with other 
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assignments or his/its own corporate interests, and acting without any consideration for future 

work. 

ii) The consultant has an obligation to disclose to the Procuring Entity any situation of actual or 

potential conflict that impacts its/his capacity to serve the best interest of its client/Procuring Entity. 

Failure to disclose such situations may lead to the disqualification of the consultant or termination 

of its/his contract during execution of the assignment. 

iii) Without limitation on the generality of the foregoing, and unless stated otherwise in the data sheet 

for the RfP document, the consultant shall not be hired under the circumstances set forth below: 

a) Conflicting activities: a firm that has been engaged by the client to provide goods, works, or non-

consultancy services for a project, or any of its affiliates, shall be disqualified from providing 

Consultancy service resulting from or directly related to those goods, works, or non- Consultancy 

services. Conversely, a firm hired to provide consultancy services for the preparation or 

implementation of a project, or any of its affiliates, shall be disqualified from subsequently providing 

goods or works or no consultancy services resulting from or directly related to the consultancy 

services for such preparation or implementation; 

b) Conflicting assignments: Consultants (including its experts and sub-- consultants) or any of their 

affiliates shall not be hired for any assignment that, by its nature, may be in conflict with another 

assignment of the consultant for the same or for another Procuring Entity; and 

c) Conflicting relationships: A consultant (including its/his experts and sub-consultants) that has a 

close business or family relationship with a professional staff of the Procuring Entity who are 

directly or indirectly involved in any part of: (i) the preparation of ToR for the assignment; (ii) 

selection process for the contract; or (iii) supervision of the contract, may not be awarded a 

contract, unless the conflict stemming from this relationship has been resolved in a manner 

acceptable to the client throughout the selection process and execution of the contract. 

2.3 Obligations for Proactive Disclosures: 

i) Procuring authorities as well as bidders, suppliers, contractors and consultants/ service providers, 

are obliged under Code of Integrity for Public Procurement to suo-moto proactively declare any 

conflicts of interest (coming under the definition mentioned above — pre-existing or as and as 

soon as these arise at any stage) in any procurement process or execution of contract. Failure to 

do so would amount to violation of this code of integrity; and 

ii) Any bidder must declare, whether asked or not in a bid document, any previous transgressions of 

such a code of integrity with any entity in any country during the last three years or of being 

debarred by any other Procuring Entity. Failure to do so would amount to violation of this code of 

integrity; 

iii) To encourage voluntary disclosures, such declarations would not mean automatic disqualification 

for the bidder making such declarations. The declared conflict of interest may be evaluated and 

mitigation steps, if possible, may be taken by the Procuring Entity. Similarly, voluntary reporting of 

previous transgressions of Code of Integrity elsewhere may be evaluated and barring cases of 

various grades of debarment, an alert watch may be kept on the bidders' actions in the tender and 

subsequent contract. 
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2.4 Punitive Provisions: Without prejudice to and in addition to the rights of the Procuring Entity to 

other penal provisions as per the bid documents or contract, if the Procuring Entity comes to a 

conclusion that a (prospective) bidder/contractor/ Supplier/ consultant/ service provider, directly or 

through an agent, has violated this code of integrity in competing for the contract or in executing 

a contract, the Procuring Entity may take appropriate measures including one or more of the 

following: 

i) if his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security 

b) calling off of any pre-contract negotiations, and; 

c) rejection and exclusion of the bidder from the procurement process 

ii) if a contract has already been awarded 

a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the 

Procuring Entity; 

b) Forfeiture or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments made by the Procuring Entity along with interest thereon at the prevailing 

rate; 

iii) Provisions in addition to above: 

a) Removal from the list of registered suppliers and banning/debarment of the bidder from 

participation in future procurements of the Procuring Entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed under a 

signature of the Member (Secretary), DVC, with the Competition Commission of India; 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found 

responsible. 

C. Debarment of Firms beyond the jurisdiction of DVC: 

    Where DVC is of the view that business dealings with a particular firm should be banned across 

all the Ministries/ Departments of GOI by debarring the firm from taking part in any bidding 

procedure floated by the concerned Central Government Ministries/ Departments, DVC after 

obtaining the approval of the Chairman, DVC, will forward to DoE, MoF, GOI with a self-contained 

note setting out all the facts of the case and the justification for the proposed debarment, along 

with all the relevant papers and documents. However, DVC, before forwarding the proposal to 

DoE, MoF, GOI will ensure that reasonable opportunity has been given to the concerned firm to 

represent against such debarment (including personal hearing, if requested by the firm).  

    If DoE, MoF, GOI realizes that sufficient opportunity has not be given to the firm to represent 

against the debarment, such debarment requests received from DVC shall be rejected. 

    DoE, MoF, GOI can also give additional opportunity, at their option, to firm to represent against 

proposed debarment. DoE, MoF, GOI can also take suo-moto action to debar the firms in certain 

circumstances. DoE, MoF, GOI will issue the necessary orders after satisfying itself that proposed 



 

 

DAMODAR VALLEY CORPORATION 
(ESTABLISHED BY ACT XIV OF 1948) 

 

Rate Contract for Loading, Transportation of Coal by Road with dumpers/ tippers/ 
hyva from different collieries of BCCL/ECL/ CCL/any other coal company to RTPS 

Coal yard under distance Slab-B (71 Km to 100 Km) and unloading thereof at 
RTPS Coal Yard, for a period of 180 Days 

 
 

Page 76 of 
148 

 

 

DVC/Tender/Head Quarter/FUEL/CMM/Works and Service/00023   Dated 31/10/22 

debarment across all the Ministries/ Departments is in accordance with Rule 151 of GFRs, 2017. 

This scrutiny is intended to ensure uniformity of treatment in all cases. 

    The firm will remain debarred only in DVC during the interim period till the final decision taken by 

DoE, MoF, GOI. 

    No contract of any kind whatsoever shall be placed on the debarred firm, including its allied firms 

by any Ministries/ Departments/ Attached/Subordinate offices of the Government of India including 

autonomous body, CPSUs etc. after the issue of a debarment order by DoE, MoF, GOI. DoE, MoF, 

GOI will maintain list of such debarred firms, which will be displayed on Central Public 

Procurement Portal (CPPP). 

 D. Effect of Debarment/ Banning: 

1. No new contract of any kind whatsoever shall be placed to debarred firm including its allied firms 

after the issue of debarment order by ‘any establishment of DVC’ / ‘Ministry of Power- Govt. of 

India’ / ‘Department of Expenditure (DoE), Ministry of Finance (MoF) – as displayed on Central 

Public Procurement Portal (CPPP)’ and the ban / suspension is still in force.  

Bids from only such firms shall be considered for placement of contract, which are neither debarred 

on the date of opening of techno-commercial bid nor debarred on the date of issuance of 

LOA/PO/Work Order/LOA-cum-Work Order. Even in the cases of risk purchase, no contract should 

be placed on such debarred firms. 

2. If case, any debar firms has submitted the bid, the same will be ignored. In case such firm is 

lowest (L-1), next lowest firm shall be considered as L-1. Bid security submitted by such debarred 

firms shall be returned to them. 

3. Existing Contracts before issuance of debarment order shall not be affected by the debarment 

orders.  

4. The Debarment shall be automatically extended to all its allied firms. In case of joint venture/ 

consortium is debarred all partners will also stand debarred for the period specified in Debarment 

Order. The names of partners should be clearly specified in the “Debarment Order”. 

5. Debarment in any manner does not impact any other contractual or other legal rights of the 

procuring entities. 

6. The period of debarment shall start from the date of issue of debarment order. 

7. The Order of debarment will indicate the reason(s) in brief that lead to debarment of the firm. 

8. Ordinarily, the period of debarment should not be less than six months. 

9. In case of shortage of suppliers in a particular group, such debarments may also hurt the interest 

of procuring entities. In such cases, endeavor should be to pragmatically analyze the 

circumstances, try to reform the supplier and may get a written commitment from the supplier that 

its performance will improve. 

C. Debarment Procedure: 
(i) User department or Engineer in charge will move the case which will be processed by Concerned 

C&M Head for Contract issued from site / CMM for Contract issued by HQ and put up for approval 
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from HOP in case the Contract issued from site / ED (C&M) in case the Contract issued from HQ, 

after vetting of Legal Department. In cases where investigation has been carried out by Vigilance 

Department or CBI etc. the Notice of default will also be vetted by vigilance department before 

issuance. However, where TAA is Board or Chairman approval from concerned Member to be 

obtained. 

(ii)After obtaining approval, a Show Cause Notice will be issued by Concerned C&M Head for 

Contract issued from site / CMM for Contract issued by HQ indicating clearly and precisely the 

charges/misconduct which should be based on facts as can be proved as distinct from mere 

allegations. 

(iii)The firm/contractor may be given a period of 30 days to submit their representation if any, 

against the Show Cause Notice, including personal hearing if requested by firm. 

(iv)Thereafter, the appropriate debarment order may be issued by Concerned C&M Head for 

Contract issued from site / CMM for Contract issued by HQ, only after perusing the representation 

of the firm/contractor, if any, received in reply to Show Cause Notice incorporating the reasons for 

taking such action and vetting of Legal Department. 

(v)In case no reply to show cause notice is received within stipulated time, appropriate speaking 

order for debarment shall be passed ex-parte. 

(vi)The order must specifically mention the fact that the reply to the show cause Notice, if any, has 

been considered by the said authority. The ex-parte order shall contain the fact that the reply to 

show cause notice has not been received within stipulated time. 

(vii)The entire process of banning to be completed within 45 days from the date of show cause 

notice. 

D. Revocation of Debarment Orders by DVC: 
1. An order for debarment passed shall be deemed to have been automatically revoked on the expiry 

of that specified period and it will not be necessary to issue a specific formal order of revocation. 

2. A debarment order may be revoked before the expiry of the Order only with the approval by 

Chairman, DVC, if it is of the opinion that the disability already suffered is adequate in the 

circumstances of the case or for any other reason. 

3. If an approved/known vendor/enlisted contractor is debarred by DVC and his name is delisted 
from the form the list of approved/known vendors/enlisted contractors, the name of the 
firm/contractor may not be included/ registered after the debarment period is over, unless the 
concerned Executive Director is satisfied that the said firm/contractor should be included in the list 
of approved/ known   vendors/enlisted contractor. 
 
G. Safeguarding DVC's Interests during debarment of supplier/ contractor/ consultant/ 

service provider: 

Suppliers/ contractors/ consultants/ service providers are important assets for the procuring entities 
and punishing delinquent suppliers/ contractors/ consultants/ service providers should be the last 
resort. It takes lot of time and effort to develop, register and mature a new supplier. In case of shortage 
of suppliers/ contractors/ consultants/ service providers in a particular group of materials/equipment, 
such punishment may also hurt the interest of DVC. Therefore, views of the concerned department 
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may always be sought about the repercussions of such punitive action on the continuity of 
procurements. Past records of performance of the supplier may also be given due weightage. In case 
of shortage of suppliers/ contractors/ consultants/ service providers and in cases of less serious 
misdemeanours, the endeavour should be to pragmatically analyse the circumstances, reform the 
supplier and get a written commitment from the supplier that his performance will improve. If this fails, 
efforts should be to see if a temporary debarment can serve the purpose 
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SECTION - IV 
 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
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SPECIAL CONDITIONS OF CONTRACT (SCC):  

       The following Special Conditions of Contract (SCC) and all other terms and conditions of IFB & ITB, 
shall supplement/amend the corresponding clause of General Conditions of Contract (GCC), wherever 
there is a conflict, the provisions in SCC and all other terms and conditions of IFB & ITB shall 
prevail over those in the GCC. 

(i) Definition: Add the following definitions in GCC clause No.1 
         “Day” means calendar day of the Gregorian Calendar. 

         “Month” means calendar month of the Gregorian Calendar. 

“Employer” means Damodar Valley Corporation(DVC) and includes the legal successors or 
permitted assigns of the Employer. 

“Project Manager” means the person appointed by the Employer to perform the duties delegated 
by the Employer. 

“Contractor’s Representative” means any person nominated by the Contractor and approved 
by the Employer to perform the duties delegated by the Contractor. 

     “Facilities” means the works to be done as per the NIT specifications by the Contractor under 
the Contract. 

(ii) Specification and Drawings shall be as per Vol-II & Vol-III of this NIT.      
 
(iii) The Bidding Procedure & Bidding documents shall be as per the IFB & ITB of this NIT. 
 
(iv) Earnest Money Deposit (EMD/Bid Security) & Conditions for forfeiture of EMD shall be as per 

the IFB & ITB of this NIT. 
 

(v) PRICE BASIS:  
In the event price of diesel is increased or decreased by Govt. from the date of opening of 
quotation or during the period of contract including period of extension, if any, the formula 
given herein shall be applicable and binding: 

I = (D)/d x (P1-Po)/Q 

Where, 

I = Increase/Decrease in Transport Rate per MT. 

D=      The shortest feasible distance (in Km) from the respective colliery to RTPS coal yard 
through respective weighbridge as measured/surveyed jointly by DVC-RTPS authority & the 
contractor. 

d =         Average run/liter of the vehicle which may be taken as 3Km/liter.  

P1=      Price of diesel cost per litre should be calculated on fortnightly basis, considering the 
average Diesel cost for fifteen days i.e 1st to 15th & 16th to the last day of every month. 
Po =       Price of diesel per litre on the date of opening of techno-commercial bid of NIT. 

Q =      Total tonnage carried in previous month before the date of increase in the price of 
diesel/number of corresponding trips during the same month. (i.e. average carrying capacity). 

 
In case there is diesel price rise/fall between the date of opening of quotation and the 
starting of the work then “Q” can be calculated based in first three months (90 days) 
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actual transported quantity and the corresponding number of trips for the said 
03(three) months.  

 

 
(vi) Taxes, Levies and Duties shall be as below: 
 

(a)  Except as otherwise specifically provided in the Contract, the Contractor shall bear and pay 
all taxes, duties, levies, cess, etc. and charges assessed on the Contractor, its Subcontractors 
or their employees by all municipal, state or national government authorities in connection with 
the Facilities in and outside of the country where the Site is located. 
 

(b) All taxes, duties, levies, royalties, fees, cess, etc in respect of the works and all other services 
to be done by the Contractor as per the NIT specifications and also taxes, duties, cess & levies 
as may be applicable on the materials used for the works shall be to the contractor's account 
& included in the Contract Price. The Contract price shall be inclusive of all taxes, duties, 
levies, royalty, cess, fees etc. but only excluding applicable GST and applicable toll, if 
any. Before making any payment on account of applicable GST to the Statutory 
Authorities by the contractor, a commercial understanding is to be executed between 
the contractor and DVC. However, applicable GST and toll, if any will be reimbursable 
extra on production of documentary evidence of payment.   
However, if DVC pays any taxes, duties, levies, cess, etc directly to the concerned statutory 
authorities, the same will be deducted from contractor`s bill. 
 

(c) For the purpose of the Contract, it is agreed that the Contract Price is based on the taxes, 
duties, cess, levies, etc. and charges prevailing at the date seven (7) days prior to the last date 
of bid submission in the country where the Site is located.  If any rates of Tax are increased or 
decreased, a new Tax is introduced, an existing Tax is abolished, or any change in 
interpretation or application of any Tax occurs (as declared by the Statutory Tax Authority) in 
the course of the performance of Contract, which was or will be assessed on the Contractor in 
connection with performance of the Contract, an equitable adjustment of the Contract Price 
shall be made to fully take into account any such change by addition to the Contract Price or 
deduction there from, as the case may be. Any upward variation in statutory taxes and duties 
and /or introduced any new tax/cess, etc. beyond the contractual delivery period/work 
completion period will not be paid by DVC if the reasons of the delay are attributable to the 
Contractor. However, these adjustments will be applicable only to the direct transactions 
between the Employer and the Contractor. These adjustments shall not be applicable on 
procurement of raw materials, intermediary components etc. by the Contractor and on all other 
indirect transaction (such as transportation, insurance, etc.as applicable) between the 
Contractor & the Employer.  

 
(vii) OFFER/BID VALIDITY, CLARIFICATIONS ON TENDER DOCUMENT, AMENDMENT OF 

TENDER DOCUMENTS, PRICE BID EVALUATION PROCEDURE, INSURANCE shall be as per 
the ITB of this NIT. 

 
(viii) INSPECTION/CHECKING/TESTING/STANDARDS shall be as per the Technical Specification 

(Volume-II & Volume-III) of this NIT. 
 

 

(ix) TERMS AND PROCEDURES OF PAYMENT 
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A) TERMS OF PAYMENT: 

100 % payment on successful completion of work shall be made by the respective paying authority 
of DVC, RTPS to the Contractor’s Account through RTGS/NEFT on fortnightly basis against 
submission of bill to Engineer in charge, DVC, RTPS who will pass the same on satisfactorily 
transported actual quantity of coal per MT received at RTPS end. Penalty, if any shall be adjusted 
from 2nd monthly bill. The decision of the Engineer-in-charge DVC, RTPS in the matter of 
measurement of coal transported will be final and binding to the contractor.  
The final bill shall be made payable to the contractor only after reconciliation on dues, outstanding, 
penalties etc. if any, from them at the end of contract period and after issuance of “No dues / No 
objection certificate” from Engineer-in-charge, DVC, RTPS. No payment shall be made to the 
contract or unless the Security Deposit cum performance Guarantee (SDBG) is submitted by them 
and is accepted by the DVC and also Agreement & Indemnity Bond are duly executed by them 
immediately after placement of order.  

B) PAYMENT PROCEDURES: 

The Procedures to be followed in making application for, certifying and making payments shall be 
as follows: 

1. Payment Schedule 

1.1 Running bills (RA Bills) on the basis of periodic measurement shall be submitted by the 
Contractor to the concerned Engineer-in-Charge of DVC, who shall, after necessary checking, 
forward the same to the Accounts Officer for arranging payment. 

2. Due Dates for Payment 

Employer will make progressive payment as and when the payment is due as per the Terms of 
Payment set forth in Appendix 1 to the Contract Agreement. Progressive payment will become due 
and payable by the concerned Engineer-in-Charge of DVC within fifteen (15) days from the date of 
receipt of Contractor's bill/invoice/debit note by the Employer, provided the documents submitted 
are complete in all respective payment etc. 

3. Mode of Payment 

The payments shall be made direct to the Contractor by the Employer and no L/C shall be 
established by the Employer for such payments. Wherever technically feasible, such payments 
shall be made electronically only as per details of Bank Account indicated in the contract. In case 
of any changes to the bank account indicated in the contract, the contractor shall immediately 
inform the employer. The Contractor shall hold the employer harmless and employer shall not be 
liable for any direct, indirect or consequential loss or damage sustained by the bidder on account 
of any error in the information or change in Bank details provided to the employer in the prescribed 
form without information to employer duly acknowledged. 
  

(x) SECURITY DEPOSIT-CUM-PERFORMANCE GUARANTEE shall be as per the ITB of this NIT. 
 

(xi) Deleted 
 

(xii) SUB – CONTRACTING: The Supplier/Contractor/Service Provider shall not sub-let or assign any 
part of the contract (wherever allowed following the terms & conditions mentioned below) to any 
other vendor/agency without the prior written consent of DVC. Such assignments or sub-letting or 
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transfer shall not relieve the Supplier/Contractor/Service Provider from any obligation, duty and 
responsibility under the contract. Any assignment, transfer or sub-letting without the prior written 
approval of DVC shall be void. DVC shall have the right to cancel/ terminate the contract in whole 
or in part and to purchase the goods/ works/ services from elsewhere and the 
Supplier/Contractor/Service Provider shall be liable to DVC for any loss or damage which DVC may 
sustain in consequence or arising out of such purchase and the Supplier /Contractor/Service 
Provider shall indemnify such loss or damage to DVC. 

 
      Note for Procurement of Services:  
 

Subletting is not allowed for Services contract including AMC/ARC which are of routine type, 
repetitive or frequent in nature.  
 
In case of one-time contract like Overhauling Contract with OEM/OES, the contractor shall not be 
allowed to sublet whole of the work/services (back to back basis). For sub-letting of any part of 
such Contracts, the Principal contractor will provide the list of vendors for approval from HOP/HOD 
of DVC. After getting the approved list, the Principal contractor will award contract for subletting to 
any vendor from the list according to their company policy.  
 
Note for approval of Sub-contractor (In case of Works or Services) / Sub-Vendor (In cases 
of Supply):  
 
For O&M Contract/ Over Hauling Contract, HOP/HOD shall approve the list of Sub-contractor/Sub-
Vendor on recommendation of local FQA.  
 
For other Contracts including EPC Contract awarded from HQ, Head (QC&I Department) shall 
approve the list of Sub-vendors (In cases of Supply) and HOP/HOD shall approve the Sub-
Contractors (In case of Works or Services) on recommendation of local FQA. 
 
For other Contracts including EPC Contract awarded from respective site, HOP/HOD shall approve 
the Sub-Contractors/ Sub-Vendors on recommendation of local FQA. 

 
(xiii) GUARANTEE / WARRANTY: Not applicable for this tender. 

 
(xiv) LIQUIDATED DAMAGE (L.D): As per clause no. 13 under General Conditions of Contract (GCC), 

SECTION – III, VOLUME – I of this Tender Document. 
 

(xv) PENALTY:  

 

 

 

Transportation Rate 
(Rs./Km/MT) 

Average Distance of 
the slab                       
(Km) 

Shortfall in received 
quantity (MT) 

Penalty 
(Rs.) 

R D Shortfall = Target 
quantity – received 
quantity 

5% of R x D x 
Qshortfall 
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i.Penalty for Shortfall in Target Quantity: Penalty for shortfall quantity on coal transportation shall 
be 5% of the transportation value on shortfall quantity with respect to the quantity assigned to the 
transporter by the Engineer-in-Charge, DVC, RTPS, shall be calculated as per the following formula: 

Scheduled quantity shall normally be on monthly pro-rata basis of contractual quantity and there 
is no embargo on transportation of coal more than the monthly scheduled quantity to meet up the 
coal requirement. 
 

ii.Penalty for Shortfall Quantity enroute: In order to have control over movement of loaded 
dumpers/tippers/hyva, the contractor shall be required to get loaded dumper/tippers/hyva weighed 
at the weighbridge authorized for respective loading point by Coal companies.  
Penalty for shortage enroute will be considered @ 300% of the landed cost of the shortfall quantity 
of coal as applicable and shall be recovered from the contractor on monthly basis.  

 
 
 
 

iii.Penalty on Stone receipt at unloading point i.e. RTPS end: Penalty for stone receipt at unloading 
site will be considered @ 100% of the weighted average landed price of coal for the stone quantity 
along with other taxes/levies etc. as applicable and shall be recovered from the contractor on monthly 
basis. 

 

iv.Penalty on Shortfall in GCV: 

The penalty on lower GCV at unloading end compared to the same at loading end would be imposed 
on contractor as per formula given below:   

(a) Up to a difference of 500 Kcal/Kg (Lower side) between the GCV of loading end & unloading 
end, the penalty would be imposed as follows: 

                                                                                 (GCVlp - GCVulp - 300)  
Rs. = Qty. received at lower GCV X ------------------------------- X Transportation rate  
                                                                             GCVlp 

(b) Differences above 500 Kcal/Kg (Lower side) between the weighted average GCV of loading 
end & unloading end, the penalty would be imposed as follows: 

                                                          (GCVlp - GCVulp - 300)  
           Rs. = Qty. received at lower GCV X ---------------------------X 2X Transportation rate 

                                                                    GCVlp 
(c) Differences above 1000 Kcal/Kg(Lower side) between the weighted average GCV of loading 

end & unloading end, the penalty would be imposed as follows: 

                                                                               (GCVlp - GCVulp - 300)  
Rs. = Qty. received at lower GCV X ------------------------------- X Landed cost of Coal 
                                                                              GCVlp 

Where, 
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GCVlp- weighted average GCV at loading end based on sampling report of CIMFR/3rd Party Agency.  
GCVulp-weighted average GCV at unloading end based on sampling report of CIMFR/3rd Party 
agency. 

 

(xvi) Governing Laws shall be as per ITB of this NIT. 
 

(xvii) The term “Notification of Award” in GCC shall be read as “Letter of Award”. 
 

(xviii) Completion period:: 
 

One eighty (180) days from the commencement of work  
 

(xix) The term “GCC clause 23” in GCC clause 21.2 (Program of Performance) of Others Terms & 
Conditions of Contract under GCC shall be read as “GCC clause 13.1”. 

 

(xx) The term “under GCC clause 13 (Time of Commencement and Completion)” in GCC clause 21.4 
(Progress of Performance) of Others Terms & Conditions of Contract under GCC shall be read as 
“under SSC clause (xviii) as above”. 

 
(xxi) Tolerance limit on Change in Contract Quantity/Facilities shall be as per clause no. 24 of ITB (Sec 

- II of Vol-I) of this NIT. 
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TABLE OF 

BID FORMS AND PROCEDURES (BFP) 

1   Form of Letter of Bid  

2  Bid Security - Bank Guarantee form 

3  Form of Contract Agreement 

4  Security Deposit-Cum-Performance Bank Guarantee Form 

5  Bank Guarantee Verification check List&Instruction for furnishing Bank Guarantee 

6  Form of Extension of Bank Guarantee 

7  Proforma for Affidavit to be submitted by the Bidder 

8 Format for Contractor’s Performance Evaluation 

9 Proforma for Notarized Power of Attorney 

10  Proforma for No Relation Certificate 

11 Form for Acceptance of On Line Reverse e-Auction 

12 Business Rules for On Line Reverse e-Auction 

13 Forms of Joint Deed of Undertaking 

14 Form of Bank Guarantee for JV / Associate 

15 Power of Attorney for JV  

16 Power of Attorney for Associate 

17 Proforma of Integrity Pact 

18 DVC’s Banker Details 

19 Bidder’s Declaration On MII Policy 
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FORM NO 1.  LETTER OF BID 

(to be printed on the letter head of bidder) 

Bid Proposal No:                                                                                                                 Date: 

(Bidder may use his own no.) 

To 
The Chief Engineer,    

C&M Department, 3rd Floor,  

Damodar Valley Corporation,     

DVC Towers, VIP Road, Kolkata,   

West Bengal, Pin: 700054 
 

Sub: ‘   (name of the work)                                                                                             ’  

Ref:      1. NIT No:  ‘………………………………………………………………………………...’ 

             2. Tender Id No:  ‘……………………..…………..’  

Dear Sirs, 

              We offer to execute the work as per our offered bill of quantity in accordance with the conditions 
of the NIT document as available in the website. The details of the application fee/cost of Tender 
document and EMD being submitted by us has been furnished on-line. 

I/We are a Micro/ Small Enterprise covered under the provision of Micro Small and Medium Enterprises 
Act’ 2006 and registered with the authority of the State Government. 

OR 

I/We are not covered under the provision of Micro Small and Medium Enterprise Act, 2006. 

This Bid and our written acceptance of it shall constitute a binding contract between us. We understand 
that you are not bound to accept the lowest or any bid you receive. 

We hereby confirm our acceptance of all the terms and conditions of the NIT document unconditionally. 

Yours faithfully, 

(Signature of Bidder OR Authorised person of bidder OR DSC Holder bidding online with authorisation from bidder) 

1. Name of Authorised Signatory: 
2. Type of Authorisation: 
3. Name of the Bidder: 
4. Address: 
5. E-Mail Address: 
6. Mobile Number: 
7. FAX Number: 
8. Telephone Number: 
9. Place: 
10. Date: 

 

 



 

 

DAMODAR VALLEY CORPORATION 
(ESTABLISHED BY ACT XIV OF 1948) 

 

Rate Contract for Loading, Transportation of Coal by Road with dumpers/ tippers/ 
hyva from different collieries of BCCL/ECL/ CCL/any other coal company to RTPS 

Coal yard under distance Slab-B (71 Km to 100 Km) and unloading thereof at 
RTPS Coal Yard, for a period of 180 Days 

 
 

Page 89 of 
148 

 

 

DVC/Tender/Head Quarter/FUEL/CMM/Works and Service/00023   Dated 31/10/22 

FORM NO. 2.    BID SECURITY- BANK GUARANTEE FORM 

 (On non-judicial stamp paper of appropriate value to be purchased in the name of the Bank) 

PROFORMA OF BANK GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT (BID 
SECURITY) 

 

To, 

*DAMODAR VALLEY CORPORATION    BG No.: 
DVC TOWERS: VIP ROAD      Date: 
KOLKATA-54 
 
Dear Sir.  
 

In accordance with your Notice Inviting Tender for…………………………………………………under 
your NIT bearing No.: ……………………………………………………………………….we, M/s. 
……………………………………………………………... (Name& full address of the firm) 
(Hereinafter called the Tenderer) hereby submit the Bank Guarantee: 

Whereas to participate in the said tender for the following supply/work: 

“……………………………………………………………………………………..(Name of Supply/ 
Work)”. It is a condition in the tender documents that the tenderer has to deposit Earnest Money 

amounting to Rs. …………… in respect to the tender, with Damodar Valley Corporation (*) (hereinafter 
referred to as “Corporation”)  by a Bank Guarantee from a Nationalized Bank/ Schedule Bank/Foreign 
Bank irrevocable and operative till the validity of the offer (i.e. 180 days from the closing date of bid 
submission  prescribed by the Employer (DVC) indicated in NIT) for the like amount which amount 
is likely to be forfeited on the happening of contingencies mentioned in the tender documents.  
 
And whereas the tenderer desires to secure exemption from deposit of Earnest Money and has offered 
to furnish a Bank Guarantee for a sum of Rs……………… to the Corporation as Earnest Money.  
Now, therefore, we the ……………………… (Bank), a body corporate constituted under the Banking 
Companies (Acquisition and Transfer of Undertaking) Act. 1969 (delete, if not applicable) and branch 
Office at…………. (Hereinafter referred to as the Guarantor) do hereby undertake and agree to pay 
forthwith on demand in writing by the Corporation of the said guaranteed amount without any demur, 
reservation or recourse. 
We, the aforesaid bank, further agree that the Corporation shall be the sole judge of and as to whether 
the tenderer has committed any breach or breaches of any of the terms costs, charges and expenses 
caused to or suffered by or that may be caused to or suffered by the Corporation on account thereof to 
the extent of the Earnest Money required to be deposited by the Tenderer in respect of the said Tender 
Document and the decision of the Corporation that the Tender has committed such breach or breaches 
and as to the  amount or amounts of loss, damage, costs, charges and expenses caused to or suffered 
by or that may be caused to or suffered by the Corporation shall be final and binding on us.  
We, the said Bank further agree that the Guarantee herein contained shall remain in full force and effect 
until it is released by the Corporation and it is further declared that it shall not be necessary for the 
Corporation to proceed against the Tenderer before proceeding against the Bank and the Guarantee 
herein contained shall be invoked against the Bank, notwithstanding any security which the Corporation 
may have obtained or shall be obtained from the Tenderer at any time when proceedings are taken 
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against the Bank for whatever amount that may be outstanding or unrealized under the Guarantee.  

 
The right of the Corporation to recover the said amount of Rs. …………..…… (Rupees………………….) 
from us in manner aforesaid will not be precluded/affected, even if, disputes have been raised by the 
said M/S……………… (Tenderer) and/or dispute or disputes are pending before any authority, officer, 
tribunal, arbitrator(s) etc.   
 
Notwithstanding anything stated above, our liability under this guarantee shall be restricted to Rs. 
…………….. (Rupees …………………………………………) only and our guarantee shall remain in 
force upto ………………….. ………..and unless a demand or claim under the guarantee is made on us 
in writing within three months after the aforesaid date i.e. on or before the  …………………. all your 
rights under the guarantee shall be forfeited and we shall be relieved and discharged from all liability 
there under.  

 
Date …………………  (Signature) ………………………………  

Place …………………  (Printed Name) …………………………  

 
(Designation) …………………………..  

 
 

 (Bank’s common seal) …………………  

 
 
In presence of:  

 
WTTNESS (with full name, designation, address & official seal, if any)   

 
(1) __________________________________       
(2) ___________________________________   
 
* Please indicate the name and address of the projects / stations / offices where the B.G. is to be 
executed. 
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FORM NO. 3: FORM OF CONTRACT AGREEMENT 

 
 

DAMODAR VALLEY CORPORATION  
AGREEMENT FOR CONTRACT 

 
AN AGREEMENT made and entered into this…………. day of …………. 20…….    by and between 
M/s DAMODAR VALLEY CORPORATION (DVC), DVC HQ. (Name of the Power Station/Hydel 
Station/Field Formations) of the FIRST PART (which expression shall unless repugnant to the 
context be deemed to include its successors or assigns) and M/s 
____________________________________ of the SECOND PART (which expression shall unless 
repugnant to the context or meaning thereof be deemed to include its successors or assigns.)  
 
WHEREAS the aforesaid Party of the First Part invited tenders for the work of 
___________________  (name of the work). 
 
WHEREAS the tender of the Party of the Second Part was accepted and the work was awarded to 
the Party of the Second Part by letter no. DVC’s W.O. No. 
_______________________________________  
 
AND WHEREAS the Party of the Second Part has accepted the work order aforesaid in their letter 
No. ________________. 
 
 Now the Agreement, witnessed and it is hereby agreed by and between the parties as follows:  
 
I. This Agreement is a contract for service, consisting of Clauses 1 to 20, inclusive of Annexure 

hereto and NIT/LOA/LOI/Work Order.  

II. In consideration of the payments to be made by the Party of the First Part to the Party of the 
Second Part, the Party of the Second Part hereby covenants to carry out the work of 
___________________  (Name of the work). The Party of the First Part hereby covenants to pay 
to the Party of the Second Part in consideration of the aforesaid work, as provided in the 
Agreement.  

 
1) DEFINATIONS:-  

a) “Agreement” shall be  effective from the date of commencement of work as stipulated in the work 

order / Letter of Award (LOA). 

b) “Payment” shall mean the amount payable as specified in relevant Clause of NIT/Order/GCC.  

c) “ Premises” shall mean the premises described in Schedule I.  

d) “Notice” shall mean Notice complied with the terms of relevant Clause of NIT/Order/GCC.  

e) “Services” shall mean the detailed scope of work as described in Schedule II.  

f) “Terms & Conditions” shall mean the terms and conditions which are in the NIT and its 

subsequent amendments and the terms & conditions mentioned herein after and is binding on 

the parties.  

2) OBLIGATIONS OF THE PARTY OF THE SECOND PART  

a) The Party of the Second Part shall provide services as agreed upon and set out in Schedule II 

for the term of the Agreement or until it is terminated in accordance with the clauses of this 

Agreement. 
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b) The Party of the Second Part shall obtain at his own cost necessary permits or licenses etc as 

required under the various laws whether Central, State or Local from time to time for performing 

and rendering services and the Party of the First Part shall not take any liability whatsoever in 

this regard. 

 
i) The Party of the Second Part has to obtain licenses/permits etc as applicable as mentioned 

above at the earliest of signing this Agreement. 

ii) If the licenses/permits etc obtained by the Party of the Second Part are revoked and/or 

suspended and/or cancelled by the authority concerned and/or become invalid, the Agreement 

shall stand unilaterally terminated.  

c) The Party of the Second Part shall at its own cost comply with the provisions of all laws, rules, 

orders and regulations and notifications whether Central or State or Local as applicable to him or 

to this Agreement from time to time. These Acts/Rules include, without limitations the following:  

i) The Minimum Wages Act, 1948 & Rules and Orders and Notifications issued there under from 

time to time;  

ii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules, Orders and Notification 

made there under;  

iii) The Industrial Disputes Act, 1947 with Rules, Orders and Notifications issued there under 

from time to time;  

iv) The Workmen’s Compensation Act, 1923 with Rules, Orders and Notifications there under 

issued from time to time;  

v) The Payment of Gratuity Act, 1972 with Rules, Orders and Notifications issued there under 

from time to time;  

vi) The Payment of Wages Act, 1936 with Rules, Orders and Notifications issued there under 

from time to time;  

vii) The Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 with Rules, Orders 

and Notifications issued there under from time to time;   

viii) The Factories Act, 1948 with Rules, Orders and Notifications issued there under from time to 

time;  

ix) The Employees State Insurance Act, 1948 with Rules, Orders and Notifications issued there 

under from time to time.  

x) All other Acts/Rules/Regulations, Bye-laws, Order, Notifications etc. already in vogue or may 

be enacted in future by the legislation or present or future Applicable to the Party of the 

Second Part from time to time for performing the aforesaid services. 

 The Party of the Second Part shall produce the requisite Compliance Report to the Party of the 

First Part from time to time or as prescribed in the abovementioned laws.  

d) The Party of the Second Part shall undertake the services as per details given in Schedule II 

attached to this Agreement. The Party of the Second Part shall also comply with other 

instructions, if any, given in writing by the authorized representative of the Party of the First Part 

to the Party of the Second Part or to his authorized representative for performing the aforesaid 

services.  

 
e) The performance of service by the Party of the Second Part shall be of highest order/standing 

and competence and as described in Schedule II.  
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f) The Party of the First Part may terminate this Agreement if the performance of services by the 

Party of the Second Part is not up to specified standard and if the Party of the Second Part fails 

to comply with the laws mentioned hereinbefore. The decision of the Party of the First part in this 

respect shall be absolute and final.  

 
3) DEPLOYMENT OF EMPLOYEES BY THE PARTY OF THE SECOND PART  

a) The Party of the Second Part as and when required shall deploy his own employees for rendering 

satisfactory services. 

b) b) There shall not subsist in any manner whatsoever any employer-employee relationship 

between the Party of the First Part and the workmen/employees employed and as and when 

deployed by the Party of the Second Part or the Party of the Second Part himself. The Party of 

the Second Part shall be responsible for appointments, payment of wages, compliances with all 

statutory formalities relating to the workmen/employees employed and deployed by it.  

 
c) The Party of the Second Part shall conduct the work in the manner prescribed by the Party of the 

First Part and in the event of any deviation there from, the Party of the Second Part shall be 

responsible to make good the same within ________ (need based to be incorporated) from being 

intimated by the Party of the First Part. The Party of the Second Part shall supervise and control 

the manner and mode of working and also the working of the workmen as and when deployed 

and there shall not be any supervision and control by the Party of the First Part over the 

employees/workmen employed by the Party of the Second Part.  

 
d) The workmen/employees engaged and deployed by the Party of the Second Part shall observe 

discipline at all times and maintain decency and decorum during the course of their employment 

and the Party of the Second Part shall be fully responsible for the said workmen/employees.  

 
e) The payment of wages, ESI, PF, bonuses and other benefits to the employees of the Party of the 

Second Part shall be the exclusive responsibility of the Party of the Second Part and the 

employees shall have no claim whatsoever on the Party of the First Part.  

 
f) The Party of the Second part as an when deploy workmen Party of the Second part shall maintain 

a Register of persons employed under him and issue Employment Photo Identity Cards to each 

worker within three days of employment and a copy of the same to be submitted with the Party 

of the First Part within seven days there from.  

 
g) The Party of the Second part as and when employed workman shall also maintain all statutory 

register viz register of wages, muster roll register of deductions, register of overtime register of 

fines, register of advances, wage slip and any other registers required to be maintained under 

the statute and shall give inspection of the same to the Party of the First Part on demand.  

 
h) The Party of the Second part as and when employed workman shall make the Payment of wages 

and other conditions of employment in respect of workmen employed and deployed by the Party 

of the Second Part in conformity with statutory requirements and the Party of the First Part shall 

be fully protected in all respect in this regard.  

 
i) The Party of the Second part as and when employed workman shall send half-yearly returns to 

the Licensing Officer not later than thirty days from the closing of the Half Year.  
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j) The Party of the Second part as and when employed workman shall be solely and wholly 

responsible for the safety & security of the employees employed by the Party of the Second Part. 

The Party of the Second Part shall also make adequate provision of insurance for the said 

employees at their own cost to cover them against the risk of accident and /or death in harness. 

In the event of any accident and/or death in harness, the Party of the Second Part shall pay 

proper compensation to the employees as per The Workmen’s Compensation Act, 1923. The 

Party of the First Part will have no responsibility whatsoever, and will be kept fully indemnified 

and harmless. 

 
k) The Party of the Second Part shall also be responsible for the property of the Party of the First 

Part and in case of any damage whatsoever, shall immediately repair/replace the damaged 

property at their own cost and arrangement failing which Party of the First Part shall have right to 

recover the cost from the Party of the Second Part.  

 
l) The Party of the Second part as and when employed workman in case of any act of indiscipline 

on the part of workmen/employees engaged by the Party of the Second Part, the Party of the 

Second Part shall take suitable action against the delinquent employees with proper intimation 

to the appropriate authority of the Party of the First Part.  

 
m) The workmen/employees of the Party of the Second Part as and when employed by the Party of 

the Second Part including himself shall have no right and/or any right to access whatsoever to 

claim as an employment with the company of the Party of the First Part.  

 
n) In case the workmen/employees engaged by the Party of the Second Part have any grievance 

they shall take it up with the Party of the Second Part without causing any disturbance in the 

premises of the Party of the First Part in any manner. Under no circumstances, shall the workmen 

engaged by the Party of the Second Part initiate or take part in any agitation or demonstration 

against the Party of the First Part.  

 
o) If the process forming part of this Agreement is abolished by any provision of law or under Sec. 

10 of the Contract Labour (R&A) Act, 1970 the workmen/employees of the Party of the Second 

Part shall not become the employees of the Principal Employer i.e. Party of the first Part.  

 
p) During the terms of this Agreement the Party of the Second Part shall be an independent 

employer and not in any manner has any employer - employee relationship with the Party of the 

First Part and that of Principal to Principal.  

 
4) OBLIGATIONS OF THE PARTY OF THE FIRST PART  

a) The Party of the First Part shall permit the duly authorized workmen of the Party of the Second 

Part at all convenient times to enter into and upon the premises only on presentation of the 

approved gate passes as mentioned below, for the purpose of carrying out their work.  

 
b) The Party of the First Part shall make to the Party of the Second Part all payments, as per Clause 

10, throughout the term of this Agreement or so long the Agreement subsists or the Party of the 

Second Part performs its obligation under this Agreement.  
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5) COMPLETION The Work shall be deemed to have been completed on expiry of period of this 

Agreement and release of final payment to the Party of the Second Part by the Party of the First 

Part.  

 
6) PENALTY: In terms of the General Terms of the Contract clause (as applicable as per the DVC’s 

Contract and GCC)  

 
7) DELEGATION (As Applicable)  

 
8) INDEMNITY Party of the Second Part covenants and agrees to fully protect and hold the Party of 

the First Part, its employees and agents harmless against any claim, demand, actions, suits, 

proceedings, judgment, liabilities, costs, expenses, damages or losses. 

 
9) BILLS The Party of the First Part reserves the right to require the Party of the Second Part to 

submit documentary evidence in support of the bills, including details of the work done, duly 

supported by the Certificate from the representative of the Party of the First Part in the first week 

of the following month. Party of the First Part also reserves the right to make at the earliest 

opportunity any adjustment which may be pending from the previous months.  

 
10) PAYMENT As per the relevant clauses of work order  

 
11) DURATION OF THE AGREEMENT  

a) This Agreement shall be effective from the date of commencement of the work as per the Work 

Order 

b) The Agreement shall be deemed to expire on completion of the work and on compliance of all 

the statutory obligations by the Party of the Second Part as provided in for in the agreement, 

unless extended by both the parties in writing.  

 
12) CANCELLATION/TERMINATION  

As Per the Clause 28 of the General Conditions of the Contract.  
 

13) CONSEQUENCES OF TERMINATION  

a) In the event of this Agreement being determined whether by efflux of time or notice or breach or 

otherwise, the Party of the Second Part shall forthwith return to the Party of the First Part all the 

papers, books or other articles belonging to the Party of the First Part.  

 
b) In the event of termination of this Agreement, the rights and obligations of the parties thereto 

shall be settled by mutual discussion. The financial settlement shall take into consideration not 

only the expenditure incurred but also the expenditure committed by the Party of the First Part.  

 
c) In the event of termination of this Agreement, the Party of the Second Part shall be liable to refund 

the amount, if any, paid in advance to it by the Party of the First Part.  

 
d) Either Party shall be entitled to exercise any one or more of the rights and remedies given to it 

under the terms of this Agreement and the determination of this Agreement shall not affect or 

prejudice such rights and remedies and each party shall remain liable to perform all outstanding 
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liabilities under this Agreement notwithstanding that the other may have exercised any one or 

more of the rights and remedies available against each other.  

 
14) FORCE MAJEURE As Per the relevant Clause  of the General Conditions of the Contract. 

 
15) CONFIDENTIALITY During the tenure of the Agreement and 7 years thereafter the Party of the 

Second Part undertake on their behalf and on the behalf of their subcontractors / employees / 

representatives / associates etc to maintain strict confidentiality and prevent disclosure thereof, of 

all the information and data exchanged / generated pertaining to the work under this Agreement 

for any purpose other than in accordance with the Agreement.  

 
16) NOTICE Any notice to be served by either party on the other shall be sent by Registered Post and 

shall be deemed to have been received by the addressee within 07 days of posting. 

 
17) SETTLEMENT OF DISPUTES AND ARBITRATION  

 
a) Any dispute(s) or difference(s) arising out, of or in connection with the contract shall, to the extent 

possible, be settled amicably between the Party of the First Part & Party of the Second Part.  

 
b) In the event of any dispute or difference whatsoever arising under this Agreement or in 

connection therewith including any question relating to existence, meaning and interpretation of 

the terms of the Agreement or any alleged breach thereof, the same shall be referred to the 

Chairman, the CEO of Damodar Valley Corporation, Kolkata-54 or to a person nominated by him 

for arbitration. The Arbitration shall be conducted in accordance with the provisions of Arbitration 

and Conciliation Act, 1996 or any other latest enactment and the decision/judgment of 

Arbitrator/Arbitrators shall be final and binding on both the parties. The venue of the arbitration 

shall be at Kolkata.  

 
However, in case the Party of the Second Part is a Central Public Sector Enterprise/ Govt. 
Department, the dispute arising between the Party of the First Part & Party of the Second part 
shall be settled through Permanent Arbitration Machinery (PAM) of the Department of Public 
Enterprise, Govt. of India as per prevailing rules. 

 
c) All suits arising out of NIT, subsequent work order and agreement, if any, are subject to 

jurisdiction of Court in the City of Kolkata only and no other Court, when resolution/ settlement 

through mutual discussion and arbitration fails. 

 
18) AMENDMENTS OF THE AGREEMENT  

No amendment or modification of this Agreement shall be valid unless the same is made in writing 
by both parties or their authorized representative and specifically stating the same to be an 
amendment of this Agreement. The modifications / changes shall be effective from the date on 
which they are made/ executed, unless otherwise agreed to.  
 

19) MISCELLANEOUS  

a) The Party of the Second Part as and when required shall deploy as many in number -expert 

personnel and/or skilled/semi-skilled/unskilled workmen with adequate qualification and 

experience having appropriate level of acumen to carry out the job with entire satisfaction of the 

Party of the First Part. 
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b) No child labour shall be engaged by the contractor as per statutory rules of the Govt. of India. 

 
c) The Party of the Second Part as and when employed their employees engaged in the job shall 

follow all safety rules at the time of execution of work. It shall be the responsibility of the contractor 

to supply all safety equipment necessary to their O&M personnel without any extra cost to DVC. 

All statutory rules & regulations shall have to be followed by the contractor during 

employment/retrenchment of his workers/employees. 

 
d) As the plant site is a protected area, necessary gate passes with photograph of every 

worker/employee of the Party of the Second Part shall be arranged by the Party of the Second 

Part with proper intimation to the Party of the First Part. The expenditure of issuing the gate 

passes to the workmen shall be borne by the Party of the Second Part. The gate passes shall be 

duly signed by the Party of the Second Part with official seal in addition to the signature of the 

holder (employee of the Party of the Second Part) and the authorised officer of the Party of the 

First Part. 

 
e) In case of sub-letting the contract, the sub-contractor shall be engaged with prior approval of the 

Party of the First Part and at full risk of the Party of the Second Part. 

 
f) The Party of the Second Part shall not pay less than the prescribed minimum wages to the 

workmen engaged by him under the Minimum Wages Act, 1948 and the Govt. Rules made there 

under and subject to revision from time to time. The monthly payment is to be made on the 7th 

day of the successive month. The Party of the Second Part shall intimate the disbursement of 

payment to the authorized representative of Personnel Dept. of the Party of the First Part on 7th 

-10th day of the successive month. 

 
g) Legal suits arising out of the Agreement, if any, are subject to the jurisdiction in the Court of the 

city of Kolkata and no other Court elsewhere. 

 
h) The workers/employees engaged by the Party of the Second Part should not be under the 

influence or addiction of drug/liquor while on duty. It should be obligatory on the part of the Party 

of the Second Part to remove any such person from the job whose action or conduct in the opinion 

of management of the Party of the First Part is detrimental to its interest. 

 
i) If the Party of the Second Part desires to execute a part of scope of maintenance contract which 

are very specialized in nature by engaging a specialized competent group they will have to obtain 

approval from the Party of the First Part, furnishing all credentials and requirement of the 

manpower strength before their engagement. However, the Party of the First Part reserves the 

right to discontinue the same at its discretion. 

 
j) The Party of the Second Part shall fully cooperate with other contractors employed by the Party 

of the First Part for associated plant and subsidiary as well as other similar activities and shall 

carry out all reasonable directions of the designated Chief Engineer (O&M) of the Party of the 

First Part or his authorized representative as the case may be.  

 
k) For contracts above value 50 lacs both the parties have to sign an Integrity Pact.  
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20) CHANGE OF ADDRESS  

Each Party shall give notice to the other of any change or acquisition of any address or telephone 
number or FAX or similar number at the earliest possible opportunity but in any event within 48 
hours of such change or acquisition. 
 
 
 
 
 
IN WITNESS WHEREOF the parties hereto put their signatures on the date as written above. 
 
 
SIGNED, SEALED AND DELIVERED  
 
 
Party of the Second Part        Party of the First Part  
 
 
 
in the presence of:-         in the presence 
of:  
 
1.           1.  
 
 
 
 
2.           2. 
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SCHEDULE - (I) 
Premises at which the Services are to be required- DAMODAR VALLEY CORPORATION (DVC), 

Durgapur  Thermal Power Station, DVC, Durgapur, WEST BENGAL. 

 
 

SCHEDULE - (II) 
List of services as mentioned in this agreement and in subject work order to be provided at all the 

premises listed in Schedule I. 

 

 

 

 

 

 

FORM NO. 4: SECURITY DEPOSIT-CUM- PERFORMANCE BANK GUARANTEE FORM 

(On non-judicial stamp paper of appropriate value to be purchased in the name of executing Bank) 

PROFORMA OF BANK GUARANTEE FOR  

SECURITY DEPOSIT-CUM- PERFORMANCE GUARANTEE 

Ref……………………   Bank Guarantee No…………. 

Date…………………. 

In consideration of the Damodar Valley Corporation, a corporation constituted and established under 
the Damodar Valley Corporation Act being Act No. XIV of 1948 and having its Headquarters at DVC 
Towers, VIP Road, Kolktata-700054, (hereinafter referred to as the ‘Corporation’ which expression shall 
unless repugnant to the context or meaning thereof include its successors, administrators and assigns) 
having awarded to M/s .................. (Contractor’s name) with its Registered/Head Office at ………….. 
(hereinafter referred to as the ‘Contractor’ which expression shall unless repugnant to the context or 
meaning thereof, includes its successors, administrators, executors & assigns), a Contract by issue of 
Corporation’s *Purchase Order/Notice of Acceptance/Letter of Acceptance/Work Order No. 
……………….. dated ……… and the same having been unequivocally accepted by the ‘Contractor’ 
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resulting into a ‘Contract’ valued at ……….…for……....(Name and description of the 
work/material)………(herein after referred to as the ‘Contract’) and the ‘Contractor’ having agreed to 
provide a Contract Performance Guarantee for the faithful performance of the entire contract equivalent 
to ……(BG value)……being ………… % of the Contract price to the Corporation. 

 

We, …………(Name & Address of Bank)……………………… having its Head Office 
at…………………… (hereinafter referred to as the ‘Bank’ which expression shall unless repugnant to 
the context or meaning thereof, include its successors, administrators, executors & assigns), do hereby 
guarantee and undertake to pay the Corporation, on demand, any and all monies payable by the 
Contractor to the extent of ……………(BG value)…… as aforesaid at any time up to (@ 
days/months/years)……..…… unconditionally, and without any demur, reservation, contest, recourse 
or protest and without any reference to the Contractor. Any such demand made by the Corporation on 
the Bank shall be conclusive and binding notwithstanding any difference between the Corporation and 
Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other Authority. The 
Bank undertakes not to revoke this guarantee during its currency without previous consent of the 
Corporation and further agrees that the guarantees herein contained shall be enforceable till the 
Corporation discharges this Guarantee. 

The Corporation shall have the fullest liberty without affecting in any way the liability of the Bank under 
this guarantee, from time to time to extend the time for performance of the Contract by the Contractor. 
The Corporation shall have the fullest liberty, without affecting this guarantee to postpone from time to 
time the exercise of any powers vested in them or of any right which they might have against the 
Contractor, and to exercise the same at any time in any manner, and either to enforce or forbear to 
enforce any covenants, contained or implied in the contract between the Corporation and the Contractor 
or any other course of remedy or security available to the Corporation. The Bank shall not be released 
of its obligations under these presents by any exercise by the Corporation of its liberty with reference 
to the matters foresaid or any of them or by reason of any other act or forbearance or other acts of 
commission or omission on the part of the Corporation or any other indulgence shown by the 
Corporation or by any other matter or thing whatsoever which under law would, but for this provision 
have the effect of relieving the Bank. 

The Bank also agrees that the Corporation at its option shall be entitled to enforce this guarantee 
against the bank as a principal debtor, in the first instance without proceeding against the Contractor 
and notwithstanding any security or other guarantee that the Corporation may have in relation to the 
Contractor’s liabilities. 

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to 
……….. (BG Value)………….and it shall remain in force up to and including ….………….  (@ days/ 
months /years)  and shall be extended from time to time for such period as may be desired by ……… 
(Contractor’s Name) on whose behalf this guarantee has been given. 

Dated this …………………………….day of ------- (YYYY) at ……(Place)……………… 

 

(SIGNATURE) ……….…………………………….. 

(NAME) …………………………………………….. 

------------------------------------------------------- 

(DESIGNATION WITH BANK STAMP) 
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Attorney as per Power of Attorney no……...….… 

DATED ………..……………………………………. 

In presence of 

WITNESS (with full name, designation, address and official seal, if any) 

1) …………………………………. 

…………………………............ 

2) …………………………………. 

…………………………............ 

*Mention the relevant along with reference number. 

@This date shall be up to the end of the Defects Liability /Warranty Period as specified in the 
Contract plus six (6) months claim period thereafter. In case Bank refuses to issue BG having Claim 
Period separately, the validity period of the BG may be taken as the end of the Defects 
Liability/Warranty Period plus six (6) months. 

 
Each page of the B.G. to be signed by the executants with common Bank stamp and date. 
 

 

FORM NO. 5: BANK GUARANTEE VERIFICATION CHECKLIST& INSTRUCTION FOR 
FURNISHING BANK GUARANTEE 

 

(A) BANK GUARANTEE VERIFICATION CHECKLIST: 

SL. 

NO. 
CHECKLIST YES  NO 

1. 
Does the bank guarantee compare verbatim with standard DVC Proforma 
for BG? 

  

2.(a) 
Has the executing Officer of BG indicated his name designation & power of 
Attorney No./signing power number etc. on BG? 

  

2.(b) 

Is each page of BG duly signed/initialed by the executant, and last page is 
signed will full particulars as required in the DVC 's standard proforma of 
BG 
and under the seal of the Bank? 

  

2.(c) Is BG no. and date mentioned on all pages of the BG?   

2.(d) 
Does the last page of the BG carry the signatures of two witnesses 
alongside the signature of the executing Bank Manager? 
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3.(a) Is the BG on non-judicial stamp paper of appropriate value?   

3.(b) 
Is the date of sale of non-judicial stamp paper is issued not more than six 
months prior to the date of execution of BG? 

  

4.(a) 
Are the factual details such has Bid Specification No./NIT No./ LOA No., 
contract price, etc. correct.? 

  

4.(b) 
Whether overwriting/cutting if any on the BG authenticated under signature 
& seal of executants? 

  

5. Is the amount and validity of BG in line with contract provisions?   

6. 
Is the foreign bank guarantee, confirmed by a Nationalized/ Scheduled 
bank in India (as applicable)? 

  

7. 

Whether the BG has been issued by a Nationalized Bank/Non-
Nationalized Bank acceptable to DVC/Scheduled Bank in India (the 
applicability of the bank should be in line with the provisions of bidding 
documents?(On non-judicial stamp paper of appropriate value to be 
purchased in the name of the Bank). 

  

 

 

 

 

 

(B) INSTRUCTION FOR FURNISHING BANK GUARANTEE: 

1. Bank Guarantee (B.G.) for Advance Payment, B.G. for Security Deposit-cum-Performance 
Guarantee, Earnest Money should be executed on the Non-Judicial Stamp Paper of the 
applicable value and to be purchased in the name of the Bank. 
 

2. The Executor (Bank authorities) may mention the Power of Attorney No. and date of 
execution in his/her favour with authorization to sign the documents. 

 
The Power of Attorney is to be witnessed by two persons mentioning their full name and 
address. 
 

3. The B.G. should be executed by a Nationalized Bank/Scheduled Commercial Bank. B.G. 
from Co-operative Bank/Rural Banks are not acceptable. 

 
4. A Confirmation Letter of the concerned Bank must be furnished as a proof of genuineness 

of the Guarantee issued by them. 
 
5. Any B.G. if executed on Non-Judicial Stamp paper after 6(six) months of the purchase of 
such stamp paper shall be treated as Non-valid. 

 
6. Each page of the B.G. must bear signature and seal of the Bank and B.G. Number. 
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7. The contents of the B.G. shall be strictly as Proforma prescribed by D.V.C. in line with 
NIT/LOA etc. and must contain all factual details. 

 
8. Any correction, deletion etc. in the B.G. should be authenticated by the Bank Officials 

signing the B.G. 
 

9. In case of extension of a Contract/Bid validity period, the validity of the B.G. must be 
extended accordingly. 

 
10. B.G. must be furnished within the stipulated period as mentioned in NIT/LOA etc.  

 
11. Issuing Bank/The Contractor are requested to mention the NIT/LOA etc. reference along 

with the B.G. No. for making any future queries to D.V.C. 
 

12. Signing by witnesses in the Bank Guarantee/Performance Guarantee/Security is not 
mandatory. 

 

 

 

 

 

FORM NO. 6:FORM OF EXTENSION OF BANK GURANTEE 

Ref. No. : Date……….  

To, 

*Damodar Valley Corporation,  

 

Sub : Extension of Bank Guarantee No. _________________ Dated ________for Rs. 
………………………………………. Favouring yourselves, expiring on …………… on account of 
M/s ………….. in respect of NIT/LOA, etc…………Dated……………….  

(Hereinafter called original Bank Guarantee)  

 

Dear Sirs,  

At the request of M/s.………………………… , We…………………… Bank Branch Office at 
………………………and having its head office at ………………………do hereby extend the validity 
of the above mentioned Bank Guarantee No……………………… dated ………… by another 
……………….. months/years and will now expire on ………………… with claim period upto 
………………….  

Except as provided above, all other terms and conditions of the original Bank Guarantee 
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No……………Dated…………………shall remain unaltered and binding.  

Please treat this as an integral part of the original guarantee to which it would be attached.  

 

 
Yours faithfully,  

for……………………………………….  

Manager/Agent/Accountant  

Dated……………….  

SEAL OF BANK  

Note: * Please mention the full address of project/office where the Bank Guarantee is to be 
submitted. 
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Form No 7: PROFORMA FOR AFFIDAVIT TO BE SUBMITTED  

(For genuineness of the information furnished and authenticity of the documents produced for 
verification in support of his eligibility) 

 

Non Judicial Stamp Paper (minimum valueofRs.10). 

 

A F FI D A V I T 

 

I/We,----------------------------------------------------,authorized representative of M/s. ……………………….. 
……………………………………..…………………………………………………..solemnly declare that: 

 

1.      I/We    am/are    submitting    Tender    for    ………………………………….against NIT No.--------
-------------- dated------------,vide Bid ID---------------------- 

 

2.    All declaration furnishedbyme/uson-lineinrespectoffulfilmentofeligibilitycriteriaandqualification 
information of this Tender is complete, correct and true. 

  

3.    I/We and or Our affiliates is / are not banned/suspended by ‘ Any establishment of DVC’ / 
‘Ministry of Power- Govt. of India’ / ‘Department of Expenditure (DoE), Ministry of Finance (MoF) 
– as displayed on Central Public Procurement Portal (CPPP)’ 

                                                         OR 

I/We and or Our affiliates have been banned / suspended by Any establishment of DVC’ / ‘Ministry 
of Power- Govt. of India’ / ‘Department of Expenditure (DoE), Ministry of Finance (MoF) – as 
displayed on Central Public Procurement Portal (CPPP)’  for a period of ...............year/s, effective 
from............ to............ 

4.      All scanned copy of documents, wherever applicable ,uploaded by me/us in support of the 
information furnished online by me/us towards eligibility are valid and authentic. 

 

5.      I/We are a Micro/ Small Enterprise covered under the provision of Micro Small and Medium 
EnterprisesAct’2006andregistered with the authority of the State Government. 

 

OR 

I/We are not covered under the provision of Micro Small and Medium Enterprise Act, 2006 
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6.      If any information furnished by me/us online and scanned copy of documents uploaded in support 
of the information by me/us towards eligibility is found to be false/incorrect at anytime, DVC may cancel 
my Tender and penal action as deemed fit may be taken against me/ us, including termination of the 
contract, forfeiture of Earnest Money if any and banning/delisting of our firm and all partners of the firm 
for a minimum period of 01 (one) year. 

 

Signature of the Tenderer 

 

Dated: 

 

Signature and Seal of Notary 
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FORM NO. 8: Format for Contractor’s Performance Evaluation  

Monthly Performance Evaluation 

1 Name of Work  

2 Work Order/LOA Ref.  

3 Name of Contractor  

4 Month of Performance Rating  From …………………..…………… to ……………………………………………… 

 

Sl. No. Description Max 

Marks 

Marks 

Obtained 

A Quality, Nos. and Workmanship in Work: Maximum 45 Marks   

1 Quality of manpower deployed 

(As per the terms & condition of contract, NIT,  including literacy, etc., if 
any) 

a.  Skilled category (Either ITI holder, HP welders, Fitters, Gang head 
of erection team and /or selected by the concerned Engineer-in-
Charge of DVC as per the experience and TEST conducted). 

b. Unskilled category (Stress on literacy level, experience and safety 
consciousness). 

c. Trained & Experience Engineers/qualified supervisor (BE/Diploma 
holder and/or selected by concerned Engineer-in-Charge of DVC, 
knowledge/relevant experience) 

d. Deployment/development of highly skilled specialist technicians 
for critical jobs (as and when required). 

 

 

 

05 

 

05 

05 

 

05 

 

2 Strictly following quality guidelines, quality plan(QAP) and/or checklist for 
each job, given by the concerned Engineer-in-Charge of DVC 

10  

3 a. Repetition of job due to bad workmanship including defect 
liability (frequency of occurrence and compliance for rectification) 

b. Improper use of DVC facilities (Example: Leaving junction boxes 
open after the job is over , keeping scrap, welding rod, cable & 
wire, etc.) 

 

0  to 

(-) 15 

 

4 a. Maintaining cleanliness at workplace while working (use of 
working trays, container etc.) 

b. Proper handling of grease, oil etc. (proper container, no spillage 
and contamination etc.) 

c. Cleaning the workplace including removal of scrap after 
completion of the job, removal of debris, etc.  

 

 

 

06 
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5 Use of proper tools and tackles applicable for a particular job 05  

6 Training of contractor’s manpower at DVC training centre for at least 02 
hours per fortnight. 

04  

B Adhere to Time Schedule : Maximum 30 Marks   

1 Availability of all tools and tackles (under the scope of contractor) without 
any time delay 

05  

2 Mobilization of proper skilled and unskilled manpower without any time 
delay 

05  

3 a. Completion of job/supply of materials within the time frame 
specified in the contract (wherever available)/ Project Milestone 
and Schedule. 

b. Advance Scheduling of jobs along with concerned Engineer-in-
Charge of DVC before start of the job 

10 

 

05 

 

4 Mobilization time taken to start the job at the beginning of the 
contract after getting intimation from the concerned Engineer-in-
Charge of DVC Promptness to call/start. 

05  

C Adherence to Safety : Maximum 15 Marks   

1 100% Supply of PPE & Uniform as identified in contract for workers 05  

2 Follow health and safety plan whatever layout by safety deptt. time to 
time 

02  

3 Special care while working at heights (use of proper sized platform/safety 
belts, nets, etc.) 

02  

4 Proper handling of material (while lifting heavy material at height) 

(Example: Use of cage/basket , checking of winch, crane, wire rope, etc.) 

02  

5 Periodic testing of lifting tools and tackles which are at the contractor’s 
scope inspection of tools and tackles before start of work and during the 
execution of contract whenever required 

02  

6 Participation in Safety Awareness of the workers and training given by DVC 
and safety related records 

01  

7 Promptness and responsiveness during emergencies 01  

8 Non-compliance of safety & requirements (depends on reports issued for 
violation of safety) 

0 to 

(-)4 

 

D Responsiveness : Maximum 10 Marks   
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1 Ability to respond positively for changes in scope, schedules, manpower, 
providing scope and space to other contractors. 

02  

2 Availability of the contractor/site-in-charge with adequate authorization and 
powers for execution of job. Site-in-charge response on Mobile/phone 

02  

3 Attending Telephone calls both land line and mobile for 24X7 hrs 02  

4 Attending daily/weekly/monthly or other meetings 01  

5 Deployment of adequate and appropriate manpower from time to time 01  

6 Timely submission of check lists etc. 01  

7 Timely submission of bills, invoices and other required documents 01  

E Statutory Compliances : 0 to (-) 30 Marks   

1 Complaints received from the contract workers regarding underpayment (less 
than statutory rates)/delayed payment, no payment) 

0 to 

(-)10 

 

2 No Record of release of PF to workers and/or complaints received regarding 
the payment of PF 

0 to 

(-)10 

 

3 Non compliance of Statutory Compliances 0 to (-)5  

4 Not obtained timely insurance coverage, ESI 0 to (-)5  

5 Illegal disposal of waste oils, scrapes or any other hazardous material 0 to (-)2  

 Total (  A to E ) 100  

F Bonus Points : 10 Marks   

1 Special initiative taken for the welfare of the contract workers 03  

2 Showing interest to come out with suggestive innovative ideas 03  

3 To provide scope and space for the work of other agencies. 02  

4 Response to DVC Tender Enquiries 02  

5 Claims and dispute 0 to (-)3  

 TOTAL  ( A to F )   

G Total Marks obtained in the month   

 Cumulative Marks up to Previous Month   

 Marks in this Month ( Total A to F )   

 Cumulative Marks    

                                                                  Cumulative Marks Obtained 
Up to date Average Marks     =        ---------------------------------------- 
                                                                             No. of Months     

  

NOTE :  In case of Up to date Average Marks obtained above is 70 or below the Contractor shall not be                    
recommended for issue of tender enquiry for similar nature of work. 
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(Sign of concerned Engineer-in-Charge of DVC)   (Sign of Authorized Representative of Contractor) 

 

 

Contractor’s Performance Rating 

(To be filled by Concerned Engineer-in-Charge of DVC) 

 

Sl. No. Up to date Average Marks Obtained  Rating Rating * 

Obtained 

1 91 and above Very Good  

2 81-90 Good  

3 70-80 Satisfactory  

4 Below 70  Unsatisfactory  

 Write as applicable and put (X) which are not applicable 

Recommendation   Remark (If any) : 

 

 

concerned Engineer-in-Charge of DVC: 

 

Signature 

 

Name 

 

Designation 

 

Head of Deptt : 

 

Signature  
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Name 

 

Designation 

 

NOTE : 

1. In case of up to date Performance Rating obtained above is ‘Unsatisfactory’, the 
Contractor   shall not be recommended for issue of tender enquiry for a period as 
deemed fit not more than 2 years. 
 

2. Enclose all the monthly filled up and Jointly Signed Performance Evaluation Form. 
 

3. The above Performance Rating shall, generally, be given at the completion of contract 
period including its extension if any.  However, if required, the same shall be given during 
the execution of work by the concerned Engineer-in-Charge of DVC. 

 

                            (Sign of Authorized Representative of Contractor) 
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FORM NO.9: POWER OF ATTORNEY 

 

(To be uploaded by the Digital Signature Certificate Holder) 

ON NON JUDICIAL STAMP PAPER 

TO WHOM IT MAY CONCERN 

This is to certify that <Name of DSC Holder>of M/s <Name of participating Firm / Company> has the authority 
to sign the bids using his digital signature and any document (s) in hardcopy pertaining to DVC Tender No. 
…………….. dated ………….. using his official usual signature and the bid shall be binding upon us during the full 
period of its validity. 

 

Signature of <Name of DSC Holder> is duly attested hereunder. 

 

Thanking you 

                                                                                                               Yours faithfully 

 

 ……………………………………….. 

 

<Signature of the Attesting Authority of the Company> 

 

Signature of<Name of DSC Holder>of M/s<Name of participating Firm / Company> 

Attested by<Name of Attesting Authority> 

………………… 

………………… 

Stamp 

 

Notarized by 

………………… 

………………… 

Stamp  
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FORM NO.10: NO RELATION CERTIFICATE  

 
 

Certified that I/ We have no relative posted in Accounts/ Finance Department in any capacity 
between grades of Divisional Accountant and Manager (Finance) (both inclusive) or as an Engineer 
in the capacity between the grades of Dy. Chief Engineer and Junior Engineer (both inclusive) in 
DVC under whose audit/ technical control the work will be executed.  I/ We shall also intimate the 
name of persons who subsequently employed by me/ us who are nearly relatives to any Engineer/ 
Divisional Accountant/Accounts/Finance Officials in DVC. 

 

By the terms near relative is meant wife, husband, parents and grandparents, children and grand 
children, brother and sisters, uncles, aunts and cousins and their in-laws. 

 

 

                                               Signature of the Contractor 
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FORM NO. 11: Form for Acceptance of On Line Reverse e-Auction 

 

(To be submitted on Bidder’s Letter Head) 

 

We, _____________________________________________________________  

(Supplier Name) having registered office at, 
________________________________________________________________  

(address) agree to have understood the On Line Reverse  e-Auction Process and the Business 
Rules and instructions for Reverse  e-Auction given in the NIT documents. We agree to 
participate in the On Line Reverse  e-Auction and abide by the rules.  

 

 

Name & Designation:  

 

e-mail ID :  

 

Contact Phone Nos:  

 

Address :  

 

(Signature & Seal)  

 

Place:  

 
Date: 
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12: BUSINESS RULES FOR ON LINE REVERSE e-AUCTION 

 
1. Definition of Key Terms – Reverse e-Auction:  
 
Reverse e-Auction: Reverse e-Auction is used to procure items/services, where the requirement 
for one/more Markets of an item is stated and the participants are required to bid down the price to 
be selected to supply the requirement. 
 
On-line Reverse e-Auctions: On-line Reverse e-Auctions refer to those Reverse e-Auctions 
conducted through the Internet with simultaneous bidding by the bidders (from one or more 
locations). In other words, the venue for the auction is on an Internet website/ platform. The Service 
Provider website (https://etenders.gov.in/eprocure/app) or any other URL assigned by Service 
Provider would constitute the venue for the purpose of the on-line auction. 
 
Award at the Reverse e-Auction: The bidder quoting the lowest price is normally allotted the item 
unless otherwise specified by the Client. Price obtained at any stage in the event is valid and legally 
binding on the bidder. 
 
Client: Client is DVC who has contracted Service Provider to conduct such Reverse e-Auction. In 
case of Reverse e-Auction, the purpose would be to meet their requirement for item/s from among 
the sellers desiring to sell the items to the Client. 
 
Bidder / Tenderer: Bidder is the individual/business entity participating in the Reverse e-Auction, 
intending to supply the item/s to the Client. To be become a Bidder in the auction, a business entity 
has to secure client approval for participation and also provide written assent to the General Rules 
and Regulations 
 
Auction Engine: Auction Engine refers to the software that encapsulates the entire auction 
process, processing logic and information flows. Service Provider is the sole owner of the auction 
engine and retains exclusive right over the utilization of the same.  
 
Preview Time: Preview Time refers to the period of time that is provided prior to the 
commencement of bidding. This is to facilitate approved participants to view the auction details 
such as item specifications, bidding details and bidding rules. The purpose is also to familiarize 
participants with the functionalities and screens of the auction mechanism. It is not mandatory for 
https://etenders.gov.in/eprocure/app to provide Preview Time. 
 
Start Time: Start time refers to the time of commencement of the conduct of the On-line auction. 
It signals the commencement of the Price Discovery process through competitive bidding. 
 
Duration of the Reverse e-Auction: It refers to the length of time the price discovery process is 
allowed to continue by accepting bids from competing bidders. The duration of the auction would 
normally be for a pre-specified period of time. However, the bidding rules may state the conditions 
when the pre-specified duration may be extended/ curtailed.  
 
Auto Extension of the Auction Timings: In the event of bids in the last few minutes of the 
scheduled bid time, the Bid Timings are automatically extended for a specified period from each 
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such bid. Such Auto Extension shall continue until no bids are placed for the specified period 
(Engine remains inactive for the specified period). The Inactivity Time for Auto Extension purpose 
is normally 5 minutes. DVC / Service Provider however retain the right to change the same. The 
Inactivity Time applicable for the particular On-line Bid shall be communicated to the bidder if it will 
be set to a value less than 5 minutes. 
 
End of the Reverse e-Auction: End of the Auction refers to the termination of the bidding event 
signalling an end to the price discovery process. 
 
Auction Report: Service Provider would provide an Auction Report to the Client containing a 
summary of the auction proceedings (to replace by bidding event) and outcome. The Auction 
Report would constitute the official communication from Service Provider to the client about the 
outcome of the Reverse e-Auction. 
 
ID and Pass Word: Pass Word and ID shall be given to all the eligible by the Service Provider for 
enabling the bidder to participate in the Reverse e-Auction. 
 
Start –Bid Price: “This is the price at which the bidding will start after sealed bids are obtained 
from the eligible vendors. This is the maximum price which the system will accept. Prices above 
the start bid price will be rejected by the system. The bidders will have to bid equal to or below the 
start bid price."  
 
Minimum Decrement: Minimum decrement is the minimum amount a supplier has to reduce in 
order to beat a higher bid. For example, if a bidder bids Rs. 10,00,000/ - for a Market, others, in 
order to beat this bid, have to quote a lower price with a minimum decrement say of Rs. 20,000/- 
i.e. in order to be eligible they have to quote Rs. 9,80,000/- (or lower) for the same Market. This 
minimum decrement shall be pre-decided by DVC and will be in-built in the auction engine. 

 
2. Schedule for On Line Reverse e-Auction: 

The On Line Reverse e-Auction is tentatively scheduled on the date of opening of the Price Bid, 
The tentative timings is as below: 

Start Time: 02:00 pm 
End Time: 03:00 pm 

3. Bidding Extension Time: 
a .  If a valid bid is placed within 05 minutes of End Time of the Reverse e-Auction, then Reverse e-Auction 

duration shall get automatically extended for another 05 minutes from the existing end time. 
b. It may be noted that the auto-extension will take place only if a valid bid comes in those last 05 minutes. 
c. If a bid does not get accepted as the lowest bid, the auto-extension will not take place even if that bid 

might have come in the last 05 minutes. 
d .  The above process will continue till no bid is received in last 05 minutes which shall mark the completion 

of Reverse e-Auction. 
e. However, bidders are advised not to wait till the last moment to enter their bid to avoid complications 

related to internet connectivity, their network problems, system crash down, power failure etc. 
 

4. Post Bidding Procedure: 
DVC will proceed with the Closing Price received in the On Line Reverse e-Auction for further 
processing and for award considerations. 

5. Procedure of Reverse e-Auction: 
a) All bidders shall submit their Initial Price Offer along with submission of Techno-Commercial bid 

as per schedule mentioned in Data Sheet online only. 
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b) The Initial Price Offers shall be evaluated to arrive at the lowest Initial Price Offer.  
c) DVC reserves the right to fix the “Opening Price” i.e. the base price/ start price for Reverse e-

Auction. 
d) The “Opening Price” i.e. the start price for Reverse e-Auction will be as decided by DVC in 

Indian Rupees (INR) after evaluation of the Initial Price Offers. 
e) Final price offer (L1 basis) from the techno-commercially qualified bidders (please see point 

no. 38 below) will be obtained through On Line Reverse e-Auction procedure on the e-platform 
of https://etenders.gov.in/eprocure/app.  

f) DVC shall upload the “Opening Price” i.e. the base price/ start price for On Line Reverse e-
Auction and can be viewed by all the bidders at the start of the Reverse e-Auction. 

g) During the On Line Reverse e-Auction the Qualified Bidders who are eligible for participating in 
the Reverse e-Auction shall be permitted to place their Final Price Offers provided that the Bid 
Decrement shall be at least the minimum decrement amount of 0.25% of “Opening Price” 
i.e. the base price/ start price.  

h) Bidders, by offering a price equal to or lower than the “Next Valid Bid”, can become “L1Bidder” 
and this continues as an iterative process. 

i) After completion of the online Reverse e-Auction, the “Closing Price (CP)” shall be available for 
further processing. 

j) Only those Bidders whose offers are found to be technically and commercially Responsive, shall 
be eligible(please see point no. 38 below) to participate in Reverse e-Auction process. 

k) Online Reverse e-Auction shall be conducted by DVC on a pre-specified date and time, while the 
bidders shall be quoting from their own offices/place of their choice. Internet connectivity shall 
have to be ensured by bidders themselves. 

l)  All Bidders are advised to participate in the RA from their own office / own arrangement. In 
such an event the bidder has to make arrangement for ensuring connectivity throughout RA. 
For this option bidder shall be solely and exclusively responsible for ensuring continuance 
of connectivity. DVC shall, in no way, be responsible for the consequences arising out of 
disruption of connectivity. Service Provider shall in no way be responsible ensuring 
connectivity. 

 
Note : If no bid is received in the Bidding system/website within the specified time 

duration of the online Reverse e-Auction, then DVC may take decision for repeat 
Reverse Auction / Bidding on some other date and time or otherwise, at its sole 
discretion. 

6. Terms and Conditions for Reverse e-Auction: 
Against this Tender enquiry for the subject package with detailed scope of Services as per bidding 
document, DVC shall resort to “ON LINE REVERSE e-AUCTION PROCEDURE”. The philosophy 
followed for Reverse e-Auction shall be English Reverse (No ties). 
1) Bidders are advised to get fully trained and clear all their doubts such as refreshing of Screen, 

tender value being Bid, Bidding rules etc. 
2) After completion of the Reverse e-Auction event, based on the final price quoted by the 

bidders in INR, successful bidder shall submit Price Schedule-Excel Sheet uploaded by DVC 
within 4 hours of conclusion of the Reverse e-Auction. 

3) Bidders shall be assigned a Unique User Name &Password by DVC. Bidders are advised to 
change the Password after the receipt of initial Password from DVC to ensure confidentiality. 
All bids made from the Login ID given to the bidders will be deemed to have been made by 
the bidders/ bidders’ company. 
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4) Bidders shall be able to view the following on their screen along with the necessary fields 
during Online Reverse e-Auction: 

(a) Start Price/Opening Price. 

(b) Decrement value 

(c) Rank of the bidder 

(d) Current bid of the bidder  

(e) Best Bid in the Bidding (Current L1Price) 

(f) Next Valid Bid (to be quoted in order to become L1) 
 

5) Upon receipt of the system report after completion of the Online Reverse e-Auction, Closing 
Price will be considered for further processing. DVC’s decision on award of contract shall be 
final and binding on all the Bidders. 
 

6) DVC reserves the right to cancel/reschedule/extend the Reverse e-Auction process/tender at 
any time, before ordering, without assigning any reason. 

7) DVC shall not have any liability to bidders for any interruption or delay in access to the site 
irrespective of the cause. In such cases, the decision of DVC shall be binding on the bidders. 

8) Other terms and conditions shall be as per bidder’s Techno-Commercial Proposals and as per 
DVC’s Bidding documents and other correspondences, if any, till date. 

9) Bidders are required to submit their acceptance to the stipulated terms and conditions before 
participating in the Reverse e-Auction 

10) For the Reverse e-Auction, technically and commercially acceptable bidders only shall be 
eligible to participate. 

11) Bidders shall ensure online submission of their ‘Bid Price’ within the Bidding Period. 
12) DVC will provide all necessary training and assistance before commencement of Reverse e-

Auction. DVC, in case so required, shall arrange to demonstrate /train the bidder or bidder’s 
nominated person(s), without any cost to bidders. DVC shall also explain the bidders, all the 
rules related to the Reverse e-Auction Rules to be adopted along with Reverse e-Auction 
Manual. 

13) Business rules for Reverse e-Auction like event date, time, Bid decrement, extension etc. shall 
be as per the business rules, enumerated above, for compliance. 

14) Bidders have to accept ‘Terms & Condition’ and the ‘Business Rules of Reverse e-Auction’ 
before start of Reverse e-Auction. Without this, the bidder will not be eligible to submit bid 
in the Reverse e-Auction. 

15) In line with the provisions of bidding document, DVC will provide the Price Schedule format 
in MS EXCEL sheet. 

16) On Line Reverse e-Auction will be conducted on scheduled date & time, which shall be 
intimated to the eligible bidders in advance. 

17) After conclusion of the Reverse e-Auction event, the lowest Bidder has to e-mail from its 
registered e-mail Id, “Final percentage (%) decrement as quoted” during the online Reverse 
e-Auction duly signed by the authorized person, in the prescribed Price Schedule- Excel Sheet 
format, within four (4) hours of Bidding End Time without fail. 

18) Bidders should acquaint themselves of the ‘Business Rules of Reverse e-Auction’ stipulated at 
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above 
19) If the Bidder or any of his representatives are found to be involved in Price manipulation/ 

cartel formation of any kind, directly or indirectly by communicating with other bidders, 
action as per extant DVC guidelines, shall be initiated by DVC. 

20) The Bidder shall not divulge either his Bids or any other exclusive details of DVC to any other 
Bidder. 

21) Period of validity of Prices received through Reverse e-Auction shall be same as that of the 
period of validity of bids offered. 

22) Bidders may note that, although extension time is ‘X’ minutes, there is a time lag between 
the actual placing the bid on the local computer of the bidder and the refreshing of the data 
on to the server for the visibility to the Owner. Considering the processing time for data 
exchange and the possible network congestion, bidders must avoid the last minute hosting 
of the Price Bid. 

23) Participating bidder will agree to non-disclosure of trade information regarding the purchase, 
identity of DVC, bid process, bid technology, bid documentation and bid details. 

24) It is brought to the attention of the bidders that the bid event will lead to the final price only. 
25) Technical and other non-commercial queries (not impacting price) can only be routed to the 

DVC contact personnel indicated in the bidding documents. 
26) Order finalization and post order activities would be transacted directly between successful 

bidder and DVC. 
27) Order shall be placed outside the e-portal &further processing of the order shall also be 

outside the system. 
28) In case of any problem faced by the bidder during the process of Reverse e-Auction, bidders 

are advised to contact at 033-6607-2318 only with e-mailing the exact problem faced by the 
bidder to avijit.ghosh@dvc.gov.in. 

29) Bidders are advised to visit the Bidding page and enter the ‘Live Bidding’ cockpit successfully 
well in advance to identify/rectify the problems to avoid last minute hitches. 

30) DVC will not be responsible for any PC configuration/Java related issues, software/hardware 
related issues, telephone line glitches and breakdown/slow speed in internet connection of 
PC at Bidder’s end. 

31) Bidders may note that it may not be possible to extend any help, during Reverse e-Auction, 
over phone or in person in relation to rectification of PC/Internet/Java related issues and 
Bidder may lose the chance of participation in the Bidding. 

32) For access to the Bidding site, the following URL is to be used: https://dvc.e-
auctions.in. For user guidance please follow the manual which is there in the website. 

33) No queries shall be entertained while Reverse e-Auction is in progress. 
34) In case user ID is locked, you are requested to call helpdesk as mentioned in IFB. 
35) Final rate of individual items of the L1 bidder of Reverse e-Auction shall be calculated on the 

basis of same percentage (%) of reduction/ decrement for each items as that of received on 
item-wise price during the Reverse e-Auction from L1 bidder (L1 basis) over base price/opening 
price of Reverse e-Auction. 

36) In the event of L-1 bidder refusing to give breakup of price and in case order cannot be placed 
without price breakup the bidder shall be suspended for a period of six months from the date 

mailto:avijit.ghosh@dvc.gov.in
https://dvc.e-auctions.in/
https://dvc.e-auctions.in/
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of issue of suspension order. The suspension will apply prospectively and during suspension 
period, enquiry shall not be issued to the firm and bid submitted in open tender shall be 
rejected. 

37) In the event of L-1 bidder backing out prior to placement of order, the bidder shall be 
suspended for a period of six months from the date of issue of suspension order. The 
suspension will apply prospectively and during suspension period, enquiry shall not be issued 
to the firm and bid submitted in open tender shall be rejected. EMD will be forfeited. 

 

38) Note: All the Techno-commercially accepted tenderers after eliminating the   H-1 
tenderer will be allowed to participate in on-line Reverse e-Auction over internet 
for bidding. However, if the techno-commercially complied bidders are less than 
five then all the tenderers will be allowed to participate in on-line Reverse e-
Auction over internet for bidding.  

 
7. User Help: 

1) Log on tohttps://etenders.gov.in/eprocure/app 
2) Enter your Login ID & Password. Click on the link “Login” 
3) You will reach your account Home Page, Click on the required Bidding Number and then 

on the Live Bidding link to enter the Bidding cockpit. 
4) You will enter the Bidding cockpit. 

 Check points for starting real time Bidding 

 Check the details of Reverse  e-Auction participating for, 

 Had taken the vendor training 

 Correct Item name that is set for Reverse  e-Auction 
 
 
 
 
 
 
 
 

13. FORM OF DEED OF JOINT UNDERTAKING 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

FORM OF DEED OF JOINT UNDERTAKING TO BE EXECUTED BY THE BIDDER &      ** 
‘ASSOCIATE’ / ‘PROMOTER COMPANY (IES) OF JVC’ FOR SUCCESSFUL 
PERFORMANCE OF THE CONTRACT OF “…………………………………………….(mentioned 
name of the work)”. 

 

This DEED of UNDERTAKING executed this…….. day of  .....   2021 ........................ by  

M/s……………………………………. ............................  a company registered under 
the………………… having its registered office at  ........ (hereinafter called the JV 
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Company/Bidder/Contractor, which expression shall include its successors, administrators, 
executors and permitted assigns)  

And 

 

M/s  .......................................................................................... , a company incorporated 
under………………….. ............................................................... having its Registered Office at 
 ................................................................................................. ………………,(hereinafter called 
the Associate which expression shall include its successors, administrators, executors 
and permit ted assigns)  

 

Or, 

 

M/s. ………………………………,  M/s. ………………………………,  M/s. ………………………………,  
M/s. ………………………………,  etc. (as applicable) , company(s) registered under …………………, 
…………………, …………………, ………….., etc. (as applicable) respectively, having registered office(s) at 

…………………, …………………, …………………, ………….., etc. (as applicable) respectively, the Promoter 

Company(ies)  of JVC [hereinafter called the "Promoter Company(ies)  of JVC", which expression 
shall include its successors, administrators, executors and permit ted assigns]  

 

And in favour of  

DAMODAR VALLEY CORPORATION, established by the ACT XIV of 1948, having its Registered 
Office at DVC TOWERS, VIP ROAD, KOLKATA- 700054, INDIA (hereinafter called "DVC" or 
"Employer" which expression shall include its successors, administrators, executors and 
assigns). 

WHEREAS, the Employer invited Bids vide NIT No.: ……………………………………. for 
“……………………………………………………..(name of the work)” as specified in its Bidding 
Document. 

AND WHEREAS, M/s…………….  , {As Associate}meets the stipulated requirements as per 
Clause …………..of IFB of Bidding Documents,  

 

Or, 

M/s. ………………………………,  M/s. ………………………………,  M/s. ………………………………,  
M/s. ………………………………,  etc. [as Promoter Company(ies)  of JVC  as applicable],fully meets 
the stipulated requirements as per Clause ……..of IFB of Bidding Documents , 

And we,the Bidder & the ** Associate / Promoter Company(ies) jointly executed this irrevocable 
Deed of Joint Undertaking for effecting this Association that we shall be held jointly and severally 
responsible and bound unto the Employer for successful performance of the contract of 
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“………………………………………………………………(name of work)” in the event the Bid is 
accepted by the Employer resulting in a Contract (hereinafter called the "Contract"). 

WHEREAS M/s  ................................................ (the Bidder/Contractor)is submitting its proposal 
No………………. dated ……….in response to the aforesaid Invitation for Bid 
“…………………………………………….(name of the work)” NOW THEREFORE, THIS 
UNDERTAKING WITNESSETH AS UNDER: 

1. That in consideration of the Award of the Contract by the Employer to the 
Contractor, we, the aforesaid ** Associate / Promoter Company(ies) of JVC and the 
Contractor, do hereby declare and undertake that we shall be jointly and severally responsible 
to the Employer for the successful performance of the contract of 
“……………………………………………(name of the work)”. 

2. In case of any breach of the Contract committed by the Contractor, we, the ** 
Associate / Promoter Company(ies)  of JVC, do hereby undertake, declare and confirm that 
we shall be fully responsible for the successful performance of the contract of 
“……………………………………………(name of the work)”.  Further if the Employer sustains 
any loss or damage on account of any breach of the Contract, we, the ** Associate / 
Promoter Company(ies) of JVC and Contractor, jointly and severally undertake to promptly 
indemnify, and pay such losses /damages caused to the Employer on its written demand 
without any demur, reservation, contest or protest in any manner whatsoever. 

This is without prejudice to any rights of the Employer against the Contractor under the 
Contract and/or guarantees. It shall not be necessary or obligatory for the Employer to 
first proceed against the Contractor before proceeding against the ** Associate / 
Promoter Company(ies)of JVC, nor any extension of time or any relaxation given by the 
Employer to the Contractor would prejudice to any rights of the Employer under this Deed 
of Joint Undertaking to proceed against the ** Associate / Promoter Company(ies) of JVC. 

3. Without prejudice to the generality of the undertaking in paragraph 1 above, the manner of 
achieving the objectives set forth in paragraph 1 above shall be as follows: 

(a) the ** Associate / Promoter Company(ies)of JVC shall depute their technical experts from 
time to time to the Contractor's works/Employer's project site as required by Employer and 
agreed to by the Contractor and  ** Associate / Promoter Company(ies) of JVC to facilitate 
the successful performance of the contract of 
“……………………………………………………(name of the work)” and shall advise the 
Contractor suitable modifications of design and implement necessary corrective 
measures to discharge the obligations under the Contract. 

(b) In the event the ** Associate / Promoter Company(ies) of JVC and Contractor fail to 
demonstrate successful performance of the contract of 
“……………………………………………………(name of the work)” the ** Associate / 
Promoter Company(ies) of JVC and the Contractor shall promptly carry out all the 
measures at their own expense and shall promptly provide corrected designs to the 
Employer. 
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(c) Implementation of the corrected designs and all other necessary repairs, 
replacements, rectifications or modifications and payments of financial liabilities, penalties 
and fulfilment of all other obligations as provided under the Contract shall be the joint 
and several responsibilities of the Contractor and  ** Associate / Promoter 
Company(ies)of JVC. 

 

4. We, the Contractor and ** Associate / Promoter Company(ies) of JVC do hereby 
undertake and confirm that the Undertaking shall be irrevocable and shall not be revoked till 
the expiry of warranty/guarantee period under the Contract and further stipulate that the 
Undertaking herein contained shall terminate after six months of satisfactory completion of 
such warranty/guarantee period. In case of delay in completion of warranty/guarantee period, 
the validity of this Deed of Joint Undertaking shall be extended by such period of delay. We 
further agree that this undertaking shall be without any prejudice to the various liabilities of 
the Contractor, including the Contract Performance Security as well as other obligations 
of the Contractor in terms of the Contract. 

5. The Contractor and ** Associate / Promoter Company (ies) of JVC will be fully responsible 
for the quality of works and timely delivery thereof to meet the work schedule under the 
Contract. 

6. In case of Award, in addition to the Contract Performance Security furnished bythe 
Contractor, the ** Associate / Promoter Company(ies) of JVCshall furnish "as Security" an 
on demand Performance Bank Guarantee in favour of the Employer in a form acceptable to 
Employer as per provisions of the Bidding Documents. The value of such Bank Guarantee shall 
be as stipulated in the Bidding documents and it shall be guarantee towards the faithful 
performance/compliance of this Deed of Joint Undertaking in accordance with the terms and 
conditions specified herein. The Bank Guarantee shall be unconditional, irrevocable and valid 
for entire period of Contract, i.e. six months beyond the end of the warranty/guarantee period 
of the “……………………………………………………(name of the work)” under the Contract. In 
case of delay in completion of the warranty/guarantee period, the validity of this Bank Guarantee 
shall be extended by the period of such delay. The Bank Guarantee amount shall be promptly 
paid to the Employer on demand without any demur, reservation, protest or contest. 

7. Any dispute that may arise in connection with this Deed of Joint Undertaking 
shall be settled as per arbitration procedure/rules mentioned in the Contract  
Document. This Deed of Undertaking shall be construed and interpreted in 
accordance with the Laws of India and the Courts of Kolkata shall have exclusive jurisdiction. 

8. We, the ** Associate / Promoter Company(ies) of JVCand the Contractor agree that this 
Undertaking shall be irrevocable and shall form an integral part of the Contract. We further 
agree that this Undertaking shall continue to be enforceable till the successful completion 
of Contract and till the Employer discharge it. 

9. That this Deed shall be operative from the effective date of the Contract. 
IN WITNESS WHEREOF, the Associate/Collaborator and the Contractor, through their 
authorized representatives, have executed these present and affixed common seals of their 
respective companies on the Day, Month and Year first mentioned above. 
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**  For M/s   ………………... 

 (Promoter Company (ies) of JVC) 

 

 

 

Witness         

Name ________________________ 

1. _____________________________ 
(Signatures of the  

authorized representative)                              Designation________________  

__________________________ 

(Official address)      Common Seal ____________________ 

 

 

                                                                        **  For M/s   ………………... 

 (Associate) 

 

 

 

Witness         

Name ________________________ 

2. _____________________________ 
(Signatures of the  

authorized representative)                              Designation________________  

 

_________________ 

(Official address)      Common Seal ____________________ 

Prime Bidder 

 

Witness         
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1. _____________________________   Name _________ 

(Signatures of the  

authorized representative 

 

                                                              Designation___________ 
_____________________ 

(Official address)     Common Seal ____________________ 

 

 

** Delete whichever is not applicable as per the respective clause of QR of IFB 

 

 

 

14. FORM OF BANK GUARANTEE BY ** ASSOCIATE / PROMOTER COMPANY (IES) 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT, IF ANY, OF THE 
COUNTRY OF THE ISSUING BANK) 

Bank Guarantee No. Date. 

(1) KNOW ALL MEN BY THESE PRESENTS that in consideration of Damodar Valley Corporation, 
a Corporation constituted and established under the Damodar Valley Corporation Act being Act 
No. XIV of 1948 and having its Headquarters at D.V.C. Towers, V I P Road, Kolkata-700054 
(hereinafter called “The Corporation”) having agreed to accept from ................................... 
....................................(hereinafter called “The Contractor”), a Bank Guarantee for Rs. 
..................................... in lieu of additional contract performance guarantee for the due fulfilment 
by the ** Associate / ‘Promoter Company(ies)’ of the *Purchase Order/Letter of Intent/Letter of 
Acceptance/work order No. .......................... issued by the Corporation for ............................... 
(Name & Description of the work/material) (hereinafter called “the said *Purchase Order/Letter of 
Intent/Letter of Acceptance/ work order”) we (hereinafter called “the Guarantor”) do hereby 
undertake to indemnify and keep indemnified the Corporation to the extent of Rs........................ 
(Rupees .....................) only against any loss or damage caused to or suffered by the Corporation 
by reason of any breach by any of the ** Associate / ‘Promoter Company (ies)’ of any of the terms 
and conditions contained in the said * Purchase Order/Letter of Intent/Letter of Acceptance/ work 
order of which breach the opinion of the Corporation shall be final and conclusive. 

 

(2) AND WE, .........................DO HEREBY Guarantee and undertake to pay forthwith on demand 
to the Corporation such sum not exceeding the said sum of ................... (Rupees .........................) 
only as may be specified in such demand, in the event of the Contractor failing or neglecting to 
execute fully efficiently and satisfactorily the order for .................... placed with it (the work tendered 
for by it) within the period stipulated in the said *Purchase Order/Letter of Intent/Letter of 



 

 

DAMODAR VALLEY CORPORATION 
(ESTABLISHED BY ACT XIV OF 1948) 

 

Rate Contract for Loading, Transportation of Coal by Road with dumpers/ tippers/ 
hyva from different collieries of BCCL/ECL/ CCL/any other coal company to RTPS 

Coal yard under distance Slab-B (71 Km to 100 Km) and unloading thereof at 
RTPS Coal Yard, for a period of 180 Days 

 
 

Page 126 of 
148 

 

 

DVC/Tender/Head Quarter/FUEL/CMM/Works and Service/00023   Dated 31/10/22 

Acceptance/work order in accordance with terms and conditions contained or referred to in the said 
*Purchase Order/Letter of Intent/Letter of Acceptance/work order in the event of the ** Associate 

/ ‘Promoter Company(ies)’ refusing or neglecting to maintain satisfactory operation of the 
equipment or work or to make good any defect therein or otherwise to comply with and conform to 
the design, specification, terms and conditions contained or referred to in the said *Purchase 
Order/Letter of Intent/Letter of Acceptance/ work order. 

 

3) WE ........................... further agree that the guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the said order as laid down 
in the said *Purchase Order/Letter of Intent/Letter of (Acceptance/work order including the warranty 
obligations and that it shall continue to be enforceable till all the dues of the Corporation under or 
by virtue of the said * Purchase Order/Letter of Intent/Letter of Acceptance/work order have been 
fully paid and its claims satisfied or discharged or till the Corporation or its authorized representative 
certified that the terms and conditions of the said * Purchase Order/Letter of Intent/Letter of 
Acceptance/ work order have been fully and properly carried out by the said contractor and 
accordingly discharged the Guarantee. 

 

(4) WE ........................, the Guarantor undertake to extend the validity of Bank Guarantee at the 
request of the Contractor for further period or periods from time to time beyond its present validity 
period failing which we shall pay the Corporation the amount of Guarantee. 

(5) The liability under this guarantee is restricted to Rs.__________ only and will expire on…… 
and unless a claim in writing is presented to us or an action or suit to enforce the claim is filed 
against us within 06 months from ..................... all your rights will be forfeited and we shall be 
relieved of and discharged from all our liabilities (thereinafter). 

(6) The Guarantee herein contained shall not be determined or effected by liquidation or winding 
up or insolvency or closure of the Contractor. 

(7) The executants has the power to issue this guarantee on behalf of the Guarantor and holds full 
and valid power of Attorney granted in his favour by the Guarantor authorizing him to execute the 
Guarantee. 

(8) Notwithstanding anything contained herein above, our liability under this guarantee is restricted 
to Rs. ........ (Rupees only and our guarantee shall remain in force upto and unless a demand or 
claim under the guarantee is made on us in writing on or before all your rights under the guarantee 
shall be forfeited and we shall be relieved and discharged from all liabilities there under. 

WE, ............... Bank lastly undertake not to revoke this guarantee during the currency except with 
the previous consent of the Corporation in writing. In witness whereof we.............. have set and 
subscribed our hand on this .............. day of................... 20….. at…………. 

 

SIGNED, SEALED AND DELIVERED 

 

WITNESS : 
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(Stamp of the executants) 

1) – 

2) – 

(Name & address in full with Rubber Stamp) 

 

*Mention the relevant along with reference number. 

 

Each page of B.G. to be signed by the executants with common Bank stamp and date 

** Delete whichever is not applicable as per the respective clause of QR of IFB 

 

 

NOTE: 

1. The stamp papers of appropriate value shall be purchased in the name of the 
Guarantee issuing Bank. 

2. (i)        The Bank Guarantee from a Bank as per the ITB  is acceptable to the 
Employer. 

(ii)   The Bank Guarantee from any other Indian or Foreign Bank of repute acceptable 
to the Employer, is also acceptable. 

(iii) While getting the Bank Guarantee issued, the ** Associate / ‘Promoter 

Company(ies)’ is required to ensure compliance to the points mentioned in Form 
of Bank Guarantee Verification Check List. Further, the contractor is required to fill 
up this Formand enclose the same with the Bank Guarantee. 

 
 
 
 
 
 
 
 
 
 



 

 

DAMODAR VALLEY CORPORATION 
(ESTABLISHED BY ACT XIV OF 1948) 

 

Rate Contract for Loading, Transportation of Coal by Road with dumpers/ tippers/ 
hyva from different collieries of BCCL/ECL/ CCL/any other coal company to RTPS 

Coal yard under distance Slab-B (71 Km to 100 Km) and unloading thereof at 
RTPS Coal Yard, for a period of 180 Days 

 
 

Page 128 of 
148 

 

 

DVC/Tender/Head Quarter/FUEL/CMM/Works and Service/00023   Dated 31/10/22 

 
 

15.PROFORMA FOR POWER OF ATTORNEY 

(To be submitted in case of Associates) 

(ON NON JUDICIAL STAMP PAPER) 

KNOW ALL MEN BY THESE PRESENTS that we M/s…………………………………….  a company 
registered under the………………… having its registered office at ……………………………. and 

M/s.………………………………….a company registered under the………………… having its 
registered office at …………………………….all carrying on business at present in Associate, do 
hereby nominate, constitute and  appoint  Shri ………………………………………… S/o 

 Shri ……………………………………. by caste ………………. by occupation …………………………. at 
present residing at ……………………………………… as the Constituted Attorney for and on behalf of 
our said Associated firm to do inter alia the following acts, deeds and things :- 

Whereas, the members of the Associate are interested in bidding and execution for the work of 
“……………………………………………………(name of the work)”  as per the NIT (mentioned below) 
and in accordance with the terms and conditions of the Bid Document and Whereas, it is necessary for 
the members of the Associate to designate someone with all necessary power and authority to do for 
and on behalf of the Associates all acts, deeds and things as may be necessary in connection with the 
Associate’s bid for the tender/contract or in the alternative to appoint someone, who would have all 
necessary power and authority to do all acts, deeds and things on behalf of the Associate, as may be 
necessary in connection with the Joint Associate’s bid for the tender/contract.  

Whereas,the Chief Engineer (M), Damodar Valley Corporation, Contracts & Materials Department, 
3rdFloor, DVC Towers, VIP Road, Kolkatta - 700054 has invited bid for the work of 
____________________________________________________________________________ 
__________________________________ against Tender Notice / NIT No. 
_____________________________________________. 

To do on behalf of the Associate, all or any of the acts, deeds or things as may be necessary or 
incidental to the Associate’s Bid for the Project, including signing and submission of bid, participation in 
conferences, responding to queries, submission of information/documents and generally to represent 
the Associate in all its dealing with DVC,____________________, any other Government Agency or 
any Person, in connection with the project until completion of the process of bidding and thereafter till 
agreement is entered into with DVC,________________. 

And we the undersigned do hereby and at all times hereinafter shall ratify and confirm all and 
whatsoever other act or acts our said Attorney shall lawfully and bonafide do or act to be done by virtue 
of these presents. 

In witness whereof we have set and subscribed our hand on this __________________ day of 
__________________________ 

 

Witness : Signed, sealed and Delivered 

 

Witness:       _________________ 
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1.   ...........................                                       Signed for and Behalf of M/s…. 

       ..........................                                        Name: 

Designation: 

Common Seal 

 

      _________________ 

2.   ...........................                                       Signed for and Behalf of M/s…. 

       ..........................                                        Name: 

Designation: 

Common Seal 

 

Signature of Power of Attorney Holder is attested hereby 
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16. POWER OF ATTORNEY 

(IN CASE OF JOINT VENTURE) 

(ON NON JUDICIAL STAMP PAPER) 

Know all men by these presents that we…………………………………………………., all carrying on business at present in 
Joint Venture under the name and style of having its office at…………………………....……………………., do hereby 
nominate, constitute and appoint Shri…………………………………….S/0…………………………………….by 
Caste………………………………… by Occupation…………………………………at present residing at……………………………..as 
the Constituted Attorney for and on behalf of our said Jo9nt Venture firm to do inter alia the following acts, 
deeds and things:- 

Whereas, the members of the Joint Venture…………………………..(herein after name of JV) having its office 
at………………………………………….are interested in bidding for the Project and implementing the Project in 
accordance with the terms and conditions of the Bid Document and other connected documents in respect of 
_________________the Project, and 

Whereas, it is necessary for the members of the Joint Venture to designate someone with all necessary power 
and authority to do for and on behalf of the Joint Venture all acts, deeds and things as may be necessary in 
connection with the Joint Venture’s bid for the Project or in the alternative to appoint someone, who would 
have all necessary power and authority to do all acts, deeds and things on behalf of the Joint Venture, as may 
be necessary in connection with Joint Venture’s Bid for the Project. 

 

Whereas DVC________________________ has invited Bid for the 
“……………………………………………………(name of the work)” against Tender Notice No. 
_____________________________ 

 

1) To do on behalf of the Joint Venture, all or any of the acts, deeds or things necessary or incidental to the 
Joint Venture’s Bid for the Projects, including signing and submission of Bid participating in conferences, 
responding to queries, submission of information/documents and generally to represent the Joint Venture 
in all its dealing with DVC, ________________________, any other Government Agency or any person, in 
connection with the Project until completion of the process of bidding and thereafter till the agreement is 
entered into with DVC, ___________________  

And we the undersigned do hereby and at all times hereinafter shall ratify and confirm all and whatsoever other 
act or acts our said Attorney shall lawfully and bonafide do or acts to be done by virtue of these presents. 

 

 In witness where of we have here unto set and subscribe our respective hands and seal this 
____________________________________Day of ____________________________2017 

 

Witness:                   ___________________ 

       Signed for and behalf of 
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1)       Name: 

 

2)       ___________________ 

       Signed for and on behalf of 

       Name: 

Signature of Power of Attorney Holder is attested hereby 

 

_______________________________ 

Signature of Power of Attorney Holder 

 

_______________________________ 

Signature of person signing this Power 

Of Attorney for Joint Venture above 
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FORM NO. 17:  

 

INTEGRITY PACT 

Between 
 

Damodar Valley Corporation (DVC), hereinafter referred to as “The Principal” 
 

AND 
 
……………………………………………………………………………………………… hereinafter referred 
to as “The Bidder/ Contractor” 
 
 
Preamble: 
 
The Principal intends to award, under laid down organizational procedures, contract(s) 
for …………………………………………………………………………  The Principal values full 
compliance with all relevant laws of the land, rules, regulations, economic use of resources and of 
fairness / transparency in its relations with its bidder(s) and/or contractor(s). 
 
In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who 
will monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 
 
 
SECTION-1: COMMITMENTS OF THE PRINCIPAL 
 
1. The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles: 
 
a. No employee of the Principal, personally or through family members, will in connection with the tender 
for, or the execution of the contract, demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled to. 
 
 
b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal 
will in particular, before and during the tender process, provide all Bidder(s) the same information and 
will not provide to any Bidder(s) confidential/additional information through which the Bidder(s) could 
obtain an advantage in the tender process or contract execution. 
 
c. The Principal will exclude from the process all known prejudiced persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence 
under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the 
Chief Vigilance Officer and in addition can initiate disciplinary actions. 
 
SECTION-2: COMMITMENTS OF THE BIDDER(s)/CONTRACTOR(s) 
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1. The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to prevent 
corruption. The Bidder(s)/ Contractor(s) commit themselves to observe the following principles during 
participation in the tender process and during the contract execution. 
 
a. The Bidder(s)/Contractor(s) will not, directly or through any other person of firm, offer, promise or give 
to any of Principal’s employees involved in the tender process or the execution of the contract, or to 
any third person any material or other benefit, which he/she is not legally entitled to, in order to obtain 
in exchange any advantage of any kind whatsoever during the tender process or during the execution 
of the contract. 
 
b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or, 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 
 
c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information or document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or 
transmitted electronically. 
 
d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/Representatives in India, if any. Similarly, the Bidder(s)/Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principals, if any. Further, details as mentioned in the 
“Guidelines on the Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/ 
Contractor(s). Further, as mentioned in the Guidelines all the payment made to the Indian 
agent/representative shall be in Indian Rupees only. Copy of the “Guidelines on the Indian Agents of 
Foreign Suppliers” is attached. 
 
e. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any and all payments made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the 
award of the contract. 
 
f. The Bidder(s)/ Contractor(s) who have signed the Integrity Pact shall not approach the courts while 
representing the matter to IEMs and shall wait for their decision in the matter. 
 
(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or be 
an accessory to such offences. 
 
SECTION-3: DISQUALIFICATTION FROM TENDER PROCESS AND EXCLUSION FROM FUTURE 
CONTRACTS 
 
If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression through 
a violation of section-II above, or in any other form such as to put his reliability or credibility in question, 
the Principal is entitled to disqualify such Bidder(s)/Contractor(s) from the tender process or to terminate 
the contract, if already signed and to take action as per the procedure of “Banning of business dealings" 
of the Principal. 
  
SECTION-4: COMPENSATION FOR DAMAGES 
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(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 
to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/ Bid Security. 
 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages equivalent to Security deposit cum Performance Bank 
Guarantee, and if the amount of damage exceeds the amount of Security Deposit cum Performance 
Bank Guarantee, then the Principal shall be entitled to recover the balance amount of damage from the 
Contractor either in cash or from the amount payable and due from such Contractor in other contracts 
being executed by him with DVC. 
 
SECTION-5: PREVIOUS TRANSGRESSION 
 
(1) The Bidder declares that no previous transgressions occurred in the last three years with any other 
Company in any country conforming to the anti-corruption approach or with any Public Sector Enterprise 
in India that could justify his exclusion from the tender process. 
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or action can be taken as per the procedure of “Banning of business dealings" of the Principal. 
 
SECTION 6: EQUAL TREATMENT OF ALL BIDDERS/CONTRACTORS/SUB-CONTRACTORS 
 
1. In case of Subcontracting, the Principal Contractor shall take the responsibility of the adoption of 
Integrity Pact by the subcontractor. 
 
2. The Principal will enter into agreements with identical conditions as this one with all Bidders and 
Contractors. 
 
3. The Principal will disqualify from the tendering process all bidders who do not sign this Pact or violate 
its provisions. 
 
SECTION-7: CRIMINAL CHARGES AGAINST VIOLATING BIDDER(S) / CONTRACTOR(S) / 
SUBCONTRACTOR(S) 
  
If the Principal obtains knowledge of conduct of a Bidder/Contractor, or Subcontractor, or of an employee 
or a representative or an associate of the Bidder, Contractor or Subcontractor, which constitutes 
corruption, or if the Principal has substantive suspicion in this regard, the Principal will inform the same 
to the Chief Vigilance Officer. 
 
SECTION-8: INDEPENDENT EXTERNAL MONITOR 
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 
approval of Central vigilance Commission. The task of the Monitor is to review independently and 
objectively, whether and to what extent the parties comply with the obligations under this agreement. 
 
(2) The Monitor is not subject to instructions by the representatives of the parties and performs his/her 
functions neutrally and independently. The Monitor would have access to all Contract documents, 
whenever required. It will be obligatory for him/her to treat the information and documents of the 
Bidders/Contractors as confidential. He/she reports to the Chairman, DVC. 
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(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction to all 
Project documentation of the Principal including that provided by the Contractor. The Contractor will 
also grant the Monitor, upon his/her request and demonstration of a valid interest, unrestricted and 
unconditional access to their project documentation. The same is applicable to Sub-contractors. 
 
(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s)/ 
Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed declarations on 'Non-
Disclosure of Confidential Information and of 'Absence of Conflict of Interest'. In case of any conflict of 
interest arising at a later date, the IEM shall inform Chairman, DVC and recuse himself / herself from 
that case. 
 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties 
related to the Project provided such meetings could have an impact on the contractual relations between 
the Principal and the Contractor. The parties offer to the Monitor the option to participate in such 
meetings. 
 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/she will so 
inform the Management of the Principal and request the Management to discontinue or take corrective 
action, or to take other relevant action. The monitor can in this regard submit non-binding 
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a 
specific manner, refrain from action or tolerate action. 
 
(7) The Monitor will submit a written report to the Chairman, DVC within 8 to 10 weeks from the date of 
reference or intimation to him by the Principal and, should the occasion arise, submit proposals for 
correcting problematic situations. 
 
(8) If the Monitor has reported to the Chairman DVC, a substantiated suspicion of an offence under 
relevant IPC/ PC Act, and the Chairman DVC has not, within the reasonable time taken visible action 
to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner. 
 
(9) The word 'Monitor' would include both singular and plural. 
 
(10) DETAILS OF INDEPENDENT EXTERNAL MONITOR (IEM) APPOINTED BY DVC. 

Sl. No. Name Address e-mail 

1.  Shri Bam Bahadur Singh, 
Ex- CMD, MSTC 

Flat No. 1802, Uniworld 
City, Newtown, Rajarhat, 

Kolkata, West Bengal, 
Pin-700160 

bbsinghbeml@gmail.com 

2.  Dr. Atanu Purkayastha, 
IAS (Retd.) 

D II/113, Kaka Nagar, 
Dr. Zakir Hussain Road, 
New Delhi, Pin-110003 

dratanu2011@gmail.com 

 
 
SECTION- 9: PACT DURATION 
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after 
the last payment under the contract, and for all other Bidders 6 months after the contract has been 
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awarded. Any violation on the same would entail disqualification of the bidders and exclusion from future 
business dealings. 
 
If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged / determined by Chairman of DVC. 
 
SECTION-10: OTHER PROVISIONS 
 
1. This agreement is subject to Indian law. Place of performance and jurisdiction is the Registered Office 
of the Principal, i.e. Kolkata. 
 
2. Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made. 
 
3. If the contractor is a partnership or consortium, this agreement must be signed by all partners or 
consortium members. 
 
4. Should one or several provisions of this agreement turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their original 
intentions. 
 
5. Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 
6. In the event of any contradiction between the Integrity Pact and its annexure, the clause in the 
Integrity Pact will prevail. 
 
 
(For & on behalf of DVC)                                                  (For & on behalf of Bidder/Contractor) 
 
(Office Seal)                                                                         (Office Seal) 
 
 
 
Witness 1: ………………………………. 
 
(Name & Address) ………………………… 
 
 
 
Witness 2: ………………………………. 
 
(Name & Address) ………………………. 
 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

1.0  There shall be compulsory registration of agents for all Global (Open) Tender and Limited Tender 
of DVC. 

1.1 Registered agents will file an authenticated Photostat copy duly attested by a Notary Public / original 
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the 
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agent and the commission / remuneration / salary/ retainer ship being paid by the principal to the agent 
before the placement of order by DVC. 

1.2 Wherever the Indian representative have communicated on behalf of their principals and the foreign 
parties have stated that they are not paying any commission to the Indian agents, and the Indian 
representative is working on the basis of salary or as retainer, a written declaration to this effect should 
be submitted by the party (i.e. Principal) before finalizing the order. 

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/ REPRESENTATIVES IN INDIA, IF ANY. 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer. 

2.1.1 The name and address of the agents/representatives of India, if any and the extent of authorization 
and authority given to commit the Principals, in case the agent/ representative be a foreign company, it 
shall be confirmed whether it is real substantial Company and details of the same shall be furnished. 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India. 

2.1.3 Confirmation of the Tenderer that the commission/ remuneration if any, payable to his agents/ 
representatives in India, may be paid by DVC in Indian Rupees only. 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, 
i.e, whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or through 
the agents/ representatives.  

2.2.2 The amount of commission / remuneration included in the price (s) quoted by the Tenderer for 
himself. 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/ remuneration, if any,  

reserved for the Tenderer in the quoted price (s), may be paid by DVC in India in equivalent Indian 
Rupees on satisfactory completion of the Project or supplies of Stores and Spares in case of operation 
items.  

2.3 In either case, in the event of contract materializing, the term of payment will provide for payment of 
the commission / remuneration, if any payable to the agents/ representatives in India in Indian Rupees 
on expiry of 90 days after the discharge of the obligation under the contract. 

2.4 Failure to furnish correct and detailed information as called for in paragraph- 2.0 above will render 
the concerned tender liable to rejection or in the event of a contract materializing, the same liable to 
termination by DVC. Besides this there would be a penalty of banning business dealing with DVC or 
damage or payment of a named sum. 

 

 

 



 

 

DAMODAR VALLEY CORPORATION 
(ESTABLISHED BY ACT XIV OF 1948) 

 

Rate Contract for Loading, Transportation of Coal by Road with dumpers/ tippers/ 
hyva from different collieries of BCCL/ECL/ CCL/any other coal company to RTPS 

Coal yard under distance Slab-B (71 Km to 100 Km) and unloading thereof at 
RTPS Coal Yard, for a period of 180 Days 

 
 

Page 138 of 
148 

 

 

DVC/Tender/Head Quarter/FUEL/CMM/Works and Service/00023   Dated 31/10/22 

18. BANKER DETAILS 

 

 

 

 

 

 

 

 

                                               

 

 

 

 

 

 

BANKER DETAILS  of DAMODAR VALLEY CORPORATION 

1 NAME OF THE BANK United Bank of India (as now 
Punjab National Bank) 

 

2 Name of the Branch New Manicktala Branch, VIP 
Road, Kolkata-7000054, ph-033-

2325-2009 

 

3 RTGS (IFSC) Code of 
Branch 

PUNB0008220 ‘0’ Stands for 
zero 

4 DVC’s Account Title DAMODAR VALLEY CORPORATION  

5 DVC’S Account No. 0082250010682  

6 MICR no. 700027099  
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FORM NO. 19 

CERTIFICATE 

(Bidder’s Letterhead) 

 

1. We certify that we have read the orders of Department of Industrial Policy and Promotion, 

MoC&I, GOI vide No. P-45021/2/2017-B.E.-II dated 15.06.2017 [Public Procurement 

(Preference to Make in India) Order’2017] and its subsequent revisions/amendments issued by 

MoF, GOI and by MoP, GOI time to time.  

We further certify that we follow all requirements in this regard (wherever applicable) and are 

eligible to be considered.  

 

2. We certify that we have read the orders of Department of Expenditure, Public Procurement 

Division, MoF, GOI vide F.No.6/18/2019-PPD dated 23/07/2020 (Public Procurement No.1 & 

Public Procurement No.2) and dated 24/07/2020 (Public Procurement No.3) and its subsequent 

revisions/amendments issued by MoF, GOI time to time, regarding requirement of registration 

with the Committee of DPIIT, MoC&I, GOI for “procurement from a bidder (including its 

Collaborator/Associate/ ‘DJU Partner’ / ‘JV partner’ / ’Consortium Member’ /Assignee, wherever 

applicable)”, “sub-contracting works to any contractors” and “procurement of goods by the 

bidder directly/indirectly from the vendors” of a country which shares a land border with India 

(except for the Countries to which the Government of India has extended lines of credit or, in 

which the Government of India is engaged in development projects). We further certify that we 

fulfill all requirements in this regard (wherever applicable) and are eligible to be considered.  

 

3.  We certify that we have read the MoP, GOI’s orders vide no. 25-11/6/2018-PG dated 

02.07.2020 & vide no. 11/05/2018-Coord dated 23.07.2020 and its subsequent 

revisions/amendments issued by MoP, GOI time to time with regards to “testing of imported 

items to protect the security, integrity and reliability of the strategically important and critical 

Power Supply System & Network in the country, considering vulnerabilities in the Power Supply 

System & Network mainly arise out of the possibilities of cyber-attacks through malware / 

Trojans etc. embedded in imported equipment”.  

 
We further certify that we will follow all requirements in this regard (wherever applicable) and 

are eligible to be considered.  

 

Date: 

 Place:                                                                                               (Authorised Signatory)  

                                                                                                              (Printed Name)  

                                                                                                              (Designation) -----------------             

                                                                                                                (Name) ----------------------  

                                                                                                              Address---------------------  

                                                                                                                (Company Seal) 
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VOLUME - II 

 

TECHNICAL SPECIFICATION 
 

                                                  Scope of Work 
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DETAILED SCOPE OF WORK 

 
1. Broad Scope of Work: The scope of work broadly includes the following activities:  

(i) Loading of Coal at the Colliery/Colliery Pit-Heads/Stack Yards: Depending on the conditions during actual 
execution of the work, the contractor (i.e. successful bidder) may be required to load the 
dumpers/tippers/hyva at the supplying collieries from the available coal stock either at the surface or at 
the colliery/colliery pit-head/stack yard.  

(ii) Transportation of Coal by Road with dumpers/tippers/hyva from different Collieries/Coal-washeries under 
BCCL/CCL/ECL/any other coal company to RTPS Coal Yard;  

(iii) Unloading of Coal at RTPS Coal Yard.  
 

Any incidental activity in connection with the execution of above, whether specifically mentioned herein 
or not, forms part of the scope of work.  
All sort of expenses including any contingencies or statutory taxes, levis etc. applicable by the governing 
laws of the state, shall be borne by the contractor except GST & toll tax. 

 
2. Schedule of Transportation: The total quantity of Coal (tentative) to be transported during the contract 

period against the distance slab is as follows: 
 

Sl. No. Distance Slab Distance Range Total Quantity of Coal to be 
transported for 180 Days 

(ii) 
Slab B From 71 km to 100 km 

3000 MT/day * 180 days = 5,40,000 
MT (Tentative) 

 
 
i. Monthly Targeted Quantity: Colliery wise monthly targeted quantity shall be decided on mutually 

agreed basis between DVC-RTPS and the contractor. However, subject to availability of Coal, any 
quantity to the extent of 1/12th of the total contractual quantity, will be binding as monthly targeted 
quantity.  
Colliery wise monthly targeted quantity shall be recorded jointly by DVC-RTPS and the contractor in the 
beginning of the month.  
However, monthly targeted quantity may be revised by the Engineer-in-charge, DVC, RTPS during the 
month with recorded reason e.g. unavailability of coal or other factors beyond the control of 
transporter/contractor etc. 

ii. No Guaranteed Quantity: DVC does not give any guarantee for the quantum of work to be performed 
by the contractors. The total quantity mentioned above in this NIT are only indicative and maximum 
limit may vary depending upon the availability of coal and requirement of plant. However, except Force 
Majeure conditions and the situations beyond DVC's control, DVC will put its effort to the extent 
possible to minimize any variation with respect to the total quantities as mentioned above.  

iii. DVC will not be responsible for non-availability of coal at Colliery or failure on the part of the Colliery 
to supply coal. 
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iv. Location of different Colliery / Colliery areas / Coal-washery / Stack Yard under BCCL/CCL/ECL/ any 
other coal company, tentative routes and distances to RTPS Coal Yard will all fall in the range of the 
above-mentioned distance slab.  

v. Transportation of Coal is to be done through shortest possible route. The shortest possible 
route/distance between RTPS Coal Yard and the Colliery end through respective weighbridge will be 
decided jointly by DVC, RTPS and the contractor as per laid down procedure of DVC.  
 

 
  

3. LOADING CHARGES: Loading is in the scope of contractor, however, if loading is done by the respective 
colliery(s)/siding(s) of the coal company, the same will be deducted from the contractor's bill accordingly at the 
actual cost charged by the coal companies. 
 

4. Transportation Distance: All distances required to be covered after measurement of tare weight at the colliery 
end and till measurement of tare weight at RTPS end will be considered as transportation distance. 
Transportation distance as defined below, shall be fall in the range of given distance slab as mentioned above. 
The same will be considered for measurement of work.  
 

5. Joint Measurement of Transportation Distance:  The exact distance between RTPS Coal yard and the colliery 
end through respective weighbridge will be measured jointly by the representatives of DVC, RTPS in association 
with the representatives of the contractor. For this, the following modalities be followed: 

(i) If the contractor(s) desires, they may take their own vehicle along with DVC’s vehicle for the joint distance 
measurement. 

(ii) Finally accepted reading will be average of distances measured by all the vehicles in joint measurement 
after considering correction factors taken for a minimum distance of 10 KMs w.r.t. the milestones on the 
way. 

 
For the above exercise, the Chief Engineer & HOP, DVC RTPS shall have a jurisdiction to form a representative 
committee. The shortest distance between RTPS coal yard and the colliery end considering the loading point 
and the respective weigh bridge arrived at such joint measurement shall be firm and binding on the contractor.   
 

6. HOURS OF WORK: Normally the loading of coal at the supplying Collieries/Coal-washeries will be carried out 
on daily basis from 6:00 am to 10:00 pm or as per prevalent practice followed by respective colliery authorities. 
Based on the requirement, coal shall be loaded/received on 24 hours x 7 days basis even on Sundays and 
Holidays. Accordingly, weighing of coal at RTPS Weigh Bridge will be ensured. 
 

7. Transportation Arrangements:  

(i) The contractor shall deploy sufficient number of dumpers/tippers/hyva to complete the allotted work as per 
schedule.  

(ii) All arrangements of dumpers/tippers/hyva, their permits, legal/statutory documents etc. for the vehicles 
used by the contractor to ply on public roads, shall be made by the contractor at their own risk and cost.  

(iii) The Corporation (DVC) shall in no way be responsible for arranging any dumpers/tippers/hyva or for 
securing permits etc. and shall not be liable for any kind of loss arising out of non-existence of such 
instruments/permits etc.  
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(iv) The contractor shall indemnify the Corporation against all police action for any breach of Rules & 
Regulations of the Police Department or violation of RTO Rules & Regulations or for any incomplete papers of 
the dumpers/tippers/hyva made knowingly or unknowingly by the contractor.  

(v) Normally, only dumpers/tippers/hyva with automatic unloading facility will be allowed for transportation of 
coal to RTPS. However, in order to ensured required quantity of coal, the Chief Engineer & HOP, RTPS may 
consider/allow the trucks having carrying capacity not less than 15 MT without automatic unloading systems 
provided unloading is to be carried out by the transporter/contractor by the appropriate machines (e.g. Poclain 
etc.). Unloading through manual mode inside the plant shall not be allowed.  
 

8. Covering & Sealing of Vehicles: Transporter shall ensure that all vehicles (i.e. dumpers/trippers/hyva) carrying 
coal shall be covered with tarpaulin sheet and properly sealed to prevent fugitive emission of coal dust while 
on transit. Also, special care has to be taken to prevent the coal from getting wet and accumulate additional 
moisture during rainy season. Proper sealing of loaded vehicle has to be ensured. 
 
 

9. Coal Quality: The contractor must ensure the followings: -  

i) Lumpy pieces of coal above 200 X 200 X 200 mm size are not transported to RTPS. Only coal stock is to 
be transported which have been specified by the concerned Colliery and DVC.  

ii) Stones, shales or any extraneous materials should not be loaded and transported to RTPS.  

iii) It shall be responsibility of the contractor to assure loading of quality coal free from stone, boulders, soil 
& any other extraneous materials and size of coal lower than 200 x 200 x 200 mm.  

iv) In case of any difficulty or unavailability of coal meeting the requirements, the contractor shall inform 
in writing to the Chief Engineer & HOP, DVC, RTPS and to the Manager/Agent of the concerned colliery  

 
10. SAMPLING OF COAL AT LOADING AND UNLOADING ENDS: Coal samples from loaded dumpers will be collected 

by CSIR-CIMFR at loading and unloading end. Preparation of the final coal samples will be done by CSIR-CIMFR 
at the facilities provided by coal companies at loading end and by RTPS DVC at unloading end. Samples will be 
tested by CSIR-CIMFR at their own laboratory. In case, based on test results, if there is a quality variation, more 
than the specified tolerance as mentioned in the penalty clause then penalty will be imposed accordingly. 

 In case of sampling is not carried out by CIMFR/ joint sampling at loading/ unloading end on any day, 
DVC RTPS will carry out weekly joint coal sampling with transporters at loading/unloading end and sample will 
be prepared and tested at DVC RTPS lab. Coal sample will be collected, prepared and tested in presence of coal 
transportation representative/s. If the coal transporter representative fails to witness the above process, 
decision of DVC will be final and binding on the transporter. 
 

11. Measurement of Transported Quantity of Coal: For measurement of the quantity transported, the loaded 
dumpers/tippers/hyva shall carry the Challan, Invoice and other documents provided by the coal company. 
After reaching at RTPS, the loaded vehicle will report at RTPS Weigh Bridge for their Gross weighment with 
respective Challan supplied by the contractor without any extra cost/charges to DVC. At RTPS Weigh Bridge the 
Gross weight will be duly recorded and they will be guided for their assigned unloading points.  

i. After unloading the coal in the Coal storage yard, the empty dumpers/tippers/hyva shall report to RTPS 
Weigh Bridge where the tare weight will be recorded in the Challan and weigh-ticket will be issued.  
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ii. The difference of the gross and tare weight shall be termed as the net weight of coal transported in 
each trip and will be binding on the contractor. Minimum of the net weight and the challan/invoice 
weight (provided by the coal company) shall be considered as RECEIVED QUANTITY for the trip.  

iii. The contractor’s authorized representative shall be present at the weighbridge for witnessing the 
weighments and the weigh-ticket shall be signed by the authorised representative of the Chief Engineer 
& HOP, DVC RTPS as well as authorized representative of the contractor.  

iv. The contractor’s authorized representative may witness the calibration of weighbridges at unloading 
end i.e. DVC, RTPS.  

The contractor will submit Challan in quadruplicate for every dumper/tipper/hyva trip of coal. The 
dumpers/tippers/hyva should be loaded up to the brim and flushed to the top level as permissible under R.T.O 
rules. The contractor shall be required to provide their authorized representative at the Weighbridge for 
witnessing the weighment failing which the decision of RTPS authority shall be final and binding on the 
contractor. All the loaded dumpers/tippers/hyva should be covered with tarpaulin to avoid any spillage of coal 
and dust nuisance on the transit. 

12. Measurement of the Transportation Work: Transportation Work will be measured as per following formula: 

 
13. CONTRACTOR'S SITE OFFICE AND ACCOMMODATION: 

(i) The contractor must maintain a business place or office at the site so that at the time of emergency, they 
could be contacted to take up any of the work as mentioned above. 

(ii) Subject to availability DVC may provide unfurnished accommodation on chargeable basis.  
 

14. Transit and Loading Losses:  
The Transit and Loading Loss for a trip will be considered as per Coal Company’s challan/ invoice weight less 
the received quantity at unloading end.  
The transit loss will be assessed on the basis of challan weight and actual weight at unloading end.  
Penalty for shortage enroute will be considered @ 300% of the landed cost of the shortfall quantity of coal 
as applicable and shall be recovered from the contractor on monthly basis.  
 

15. Stones/Foreign Materials:  
 
The contractor is supposed to bring coal free from Stones/Foreign Materials. The penalty shall be applicable 
on the aggregated quantity of stone received and segregated as %age of aggregate quantity of coal 
transported during monthly bill period. 
Penalty for stone receipt at unloading site will be considered @ 100% of the weighted average landed price 
of coal for the stone quantity along with other taxes/levies etc. as applicable and shall be recovered from the 
contractor on monthly basis. 

 
 

16. The performance of contractor for quality shall be measured in terms of presence of stones/boulders and 
GCV of receipt coal at unloading end w.r.t. the parameters fixed and the penalty shall be applicable for 
deviation. The allowance of 300 Kcal/Kg would be provided considering that there may be sampling error of 

Transportation 
Work (in Rs.) = 

Transportation Rate (in Rs. /Km/MT) x Distance (in Km) x Quantity transported (in MT). 
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300 Kcal/Kg between tests carried out on the same lot which is the standard band as mandated by CIL are 
also considering. The difference above the allowable tolerance, penalty will be imposed on the contractor as 
per the penalty clause on monthly basis.  
 

17. Segregation & Weighment of Stones/Foreign Materials:  
 
The contractor/transporter shall be advised to unload their dumpers/tippers/hyva at distinct locations in the 
coal yard, DVC-RTPS in order to form separately identifiable coal beds. The Stones/Foreign Materials shall be 
segregated to the maximum possible extent at the respective coal beds marked for the 
contractor/transporter before feeding to Track Hopper/Wagon Tippler. The same shall be weighed separately 
as “Hopper Stone” for the contractor/transporter.  
Further, there is an agreement of manual stone picking from running conveyors which carries all feeding to 
the Track Hopper/Wagon Tippler. The stones picked up from the running conveyors shall be weighed 
separately and booked to the accounts of all transporters operating in the calendar month in proportion of 
their respective “Hopper Stone” and shall be termed as “Belt Stone” for the transporter.  
The STONE QUANTITY for a transporter shall be taken as sum of the Hopper Stone and Belt Stone. 
 

18. DELETED 

19. DELETED 

 
 
SPECIAL TERMS & CONDITIONS 

COMMERCIAL TERMS &CONDITIONS: - 
 

1. Validity of the contract: The validity of the contract will be for a period of 180 Days from the date of 
commencement of work. 

 
2. Commencement and completion Period: The contractor (successful bidder) shall commence the work 

within fifteen days (15) days from the date of issuance of the LOA/Work Order subject to clearance from 
RTPS authority. 

3. Deleted 
4. Paying Authority:  

The Senior Manager (Finance), Accounts Dept., RTPS, DVC, Raghunathpur.  
 

5. Security Deposit Cum Performance Guarantee (SDPG) : As per ITB 

 
6. Deleted 

 

 
7.1 GPS Installation: 

a) You shall arrange to install GPS system in all the vehicles. Before submitting the list of the 

vehicles for authorisation by DVC, you shall ensure that GPS system is installed in the 
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vehicles. Any addition or deletion of the vehicles shall be done with prior written approval 

of DVC. No vehicle without GPS device shall be given loading. 

b) GPS service provider shall geo fence the route planned to be followed by the vehicles in DVC 

and generate trip wise reports with all the necessary details like distance covered per trip, 

route followed, speed etc. It will also generate exception in case of violation of any 

predefined rule in the system and send the SMS to DVC representatives. Copy of the reports 

shall be mailed to DVC representatives at regular interval. 

c) GPS service provider shall grant web access to DVC representative to monitor current 

operating status of vehicle movement, view on map, movement and event visualization on 

map through play back, Trip details and download various reports and data (csv/excel 

format as desired by DVC) through login to the GPS application website/ directly through 

interface. 

d) GPS service provider shall provide interface to download transporter wise trip reports (in 

excel, csv format, or directly to the DVC database) necessary for generating transporters 

bills like truck number wise loaded weighment date and time, unloading date and time, and 

empty weighment date and time, trip distance etc. These data shall be matched with the 

data taken from the weigh bridge for the same trips and the matched trips shall only be used 

for generating transporter bills. The unmatched data between trips reported from GPS and 

Weighbridge system shall be reconciled by in-charge of the fuel section.  

7.2  Cost of GPS Installation:  All the cost related to GPS installation, any rental, its repair and 

maintenance, replacement of the damaged device, software application and its customization, 

generation of reports and alerts, development of interface to provide data to DVC etc. shall be borne 

entirely by contractor. Cost of RFID card/tag/stickers shall be borne by the contractor. 

7.3  Penalty for deviation and non-functional GPS: If any vehicle is detected by GPS Services for standing 

at unsafe zone, GPS not working, vehicle did not follow the prescribed route then DVC reserves the 

right to retain the transportation charges for the trip. Retained amount will be released only upon 

submission of satisfactory reason & indication of appropriate action taken by you. 

7.4  You shall have to ensure that the loaded vehicle will move only on pre-determined route and the 

same will be monitored by DVC through GPS installed in the vehicle by you. GPS reading is mandatory 

for loaded vehicle. 

7.5 All vehicle deployed should have GPS system installed for monitoring of their movement and should 

be functional during coal transportation. No vehicle with non-functional GPS system should be 

loaded at the siding. The movement of vehicle will be monitored by DVc and you will have to share 

password of the GPS system with DVC. In case of GPS record of any system not found available in 

GPS system or there is outage of GPS, then penalty will be imposed on you (i.e., the 

contractor/transporter) as follows: - 

i) Upto 10% of Trip distance: - nil, 

ii) Beyond 10% of Trip distance: - A penalty of Rs equivalent to 10 % of the total payment 

per vehicle per trip limited to Rs 1000/- (One thousand only) per vehicle per trip will be 

imposed on you. 
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8. On weighment of coal loaded vehicle the representative of transporter/ DVC will communicate the same 

to designated official/ Engineer in charge of CTPS to put the vehicle in tracking system. 

9. Loading of tipper/ dumper/ hyva will be done in day light for quality coal loading. In case loading will be 

required in night, contractor shall have to arrange flood light for loading of quality coal free from 

extraneous material. 

10. The tipper/ dumper/ hyva should be loaded up to the level and quantity which do not contradict RTO Rule 

in this respect, which is statutory and binding in nature. The top level of loaded tipper/ dumper/ hyva 

should be firmed and flushed and the loaded tipper/ dumper/ hyva should be covered with tarpaulin to 

avoid spillage and dust nuisance and water increases in rainy season on the way. 

11. Transporter shall have to liaison with authority/official of coal companies/ colliery for allotment/ 

allocations of quality coal free from extraneous material and lower grade non coking coal (G7 & below) 

for transportation to CTPS of DVC. 

12. For proper GPS tracking following modalities has to be followed:  

(a) Firstly, trip has to be initiated at the Colliery end/loading point. For this, transporter must 

arrange to enter the trip data like Colliery Name, DVC Unloading Station Name, Trip ID, Vehicle 

No., Driver's Contact No, Challan Net Weight, Time of dispatch, Coal Grade, etc at the time of 

loading. After entering these data at the colliery, trip will get started. If these data are not 

entered, weighing of such trips shall not be allowed by the DVC weighbridge operator. 

(b) Geo-fencing/Geo-path must be created for each pre-defined route from which coal 

transportation will take place from a particular loading point to a particular unloading point. 

The same shall be done by respective GPS provider as defined by concerned DVC officials.  

(c) System generated alert should be flagged for the following events and system generated E-

Mail alert and SMS should be sent to concerned DVC officials: 

 Any vehicle takes different route other than pre-defined geo fenced route. 

 Any vehicle stops for more than pre-defined time in non-red zone area. 

 Any vehicle stops in red zone (if any). 

 GPS Device tampering. 

(d) GPS Provider shall also provide feature to mark exception trips based on the logics provided 

above and display the same in the GPS live tracking application. 

(e) GPS Provider shall provide feature to download trip report as well as exception report as per 

the requirement in the GPS live tracking application. 

 

13. RFID system: - 
a) The transporter shall arrange to install windshield RFID tag/stickers in all vehicles. Before submitting 

the list of the vehicles for authorization by DVC, you shall ensure that windshield RFID tag/stickers are 
installed and in working conditions in the vehicles engaged in coal transportation. Any addition or 
deletion of the vehicles shall be done with prior written approval of DVC. 

b) All vehicle deployed should have RFID tag/stickers installed for vehicle details fetched automatically in   
the weighbridge application and should be functional during work. NO vehicle with non-functional 
tag/stickers shall be given loading at the siding. 

c) All the cost related to windshield RFID tag/stickers shall be borne entirely by transporter. 
 
14. Transporter Billing of Transporters will be done through EBA Software. Data from Weighbridge      
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   will be pushed to EBA without any manual intervention. List of Exception trip will be generated    
   based on following conditions: 

 Tare Weight less than pre-defined limit. 

 Gross Weight greater than pre-defined limit. 

 Difference between Challan Net Weight and Weighbridge Net Weight is greater than pre-

defined limit. 

 GPS Exception flag is marked as ‘YES’. 

   Now billing of all the non-exception trips will be processed through EBA. 

15. The transporter shall have to ensure that the loaded vehicle will move only on pre-determined route and 
the same will be monitored by DVC through GPS installed in the vehicle. 

16. Loading of tipper/dumper/hyva will preferably be done in day light for quality coal loading. In case loading 
will be required in night, transporter/contractor shall have to arrange flood light for loading of quality coal 
free from extraneous material.  

17. The tipper/dumper/hyva should be loaded up to the level and quantity which do not contradict RTO Rule 
in this respect, which is statutory and binding in nature. The top level of loaded dumper/tipper/ Hyva 
should be firm and flushed and the loaded tipper/dumper/hyva should be covered with tarpaulin duly 
sealed to avoid spillage and dust nuisance and water increases in rainy season on the way. 
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